INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -1
VENDOR RANKING

CALL ORDER : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 05/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 01240065
01240065
01240065
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1057095 BLANKENBERGER BROTHERS INC $ 2,792,000.00 100.0000%

2 35-1139301 E & B PAVING INC $ 3,023,025.67 108.2746%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -2
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1057095 IC 2 ) 35-1139301 1C )
|BLANKENBERGER BROTHERS INC  |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP |  39000.00000 39000.00] 90785.16000 90785.16]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 250.00000 500.00] 236.21000 472_42|
RADIO | I |
0003 105-07039 10.000 MOS | 2500.00000 25000.00] 2135.70000 21357.00]
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 250.00000 250.00] 236.21000 236.21]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 10.000 MOS | 100.00000 1000.00] 38.84000 388.40]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 20.000 MOS | 75.00000 1500.00] 38.84000 776.80]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 138625.08000 138625.08| 151151.28000 151151.28]|
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP |  50000.00000 50000.00]  30230.26000 30230.26]
CLEARING RIGHT OF WAY I I |
0013 202-01300 1.000 EACH | 1200.00000 1200.00] 122400000 1224 .00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | I |
0014 202-02240 7704.500 m2 | 1400000 107863.00] 7.91000 60942 _60]
PAVEMENT REMOVAL I I |
0015 202-02273 20.600 m2 | 35.00000 721.00] 35.70000 735.42]
CENTER CURB, CONCRETE, REMOVE I I |
0016 202-02274 86.900 m I 35.00000 3041.50] 35.70000 3102.33]
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0017 202-02278 7.100 m I 35.00000 248.50]| 35.70000 253.47]
I I |

CURB, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -3
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1057095 IC 2 ) 35-1139301 | )
|BLANKENBERGER BROTHERS INC ~ |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-91385 7.000 EACH | 530.00000 3710.00] 540.60000 3784.20]
INLET, REMOVE | | |
0019 202-93047 1.000 EACH | 530.00000 530.00] 540.60000 540.60]
MANHOLE, REMOVE I I |
0020 202-96133 443.300 m I 140.00000 62062.00] 142.80000 63303.24]
PIPE, REMOVE | | |
0021 203-02000 6374.000 m3 | 21.00000 13385400 21.48000 136913.52]
EXCAVATION, COMMON I I |
0022 205-06933 11.000 EACH | 180.00000 1980.00] 183.60000 2019.60]
TEMPORARY DITCH INLET PROTECTION I I |
0023 206-51215 101.900 m3 | 110.00000 11209.00] 33.15000 3377.99]
EXCAVATION, X I | |
0024 207-08267 1422.000 m2 | 14.00000 19908.00] 14.28000 20306.16]
SUBGRADE TREATMENT, TYPE I11A I I |
0025 207-08268 11032.000 m2 | 21.50000 237188.00]| 21.93000 241931.76]
SUBGRADE TREATMENT, TYPE IV I | |
0026 211-07454 2334.300 m3 | 37.00000 86369.10] 38.54000 89963.92|
STRUCTURE BACKFILL I I |
0027 301-07448 1201.600 Mg | 30.00000 36048.00] 38.83000 46658.13|
COMPACTED AGGREGATE, NO. 53, BASE I | |
0028 302-06464 2530.000 m3 | 70.00000 177100.00] 5462000 138188.60]|
SUBBASE FOR PCCP | | |
0029 304-07489 9.600 Mg | 325.00000 3120.00] 325.00000 3120.00]
HMA PATCHING, TYPE A I I |
0030 306-08034 682.900 m2 | 4.25000 2902.33] 16.00000 10926.40]
MILLING, ASPHALT, 38 mm | | |
0031 306-08043 80.700 m2 | 4.25000 342.98] 32.00000 2582.40]
MILLING, TRANSITION I I |
0032 402-07433 128.500 Mg | 155.00000 19917.50] 155.00000 19917.50]
HMA SURFACE, TYPE B | | |
0033 402-07438 198.800 Mg | 90.00000 17892.00] 90.00000 17892.00]
HMA INTERMEDIATE, TYPE B I | |
0034 402-07453 97.100 Mg | 215.00000 20876.50] 215.00000 20876.50]
HMA FOR TEMPORARY PAVEMENT I I |
0035 406-05520 0.690 Mg | 550.00000 379.50] 550.00000 379.50]
ASPHALT FOR TACK COAT I | |
0036 501-06322 9678.000 m2 | 48.75000 471802.50] 66.42000 642812.76]
QC/QA-PCCP, 275 mm I I |
0037 501-06727 LUMP | 850.00000 850.00] 165956000 1659.56
| | |

CORING, PCCP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -4
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 1 ) 35-1057095 IC 2 ) 35-1139301 | )
|BLANKENBERGER BROTHERS INC ~ |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 503-03489 131.000 EACH | 8.00000 1048.00] 14.58000 1909.98]
RETROFITTED TIE BARS | | |
0039 503-05240 1606.800 m | 22.00000 35349.60] 32.07000 51530.08]
D-1 CONTRACTION JOINT I I |
0040 605-06090 815.800 m I 17.65000 14398.87] 16.32000 13313.86]
CURB, INTEGRAL, CONCRETE | | |
0041 605-06120 138.400 m | 50.25000 6954 _60] 51.00000 7058.40]
CURB, CONCRETE I | |
0042 605-94811 2.000 EACH | 450.00000 900.00] 392.70000 785.40]
CURB TURNOUT I I |
0043 610-07486 62.700 Mg | 160.00000 10032.00] 160.00000 10032.00]
HMA FOR APPROACHES, TYPE A I | |
0044 610-08446 1551.900 m2 | 35.00000 54316.50] 35.19000 54611.36]
PCCP FOR APPROACHES, 150 mm I I |
0045 615-06490 10.000 EACH | 200.00000 2000.00] 204.00000 2040.00]
RIGHT OF WAY MARKER I | |
0046 615-06515 14.000 EACH | 75.00000 1050.00] 153.00000 2142.00]
MONUMENT, D I I |
0047 621-06545 0.200 Mg | 900.00000 180.00] 918.00000 183.60]
FERTILIZER I | |
0048 621-06557 87.700 kg | 4.80000 420.96] 4.90000 429_73]
SEED MIXTURE, T | | |
0049 621-06565 4.400 Mg | 450.00000 1980.00] 459.00000 2019.60]
MULCHING MATERIAL I I |
0050 621-06567 175.400 KL | 1.00000 175.40] 1.02000 178.91]
WATER | | |
0051 621-06575 9743.800 m2 | 3.78000 36831.56] 4.15000 40436.77|
SODDING, NURSERY I I |
0052 702-04325 LUMP | 129000.00000 129000.00]  86037.00000 86037.00]
TEMPORARY SHORING | | |
0053 702-51015 48.200 m3 | 800.00000 38560.00] 44676000 21533.83]
CONCRETE, B, FOOTINGS I I |
0054 702-90915 64.600 m3 | 950.00000 61370.00] 638.52000 41248 .39
CONCRETE, A I I |
0055 703-06029 4093.000 kg | 3.25000 13302.25] 4.49000 18377.57]
REINFORCING BARS, EPOXY COATED | | |
0056 715-05048 1223.900 m I 29.00000 35493.10] 16.83000 2059824
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0057 715-05053 10.800 m I 90.00000 972.00] 51.00000 550.80]
| | |

PIPE, UNDERDRAIN OUTLET, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -5
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1057095 IC 2 ) 35-1139301 | )
|BLANKENBERGER BROTHERS INC ~ |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 715-05149 63.800 m | 460.00000 29348.00] 469.20000 29934 _96]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0059 715-05151 373.100 m | 250.00000 93275.00] 255.00000 95140.50]
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0060 715-05152 232.500 m I 265.00000 61612.50] 270.30000 62844 75|
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0061 715-05153 9.000 m | 280.00000 2520.00] 285.60000 2570.40]
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0062 715-05154 330.100 m I 290.00000 95729.00] 295.80000 97643.58|
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0063 715-05156 57.700 m I 315.00000 18175.50] 321.30000 18539.01]
PIPE, TYPE 2, CIRCULAR, 750 mm I | |
0064 715-08305 54.000 Mg | 80.00000 4320.00] 240.00000 12960.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0065 715-46015 1.000 EACH | 550.00000 550.00] 561.00000 561.00]
PIPE END SECTION, 525 mm I | |
0066 715-46030 1.000 EACH | 730.00000 730.00] 744.60000 744 60|
PIPE END SECTION, 750 mm I I |
0067 718-06532 1000.000 m I 3.00000 3000.00] 2.45000 2450.00]
VIDEO INSPECTION FOR UNDERDRAINS I | |
0068 718-52610 266.000 m3 | 80.00000 21280.00] 68.85000 18314.10]
AGGREGATE FOR UNDERDRAINS | | |
0069 718-99153 4885.700 m2 | 3.50000 17099.95] 1.79000 8745.40]|
GEOTEXTILES FOR UNDERDRAIN I I |
0070 720-44000 4.000 EACH | 500.00000 2000.00] 510.00000 2040.00]
CASTING, ADJUST TO GRADE | | |
0071 720-45145 1.000 EACH | 2500.00000 2500.00] 2550.00000 2550.00]
INLET, J10, MODIFIED I I |
0072 720-45235 1.000 EACH | 2200.00000 2200.00] 2244.00000 2244.00]
CATCH BASIN, E7 | | |
0073 720-45250 18.000 EACH | 2800.00000 50400.00] 2856.00000 51408.00]
CATCH BASIN, K10 I | |
0074 720-45270 3.000 EACH | 2300.00000 6900.00] 2346.00000 7038.00]
PIPE CATCH BASIN, 450 mm I I |
0075 720-45410 15.000 EACH | 2800.00000 42000.00] 2856.00000 42840.00]
MANHOLE, C4 I | |
0076 720-45605 0.800 m I 190000000 1520.00] 1938.00000 1550.40]
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0077 720-90984 8.000 EACH | 2900.00000 23200.00] 2958.00000 23664.00]
| | |

MANHOLE, C2



SIGN POST, SQUARE, 2, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -6
TABULATION OF BIDS
ROUTE : 62
CALL ORDER : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1139301 | )
| BLANKENBERGER BROTHERS INC |[E & B PAVING INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0078 720-95422 2.000 EACH | 4000.00000 8000.00] 4080.00000 8160.00]
MANHOLE, J4 | | |
0079 720-98687 1.000 EACH | 2800.00000 2800.00] 2856.00000 2856.00]
CATCH BASIN, M10 | | |
0080 720-99416 2.000 EACH | 3500.00000 7000.00] 3570.00000 7140.00]
CATCH BASIN, B15 | | |
0081 720-99417 2.000 EACH | 3500.00000 7000.00] 3570.00000 7140.00]
CATCH BASIN, C15 | | |
0082 801-04308 4.000 EACH | 495.00000 1980.00] 504.90000 2019.60]
ROAD CLOSURE SIGN ASSEMBLY I | |
0083 801-06203 3474.800 m | 0.55000 1911.14] 0.56000 1945.89]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0084 801-06207 2517.700 m | 3.21000 8081.82] 3.27000 8232.88]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0085 801-06216 24.900 m | 6.00000 149._40] 6.12000 152.39]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0086 801-06218 10.500 m | 12.00000 126.00] 12.24000 128.52]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0087 801-06640 10.000 EACH | 195.00000 1950.00] 198.90000 1989.00]
CONSTRUCTION SIGN, A | | |
0088 801-06645 1.000 EACH | 85.00000 85.00] 86.70000 86.70]
CONSTRUCTION SIGN, B I | |
0089 801-06710 270.000 DAY | 12.35000 3334.50] 12.60000 3402.00]
FLASHING ARROW SIGN | | |
0090 801-06775 LUMP | 30000.00000 30000.00] 169868.88000 169868.88]|
MAINTAINING TRAFFIC I | |
0091 801-07119 66.000 m | 55.00000 3630.00] 56.10000 3702.60]
BARRICADE, 111-B | | |
0092 801-94295 18.000 EACH | 144_.00000 2592.00] 146.88000 2643.84]
SIGNAL HEAD, RELOCATE | | |
0093 802-05701 105.300 m | 40.00000 4212.00] 40.80000 4296.24]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0094 802-05702 59.200 m | 38.00000 2249 .60] 38.76000 2294 59|
| | |
I I |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -7
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1057095 IC 2 ) 35-1139301 | )
|BLANKENBERGER BROTHERS INC ~ |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 802-07059 10.000 EACH | 30.00000 300.00] 30.60000 306.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0096 802-07060 19.000 EACH | 40.00000 760.00] 40.80000 775.20]
SIGN, SHEET, RELOCATE I I |
0097 802-76025 13.800 m2 | 168.00000 2333.52] 171.36000 2380.19]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | I |
0098 802-76035 3.780 m2 | 192.00000 725.76] 195.84000 740.28]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0099 805-01815 4.000 EACH | 1500.00000 6000.00] 1530.00000 6120.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0100 805-01842 11.000 EACH | 720.00000 7920.00] 734.40000 8078.40]
HANDHOLE, SIGNAL I I |
0101 805-01879 1.000 EACH | 500.00000 500.00] 510.00000 510.00]
SIGNAL SERVICE, INSTALL I | |
0102 805-02328 100.400 m I 1.20000 120.48] 1.22000 122.49]
SIGNAL CABLE, 1C 14GA. I I |
0103 805-06592 494.000 m I 48_00000 23712.00] 4896000 2418624
CONDUIT, STEEL, GALVANIZED, 50mm I | |
0104 805-78100 1.000 EACH | 9240.00000 9240.00]| 942480000 9424 .80
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0105 805-78205 8.000 EACH | 564.00000 4512.00] 575.28000 4602.24]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN | | |
0106 805-78230 2.000 EACH | 894.00000 1788.00] 911.88000 1823.76]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0107 805-78415 4.000 EACH | 1440.00000 5760.00]| 146880000 5875.20]|
SPAN, CATENARY, AND TETHER | I |
0108 805-78420 4.000 EACH | 240.00000 960.00] 24480000 979.20]
DISCONNECT HANGER I I |
0109 805-78467 13.100 m I 6.25000 81.88| 6.38000 83.58|
SIGNAL CABLE, 3C 8GA. I I |
0110 805-78485 100.800 m I 4.00000 403.20] 4.08000 411.26]
SIGNAL CABLE, 5C 14GA. I I |
0111 805-78490 184.900 m I 5.00000 924.50] 5.10000 942.99|
I I |

SIGNAL CABLE, 7C 14GA.



SNOWPLOWABLE RAISED PAVEMENT MARKER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -8
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1057095 IC 2 ) 35-1139301 | )
|BLANKENBERGER BROTHERS INC ~ |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0112 805-78510 904.700 m | 2.64000 2388.41] 2.69000 2433.64]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0113 805-78746 217.500 m | 25.00000 5437.50] 25_50000 5546.25|
PREFORMED LOOP DETECTORS I | |
0114 805-78785 5.000 EACH | 500.00000 2500.00] 510.00000 2550.00]
SIGNAL DETECTOR HOUSING | | |
0115 805-78795 34.700 m | 26.25000 910.88] 26.78000 929.27]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0116 805-78925 1.000 EACH | 720.00000 720.00] 734.40000 734.40]
CONTROLLER CABINET FOUNDATION, P1 I I |
0117 805-81032 4.000 EACH | 3420.00000 13680.00] 3488.40000 13953.60]
SIGNAL STRAIN POLE, STEEL, 9.2m I | |
0118 805-92504 8.000 EACH | 220.00000 1760.00] 22440000 1795.20]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0119 805-96014 39.400 m I 12.00000 472.80] 12.24000 48226
SAW CUT, FULL DEPTH I | |
0120 808-03002 199.400 m I 1.96000 390.82] 2.00000 398.80]
LINE, EPOXY, BROKEN, WHITE, 100 mm I I |
0121 808-03631 529.700 m I 1.96000 1038.21] 2.00000 1059.40]
LINE, EPOXY, SOLID, WHITE, 100 mm I | |
0122 808-03632 1537.000 m | 1.96000 3012.52] 2.00000 3074.00]
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0123 808-04896 76.800 m | 1.96000 150.53] 2.00000 153.60]
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0124 808-06716 195.000 m I 2.50000 487.50] 2.55000 497_25]
LINE, REMOVE | | |
0125 808-07310 12.100 m | 12.50000 151.25] 12.75000 15428
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
YELLOW, CROSSHATCH, 300 mm I I |
0126 808-74805 31.900 m | 25.00000 797.50] 25.50000 813.45]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
600 mm I | |
0127 808-74807 5.000 EACH | 150.00000 750.00] 153.00000 765.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0128 808-74808 5.000 EACH | 215.00000 1075.00] 219.30000 1096.50]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0129 808-75998 114.000 EACH | 30.00000 3420.00] 30.60000 3488.40]|
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 105 -9
TABULATION OF BIDS
ROUTE : 62
CALL ORDER  : 105 CONTRACT ID : IR-27611-B COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1057095 IC 2 ) 35-1139301 1C )
| BLANKENBERGER BROTHERS INC  |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0130 621-01004 3.000 EACH | 675.00000 2025.00] 688.50000 2065.50]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
SECTION TOTALS I $ 2,792,000.00] $ 3,023,025.67] $
------------------------------------------ A
|

CONTRACT TOTALS $ 2,792,000.00] $ 3,023,025.67] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -1
VENDOR RANKING
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MARITON
LETTING DATE : 05/16/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/16/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600417
0600418
0600420
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 5,998,512.12 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 6,288,855.00 104.8402%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 6,790,000.00 113.1947%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -2
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDEGE WIDENING
| | |
0001 105-06845 LUMP |  55065.00000 55065.00]  57800.00000 57800.00]  72000.00000 72000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 225614000 18049.12] 2390.00000 19120.00] 2500.00000 20000.00
FIELD OFFICE, B | I |
0003 105-08520 5.000 EACH | 55_00000 275.00] 105.00000 525.00] 120.00000 600.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 40.000 MOS | 65.00000 2600.00] 105.00000 4200.00] 4500000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 300000.00000 300000.00] 316300.00000 316300.00] 341071.38000 341071.38
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  48000.00000 48000.00]  31600.00000 31600.00] 126850.00000 126850.00
CLEARING RIGHT OF WAY | | |
0012 202-01000 LUMP | 1700.00000 1700.00]  63300.00000 63300.00]  16000.00000 16000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0013 202-01300 1.000 EACH | 3000.00000 3000.00] 2950.00000 2950.00] 3100.00000 3100.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | I |
0014 202-02240 2850.000 SYS | 16.00000 45600.00] 14.00000 39900.00] 7.50000 21375.00
PAVEMENT REMOVAL I I |
0015 202-02272 130.000 LFT | 21.36000 2776.80] 22.00000 2860.00]| 4.00000 520.00
PAVED SIDE DITCH, REMOVE I I |
0016 202-03783 2.000 EACH | 680.00000 1360.00] 361.00000 722.00] 400.00000 800.00
SIGN, PANEL, REMOVE I I |
0017 202-04089 8.000 EACH | 17.00000 136.00] 75.00000 600.00] 85.00000 680.00
SIGN, SHEET, REMOVE I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -3
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-51328 LUMP | 131165.00000 131165.00] 138000.00000 138000.00] 128000.00000 128000.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0019 202-51368 163.000 SYS | 29.24000 4766.12| 31.00000 5053.00]| 67.00000 10921.00
SLOPEWALL, REMOVE I I |
0020 202-51822 274.000 SYS | 18.07000 4951.18] 19.00000 5206.00] 22.00000 6028.00
BRIDGE DECK OVERLAY, REMOVE | | |
0021 202-74050 2.000 EACH | 2430.00000 4860.00| 90.00000 180.00] 2750.00000 5500.00
SIGN, OVERHEAD, REMOVE I | |
0022 202-74055 2.000 EACH | 4300.00000 8600.00] 4540.00000 9080.00]| 4500.00000 9000.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, I I |
REMOVE I I |
0023 203-02000 13186.000 CYS | 32.00000 421952.00] 33.00000 435138.00] 19.00000 250534.00
EXCAVATION, COMMON I I |
0024 203-02055 226.000 CYS | 5.00000 1130.00] 6.00000 1356.00] 15.00000 3390.00
EMBANKMENT I I |
0025 203-02070 6311.000 CYS | 2.00000 12622.00] 3.00000 18933.00] 18.00000 113598.00
BORROW I I |
0026 203-08607 1680.000 LFT | 4.50000 7560.00] 5.00000 8400.00] 4.50000 7560.00
LINEAR GRADING I | |
0027 205-06931 14.000 TON | 60.00000 840.00] 71.00000 994.00] 65.00000 910.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0028 205-06933 32.000 EACH | 65.00000 2080.00] 68.00000 2176.00] 73.00000 2336.00
TEMPORARY DITCH INLET PROTECTION | | |
0029 205-06937 22613.000 LFT | 1.14000 25778.82] 1.00000 22613.00] 2.65000 59924 _45
TEMPORARY SILT FENCE I I |
0030 206-51230 214.000 CYS | 80.74000 17278.36] 85.00000 18190.00] 30.00000 6420.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0031 207-08263 30495.000 SYS | 5.40000 164673.00] 10.00000 304950.00] 7.80000 237861.00
SUBGRADE TREATMENT, TYPE IA I I |
0032 208-02046 7.000 EACH | 2000.00000 14000.00] 1930.00000 13510.00] 1500.00000 10500.00
GRADING IN GORE AREA | I |
0033 211-02050 189.000 CYS | 25.00000 4725.00] 20.00000 3780.00] 43.00000 8127.00
B BORROW I I |
0034 211-06467 41.000 CYS | 50.00000 2050.00] 53.00000 2173.00] 170.00000 6970.00
AGGREGATE FOR END BENT BACKFILL I I |
0035 211-07454 133.000 CYS | 36.00000 4788.00] 37.00000 4921.00] 18.00000 2394.00
STRUCTURE BACKFILL I I |
0036 302-07455 42.000 CYS | 50.00000 2100.00] 53.00000 2226.00] 38.00000 1596.00
I I |

DENSE GRADED SUBBASE



GUARDRAIL END

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -4
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 303-01180 584.000 TON | 33.00000 19272.00] 30.00000 17520.00] 28.00000 16352.00
COMPACTED AGGREGATE, NO. 53 | | |
0038 306-08034 94956.000 SYS | 1.00000 9495600 1.00000 9495600 1.30000 123442.80
MILLING, ASPHALT, 1 1/2 IN. I I |
0039 306-08038 7738.000 SYS | 2.40000 18571.20] 3.00000 23214.00] 2.10000 16249.80
MILLING, ASPHALT, 4 IN. | | |
0040 306-08043 4758.000 SYS | 1.00000 4758.00]| 3.00000 14274.00] 0.65000 3092.70
MILLING, TRANSITION I I |
0041 401-06264 LUMP | 9000.00000 9000.00]| 5930.00000 5930.00]  20000.00000 20000.00
PROFILOGRAPH, HMA I I |
0042 401-07337 11385.000 TON | 63.50000 722947 .50 68.00000 774180.00] 72.00000 819720.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I | |
0043 401-07405 6475.000 TON | 5450000 352887.50] 48.00000 310800.00] 58.00000 375550.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | I |
0044 401-07410 13345.000 TON | 48_75000 650568.75| 41.00000 547145.00] 49.00000 65390500
QC/QA-HMA, 5, 64, BASE, 25.0 mm | | |
0045 401-08365 5345.000 TON | 4600000 245870.00| 4600000 245870.00] 52.00000 277940.00
QC/QA-HMA, 5, 64, BASE, 19.0 mm I I |
0046 406-05520 62.000 TON | 300.00000 18600.00] 315.00000 19530.00] 288.00000 17856.00
ASPHALT FOR TACK COAT I | |
0047 501-06325 2267.000 SYS | 67.44000 152886.48| 53.00000 120151.00] 78.00000 176826.00
QC/QA-PCCP, 14 IN. | | |
0048 503-03489 800.000 EACH | 2457000 19656.00] 28.00000 22400.00] 13.50000 10800.00
RETROFITTED TIE BARS I I |
0049 601-01522 1.000 EACH | 1700.00000 1700.00] 1850.00000 1850.00] 1700.00000 1700.00
GUARDRAIL TRANSITION TYPE TGB | | |
0050 601-05999 6.000 EACH | 40.00000 240.00] 84_00000 504.00] 50.00000 300.00
CURVED TERMINAL END I I |
0051 601-08182 2750.000 LFT | 28.00000 77000.00] 27.00000 74250.00] 30.00000 82500.00
GUARDRAIL, THRIE BEAM | | |
0052 601-08183 2844.000 LFT | 4400000 125136.00]| 49_00000 139356.00]| 4850000 137934.00
GUARDRAIL, THRIE BEAM, DOUBLE FACED I | |
0053 601-08186 9.000 EACH | 3400.00000 30600.00] 3260.00000 29340.00] 2550.00000 22950.00
GUARDRAIL TRANSITION, TTT I I |
0054 601-08187 7.000 EACH | 1400 .00000 9800.00] 1130.00000 7910.00] 825.00000 5775.00
GUARDRAIL TRANSITION, WGT I | |
0055 601-94689 5.000 EACH | 2400.00000 12000.00] 2650.00000 13250.00] 2300.00000 11500.00
GUARDRAIL END TREATMENT, 0S I I |
0056 601-94690 1.000 EACH | 3400.00000 3400.00] 4300.00000 4300.00] 4100.00000 4100.00
| | |

TREATMENT, MS



PILE, CONCRETE, STEEL

SHELL ENCASED, O.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -5
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 601-99105 544.000 LFT | 16.00000 8704.00] 16.00000 8704.00] 16.00000 8704.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0058 602-06729 10.000 EACH | 10.00000 100.00] 20.00000 200.00] 2.00000 20.00
BARRIER DELINEATOR I I |
0059 603-06040 210.000 LFT | 19.00000 3990.00] 11.00000 2310.00] 11.00000 2310.00
FENCE, FARM FIELD, 47 IN. | | |
0060 606-07484 35565.000 LFT | 0.18000 6401.70] 1.00000 35565.00] 0.11000 3912.15
MILLED HMA SHOULDER CORRUGATIONS I I |
0061 606-07485 1460.000 LFT | 1.06000 1547.60] 2.00000 2920.00] 0.23000 335.80
MILLED PCCP SHOULDER CORRUGATIONS I I |
0062 607-06335 20.000 LFT | 75.00000 1500.00] 79.00000 1580.00] 85.00000 1700.00
PAVED SIDE DITCH, A I | |
0063 609-06259 248.000 SYS | 108.88000 27002.24] 114.00000 28272.00] 150.00000 37200.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0064 610-07788 575.000 TON | 77.63110 44637.88| 98.00000 56350.00] 95.00000 5462500
HMA FOR APPROACHES, TYPE D I I |
0065 616-02320 241.000 SYS | 4.00000 964.00] 4.00000 964.00] 4.50000 1084.50
GEOTEXTILES I | |
0066 616-06405 58.000 TON | 4221000 2448_18| 4400000 2552.00] 52_00000 3016.00
RIPRAP, REVETMENT | | |
0067 616-06451 2.000 TON | 100.00000 200.00] 105.00000 210.00] 70.00000 140.00
RIPRAP, UNIFORM | | |
0068 616-51367 405.000 SYS | 55_77000 22586.85] 59.00000 23895.00] 78.00000 31590.00
SLOPEWALL, CONCRETE, 4 IN. I I |
0069 621-01004 5.000 EACH | 525.00000 2625.00] 552.00000 2760.00] 540.00000 2700.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0070 621-06545 2.800 TON | 618.00000 1730.40] 620.00000 1736.00] 650.00000 1820.00
FERTILIZER | | |
0071 621-06553 1165.000 LBS | 3.25000 3786.25| 41.00000 47765.00] 3.40000 3961.00
SEED MIXTURE, R I | |
0072 621-06565 13.700 TON | 470.00000 6439.00] 470.00000 6439.00] 530.00000 7261.00
MULCHING MATERIAL I I |
0073 621-06567 117.000 KGAL | 4.00000 468.00] 4.00000 468_00] 4.50000 526.50
WATER I | |
0074 621-06574 2279.000 SYS | 3.24000 7383.96] 6.00000 13674.00] 3.40000 7748.60
SODDING I I |
0075 701-96089 762.000 LFT | 47.10000 35890.20] 49_00000 37338.00] 62.00000 4724400
| | |
| | |

250 IN., 14 IN.



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -6
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 701-99086 26.000 EACH | 68.00000 1768.00] 71.00000 1846.00] 72.00000 1872.00
PILE TIP, STEEL SHELL | | |
0077 702-51005 73.500 CYS | 618.00000 45423 _00] 620.00000 45570.00] 1650.00000 121275.00
CONCRETE, A, SUBSTRUCTURE I I |
0078 702-51015 35.800 CYS | 306.00000 10954.80] 310.00000 11098.00] 995.00000 35621.00
CONCRETE, B, FOOTINGS | | |
0079 702-51100 54.000 LBS | 1400000 756.00] 15.00000 810.00] 9.00000 486.00
DRAIN PIPE, CAST IRON, 6 IN. I I |
0080 702-51110 192.000 LBS | 5.00000 960.00] 5.00000 960.00] 4.25000 816.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0081 702-51864 84.000 EACH | 10.00000 840.00] 11.00000 924.00] 15.00000 1260.00
FIELD DRILLED HOLE I | |
0082 702-90915 525.200 CYS | 157.61000 82776.77| 90.00000 47268.00] 95.00000 49894.00
CONCRETE, A I I |
0083 702-92857 16.400 CYS | 1105 .00000 18122.00] 1160.00000 19024.00] 2600.00000 42640.00
CONCRETE, C, SUBSTRUCTURE I | |
0084 703-51030 8461.000 LBS | 0.90000 7614.90] 1.00000 8461.00] 1.00000 8461.00
REINFORCING STEEL I I |
0085 703-51032 53246.000 LBS | 0.99000 52713.54] 1.00000 53246 .00 1.00000 5324600
REINFORCING STEEL, EPOXY COATED I | |
0086 704-51002 100.300 CYS | 696.00000 69808.80] 700.00000 70210.00] 975.00000 97792.50
CONCRETE, C, SUPERSTRUCTURE | | |
0087 706-05734 4.000 EACH | 2000.00000 8000.00]| 2520.00000 10080.00] 2600.00000 10400.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0088 706-51020 35.100 CYS | 521.60000 18308.16] 530.00000 18603.00] 580.00000 20358.00
CONCRETE, C, RAILING | | |
0089 709-51821 LUMP | 2896.00000 2896.00] 3040.00000 3040.00] 4500.00000 4500.00
SURFACE SEAL I I |
0090 711-51038 LUMP |  43682.00000 43682.00] 61900.00000 61900.00]  84000.00000 84000.00
STRUCTURAL STEEL | | |
0091 711-51864 30.000 EACH | 31.64000 949.20] 33.00000 990.00] 30.00000 900.00
DRILLED HOLE I | |
0092 711-96800 252.000 EACH | 2.26000 569.52] 2.00000 504.00] 2.25000 567.00
STUD SHEAR CONNECTORS I I |
0093 715-05149 10.000 LFT | 62.00000 620.00] 101.00000 1010.00] 38.00000 380.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0094 715-05151 10.000 LFT | 67.00000 670.00] 103.00000 1030.00] 40.00000 400.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0095 715-05407 60.000 LFT | 12.00000 720.00] 13.00000 780.00] 12.00000 720.00
| | |

PIPE, END BENT DRAIN, 6



MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -7
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 715-05422 3530.000 LFT | 76.00000 268280.00] 62.00000 218860.00] 60.00000 211800.00
PIPE, SLOTTED DRAIN, 12 IN. | | |
0097 715-05423 740.000 LFT | 95_00000 70300.00] 64.00000 47360.00] 95_00000 70300.00
PIPE SLOTTED DRAIN, 15 IN. I I |
0098 720-06607 6.000 EACH | 675.00000 4050.00] 1230.00000 7380.00] 400.00000 2400.00
SLOTTED DRAIN CLEANOUT | | |
0099 720-44000 23.000 EACH | 625.00000 14375.00] 541.00000 12443.00] 550.00000 12650.00
CASTING, ADJUST TO GRADE I | |
0100 720-45075 5.000 EACH | 2650.00000 13250.00] 2390.00000 11950.00] 1800.00000 9000.00
INLET, R13 I I |
0101 720-45141 1.000 EACH | 2550.00000 2550.00] 4690.00000 4690.00] 1700.00000 1700.00
INLET, H5, MODIFIED I | |
0102 722-51401 50.000 SFT | 23.00000 1150.00] 2400000 1200.00] 170.00000 8500.00
BRIDGE DECK PATCHING, FULL DEPTH I I |
0103 722-51842 274.000 SYS | 83.03000 22750.22] 9400000 25756.00] 100.00000 27400.00
BRIDGE DECK OVERLAY I | |
0104 722-51846 10.000 CYS | 330.00000 3300.00] 330.00000 3300.00] 330.00000 3300.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0105 722-51852 495.000 SFT | 10.67000 5281.65] 11.00000 544500 17.00000 8415.00
BRIDGE DECK PATCHING, PARTIAL DEPTH I | |
0106 722-60824 274.000 SYS | 14.11000 3866.14| 15.00000 4110.00] 15.00000 4110.00
SURFACE MILLING | | |
0107 724-03276 86.000 LFT | 80.00000 6880.00] 84_00000 7224.00] 185.00000 15910.00
EXPANSION JOINT SEALING SYSTEM I I |
0108 801-03290 4.000 EACH | 125.00000 500.00] 131.00000 524.00] 245.00000 980.00
CONSTRUCTION SIGN, C | | |
0109 801-06207 56255.000 LFT | 0.91000 51192.05] 1.00000 56255.00] 0.94000 52879.70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0110 801-06469 5560.000 LFT | 1.82000 10119.20] 2.00000 11120.00] 1.82000 10119.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
8 IN. | | |
0111 801-06640 102.000 EACH | 95.00000 9690.00]| 100.00000 10200.00] 115.00000 11730.00
CONSTRUCTION SIGN, A I I |
0112 801-06645 3.000 EACH | 65.00000 195.00] 68.00000 204.00] 60.00000 180.00
CONSTRUCTION SIGN, B I | |
0113 801-06710 120.000 DAY | 11.75000 1410.00] 12.00000 1440.00] 13.50000 1620.00
FLASHING ARROW SIGN I I |
0114 801-06775 LUMP | 101000.00000 101000.00]  39790.80000 39790.80] 115000.00000 115000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -8
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0115 801-07024 9.000 EACH | 5000.00000 45000.00] 5360.00000 48240.00] 6300.00000 56700.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0116 801-07119 120.000 LFT | 11.50000 1380.00] 12.00000 1440.00] 1400000 1680.00
BARRICADE, 111-B I I |
0117 801-08507 16012.000 LFT | 22.30000 357067.60] 34.00000 544408.00] 35.00000 560420.00
TEMPORARY TRAFFIC BARRIER, TYPE 1, | | |
ANCHORED | I |
0118 801-09087 115.000 LFT | 2.73000 313.95] 3.00000 345.00] 3.98000 457_70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
12 IN. I I |
0119 801-09133 4.000 EACH | 4495.00000 17980.00] 4720.00000 18880.00] 5000.00000 20000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0120 801-92448 2400.000 DAY | 2.00000 4800.00] 2.00000 4800.00] 2.27000 5448.00
CONSTRUCTION SIGNS, MOBILE I I |
0121 802-03811 1.000 EACH | 5800.00000 5800.00]| 4540.00000 4540.00] 4500.00000 4500.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | I |
RESET I I |
0122 802-05701 117.600 LFT | 15.00000 1764.00] 20.00000 2352.00] 17.00000 1999.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0123 802-05702 166.300 LFT | 12.70000 2112.01] 20.00000 3326.00] 17.00000 2827.10
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0124 802-05704 44.400 LFT | 15.70000 697.08]| 20.00000 888.00] 18.00000 799.20
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE | | |
0125 802-07057 1867.000 SFT | 15.20000 28378.40] 17.00000 31739.00] 17.00000 31739.00
SIGN, PANEL, WITH LEGEND I I |
0126 802-07151 4.000 EACH | 323.00000 1292.00] 492.00000 1968.00] 485.00000 1940.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI1 | I |
0127 802-07158 1.000 EACH | 4600.00000 4600.00] 4210.00000 4210.00] 4200.00000 4200.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0128 802-07275 3.000 EACH | 3800.00000 11400.00] 6880.00000 20640.00] 7200.00000 21600.00
BOX TRUSS SIGN FOUNDATION, V-C I | |
0129 802-07278 2.000 EACH | 4000.00000 8000.00] 7090.00000 14180.00] 7200.00000 14400.00
BOX TRUSS SIGN FOUNDATION, V-D I I |
0130 802-08479 3.000 EACH |  43200.00000 129600.00]  41400.00000 124200.00]  42000.00000 126000.00
| | |

OVERHEAD SIGN STRUCTURE, BOX TRUSS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -9
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0131 802-76025 17.750 SFT | 15.90000 282.23] 20.00000 355.00] 17.50000 310.63
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0132 802-76035 183.010 SFT | 17.50000 3202.68] 20.00000 3660.20] 18.50000 3385.69
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0133 802-76095 556.000 LBS | 3.53000 1962.68| 3.00000 1668.00] 2.75000 1529.00
STRUCTURAL STEEL, BREAKAWAY I | |
0134 802-76140 1.000 EACH |  19700.00000 19700.00]  18300.00000 18300.00]  18000.00000 18000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0135 802-76170 210.000 LFT | 179.00000 37590.00] 134.00000 28140.00] 135.00000 28350.00
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (BOX TRUSS) I I |
0136 805-02087 LUMP | 1480.00000 1480.00] 1200.00000 1200.00] 1300.00000 1300.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I I |
0137 805-06592 204.000 LFT | 13.80000 2815.20] 28.00000 5712.00] 28.00000 5712.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0138 805-06834 6.000 EACH |  12500.00000 75000.00]  13100.00000 78600.00]  13200.00000 79200.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | | |
0139 805-08493 LUMP | 3400.00000 3400.00] 5530.00000 5530.00] 5400.00000 5400.00
RADIO SYSTEM TESTING INTERCONNECT I | |
0140 805-08494 9.000 EACH | 3000.00000 27000.00] 3720.00000 33480.00] 4000.00000 36000.00
RADIO SPREAD SPECTRUM | | |
0141 805-08495 1.000 EACH | 140.00000 140.00] 214.00000 214.00] 220.00000 220.00
RADIO ANTENNA EXTENSION I I |
0142 805-09094 1.000 EACH |  11400.00000 11400.00] 3180.00000 3180.00] 3200.00000 3200.00
SIGNAL CONTROLLER, TS2, TYPE 1 | | |
0143 805-09097 1.000 EACH | 1420.00000 1420.00] 1010.00000 1010.00] 1050.00000 1050.00
RADIO, OMNI ANTENNA I | |
0144 805-09098 8.000 EACH | 850.00000 6800.00] 382.00000 3056.00] 410.00000 3280.00
RADIO, YAGI ANTENNA I I |
0145 805-90736 1.000 EACH | 2700.00000 2700.00] 3500.00000 3500.00] 3600.00000 3600.00
TELEPHONE MODEM I | |
0146 805-95889 1721.000 LFT | 0.40000 688.40] 1.00000 1721.00] 0.74000 1273.54
WIRE, NO. 10 COPPER, 1C I I |
0148 807-02191 4.000 EACH | 640.00000 2560.00] 1030.00000 4120.00] 1010.00000 4040.00
| | |

HANDHOLE, LIGHTING



CALL ORDER : 115
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID : IR-28980-A
: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : HAMILTON

DATE :
PAGE :

MARITON

06/13/07
115 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0149 807-02428 5.000 EACH
CONCRETE FOUNDATION WITH GROUNDING, 30
IN. X 30 IN. X 96 IN.

0150 807-03934 5.000 EACH
LIGHT STRUCTURE, REMOVE
0151 807-07580 505.000 LFT

WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0152 807-82004 1.000 EACH
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5
LUMINAIRES

0153 807-82006 2.000 EACH
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7
LUMINAIRES

0154 807-82007 1.000 EACH
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 8
LUMINAIRES

0155 807-82017 1.000 EACH
SIGN CIRCUIT INSTALLATION, CANTILEVER,
3 LUMINAIRES

0156 807-85752 5.000 EACH
LIGHT POLE, 40 FT. E.M.H., 10.0 FT.
MAST ARM, BREAKAWAY BASE

0157 807-86615 5.000 EACH
LUMINAIRE, ROADWAY, 250 WATT, HIGH
PRESSURE SODIUM

0158 807-86790 29.000 EACH
LUMINAIRE, SIGN, MERCURY VAPOR, WITH
GLARE SHIELD, 250 WATT

0159 807-87556 294.000 LFT
WIRE, THW OR TW, NO. 10 COPPER STRANDED

0160 808-03631 1735.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0161 808-03632 1735.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0162 808-06702 11375.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 5
IN.

0163 808-06703 19460.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

( 1 ) 35-1139301
E

& B PAV

322.

14.

940.

1060.

1410.

1080.

1710.

225.

600.

ING INC

00000

10000

00000

00000

00000

00000

00000

00000

00000

-90000

.75000

.75000

.42000

.34000

IC 2 ) 35-0918397 |

IRIETH RILEY CONSTRUCTION |

| |
AMOUNT] UNIT PRICE AMOUNT]
5100.00] 911.00000 4555.00]
| |

| |
1610.00] 584..00000 2920.00]
| |
7120.50] 12.00000 6060.00]
| |

| |
940.00] 881.00000 881.00]
| |

| |
2120.00] 905.00000 1810.00]
| |

| |
1410.00] 928.00000 928.00]
| |

| |
1080.00] 858.00000 858.00]
| |

| |
8550.00] 1830.00000 9150.00]
| |

| |
1125.00] 330.00000 1650.00]
| |

| |
17400.00] 617.00000 17893.00]
| |

| |
264.60]| 1.00000 294.00]
| |
1301.25] 1.00000 1735.00]
| |
1301.25] 1.00000 1735.00]
| |
4777.50] 0.60000 6825.00]
| |

| |
6616.40] 0.50000 9730.00]
| |

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

980.

600.

12.

860.

890.

1000.

835.

1850.

345.

620.

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

. 74000

-42000

-42000

.72000

-30000

AMOUN

4900.

3000.

6312.

860.

1780.

1000.

835.

9250.

1725.

17980.

217.

2463.

2463.

8190.

5838.

T

00

00

50

00

00

00

00

00

00

00

56

70

70

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 115 -11
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 115 CONTRACT ID : IR-28980-A COUNTIES : HAMILTON MAR 10N
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 | 3 ) 35-1917625
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0164 808-06705 7360.000 LFT | 0.68000 5004.80] 1.00000 7360.00] 0.95000 6992.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0165 808-06716 24500.000 LFT | 0.24000 5880.00| 0.30000 7350.00] 0.36000 8820.00
LINE, REMOVE | | |
0166 808-07592 185.000 LFT | 0.98000 181.30] 1.00000 185.00] 1.42000 262.70
LINE, EPOXY, SOLID, WHITE, 5 IN. | | |
0167 808-74811 1235.000 LFT | 0.98000 1210.30] 1.00000 1235.00] 1.42000 1753.70
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0168 808-75245 20620.000 LFT | 0.34000 7010.80] 0.50000 10310.00] 0.30000 6186.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0169 808-75272 1560.000 LFT | 3.20000 4992.00] 3.00000 4680.00] 4.77000 7441.20
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0170 808-75996 935.000 EACH | 7.25000 6778.75] 8.00000 7480.00] 8.00000 7480.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0171 808-75998 1240.000 EACH | 16.75000 20770.00] 18.00000 22320.00] 18.00000 22320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0172 808-97127 20.000 LFT | 0.42000 8.40] 0.50000 10.00] 1.14000 22.80
LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN | | |
0173 805-05905 1.000 EACH |  46600.00000 46600.00]  37500.00000 37500.00]  37000.00000 37000.00
ATR STATION- 4 LANE | | |
SECTION TOTALS | $ 5,998,512.12] $ 6,288,855.00] $ 6,790,000.00
------------------------------------------ A e
CONTRACT TOTALS l $ 5,998,512.12| $ 6,288,855.00] $ 6,790,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07

PAGE : 120 -1
VENDOR RANKING

CALL ORDER : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600633
9829610
9829612
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 74,840,824.62 100.0000%
2 36-2231526 WALSH CONSTR COMPANY $ 74,921,000.00 100.1071%
3  35-0918397 RIETH RILEY CONSTRUCTION $ 76,374,000.00 102.0486%



CALL ORDER : 120

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29137-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE : 465

MARITON

DATE :
PAGE :

06/13/07
120 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 PAVEMENT REPLACEMENT

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07040 20.000
FIELD OFFICE, C

0003 105-08520 8.000
CELLULAR TELEPHONE/RADIO

0004 105-08521 160.000
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000

QUANTITY

LUMP

MOS

EACH

MOS

DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES
0006 108-01614
PARTNERING OVERHEAD

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08441 1.000
QUALITY ADJUSTMENTS, PCCP

0009 109-08443 1.000

LUMP

DOoL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001

MOBILIZATION AND DEMOBILIZATION
0012 201-52370

CLEARING RIGHT OF WAY
0013 202-01000

STRUCTURES AND OBSTRUCTIONS, REMOVE

0014 202-02240 152720.000
PAVEMENT REMOVAL

0015 202-02241 3194.000
GUARDRAIL, REMOVE

0016 202-02273 937.000

CENTER CURB, CONCRETE, REMOVE
0017 202-02278 10380.000
CURB, CONCRETE, REMOVE

LUMP

LUMP

LUMP

SYS

LFT

SYS

LFT

|
|
I
|
+

( 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ R R

800000.

3500.

100.

100.

1.

8000.

1.

3700000.

886000.

500000.

11.

2.

50.

00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

IC 2 ) 36-2231526 |

|WALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT |

| |
800000.00| 1508000.00000 1508000.00]
| |
70000.00] 3000.00000 60000.00]
I |

800.00] 175.00000 1400.00]

| |
16000.00] 80.00000 12800.00]
| |

1.00] 1.00000 1.00]

| I

8000.00]  20000.00000 20000.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
3700000.00| 3695000.00000 3695000.00]|
| |
886000.00| 1108500.00000 1108500.00]
| |
500000.00]  90000.00000 90000.00]
I |
1679920.00] 9.00000 1374480.00]
| |

6388.00] 4.00000 12776.00]

| |
46850.00] 20.00000 18740.00]
| |
83040.00] 0.01000 103.80]
I |

e

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

450000.

3000.

100.

100.

1.

20000.

1.

3850000.

1358859.

89000.

5.

2.

36.

00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

66000

00000

60000

10000

00000

.00000

AMOUN

450000.

60000.

800.

16000.

1.

20000.

1.

3850000.

1358859.

89000.

855232.

6707.

33732.

51900.

T

00

00

00

00

00

00

.00

.00

.00

00

00

66

00

00

40

00

00



CALL ORDER : 120
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-29137-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0019 202-51330 LUMP

PRESENT STRUCTURE, REMOVE
0020 202-74040 6.000 EACH
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE

0021 202-74050 15.000 EACH
SIGN, OVERHEAD, REMOVE
0022 202-74055 6.000 EACH

OVERHEAD SIGN STRUCTURE, BOX TRUSS,
REMOVE

0023 202-74080 3.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER,
REMOVE

0024 202-90413 521.000 SYS
SLOPEWALL, CONCRETE, 4 IN., REMOVE

0025 202-93763 9.000 EACH
LIGHT STANDARD AND FOUNDATION, REMOVE

0026 202-94954 14053.000 LFT
BARRIER WALL, CONCRETE, REMOVE

0027 202-96070 4.000 EACH
HIGH MAST TOWER, REMOVE
0028 202-96632 4.000 EACH

TRAFFIC SIGNALS AND EQUIPMENT, REMOVE
0029 203-02000 484214.000 CYS
EXCAVATION, COMMON

0030 203-04523 LUMP
DEWATERING

0031 205-03371 6699.000 CYS
SEDIMENT, REMOVE

0032 205-03662 LUMP
IRRIGATION, LANDSCAPE

0033 205-06930 52.000 TON
SPLASHPAD, RIPRAP

0034 205-06931 3855.000 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP
0035 205-06933 193.000 EACH
TEMPORARY DITCH INLET PROTECTION
0036 205-06934 35.800 TON
TEMPORARY MULCHING

10000.00000

180000.00000

390.00000

555.00000

5300.00000

2200.00000

12.00000

1100.00000

12.00000

3400.00000

2000.00000

16.00000

32000.00000

13.00000

50000.00000

50.00000

36.00000

65.00000

355.00000

(¢ 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

IC 2 ) 36-2231526 |

|WALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT]
10000.00]  40000.00000 40000.00]
| |
180000.00| 450000 .00000 450000.00]
| |
2340.00] 550.00000 3300.00]
| |
8325.00]| 300.00000 4500.00]
| |
31800.00] 5000.00000 30000.00]
| |

| |
6600.00] 2500.00000 7500.00]
| |

| |
6252_00] 12.00000 6252.00]
| |
9900.00] 450.00000 4050.00]
| |
168636.00]| 10.00000 140530.00]
| |
13600.00] 2000.00000 8000.00]|
| |
8000.00]| 2500.00000 10000.00]
| |

7747424 .00 12.00000 5810568.00|
| |
32000.00]  20000.00000 20000.00]
| |
87087.00] 6.00000 40194.00]
| |
50000.00]  30000.00000 30000.00]
| |
2600.00] 200.00000 10400.00]
| |
138780.00] 35.00000 13492500
| |
12545.00] 90.00000 17370.00]
| |
12709.00] 400.00000 14320.00]
| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

320000.

475.

245.

4000.

1820.

10.

980.

19.

1380.

2400.

12.

25000.

17.

52000.

66.

60.

66.

355.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

320000.

2850.

3675.

24000.

5460.

5210.

8820.

267007.

5520.

9600.

5810568.

25000.

113883.

52000.

3432.

231300.

12738.

12709.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 120
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : IR-29137-A
DISTRICT : GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 205-06936 614.000 TON
TEMPORARY SEDIMENT TRAP

0038 205-06937 10334.000 LFT
TEMPORARY SILT FENCE

0039 205-06938 295.000 LFT
TEMPORARY SLOPE DRAIN

0040 206-51225 5120.000 CYS
EXCAVATION, DRY

0041 206-51230 731.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0042 207-08263 328739.000 SYS
SUBGRADE TREATMENT, TYPE IA

0043 207-08268 74553.000 SYS
SUBGRADE TREATMENT, TYPE IV

0044 208-02046 6.000 EACH
GRADING IN GORE AREA

0045 210-07808 216.000 SFT
BLOCK , GLASS

0046 210-08274 4478.000 CYS
COMPOST

0047 211-02050 17639.000 CYS
B BORROW

0048 211-06467 294.600 CYS
AGGREGATE FOR END BENT BACKFILL

0049 211-07454 49207.400 CYS
STRUCTURE BACKFILL

0050 213-08058 679.000 CYS
FLOWABLE BACKFILL

0051 213-08068 10.000 EACH
DRILLED HOLE FOR FLOWABLE BACKFILL

0052 301-07448 141406.400 TON
COMPACTED AGGREGATE, NO. 53, BASE

0053 302-06464 18851.800 CYS
SUBBASE FOR PCCP

0054 302-07455 112.900 CYS
DENSE GRADED SUBBASE

0055 302-08562 3747.100 TON
COARSE AGGREGATE, 8

0056 303-01180 10679.800 TON

COMPACTED AGGREGATE, NO. 53

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

14.

14.

30.

13.

7000.

770.

30.

26.

40.

26.

90.

250.

44 .

51.

26.

28.

00000

50000

-50000

00000

00000

00000

50000

00000

50000

00000

00000

00000

.60000

00000

00000

00000

00000

AMOUN

71680.

22295.

1808064 .

969189.

42000.

166320.

136579.

458614.

11931.

1279392.

61110.

2500.

1074688.

829479.

5757.

97424.

299034.

1 ) 35-1917625 IC 2 ) 36-2231526 |
ILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 3800000 23332.00]  90.00000  55260.001  50.00000 30700
1.20000 12400 80= 6.00000 62004 oo=
21.00000 6195 ooI 50.00000 14750.00}
7.00000 35840.00I 1.00000 5120.oo=
14.00000 10234.00I 45_00000 32895.00:
6.50000 2136803.50I 6.00000 1972434.00}
14.00000 1043742.00I 14.00000 1043742.00}
4500.00000 27ooo.ool 4000.00000 24ooo.oo=
50.00000 lOSO0.00I 350.00000 75600.00:
31.00000 138818.00I 30.00000 134340.00}
20.00000 352780.00I 17.00000 299863.00:
50.00000 14730.00’ 4250000 12520.50}
20.00000 984148.00I 18.00000 885733.20:
150.00000 101850.00’ 90.00000 61110.00=
500.00000 sooo.ool 150.00000 1500.00}
13.00000 1838283.20I 10.00000 1414064.00}
40.00000 754072.00I 45_00000 848331.00:
70.00000 7903.00I 115.00000 12983.50}
30.00000 112413.00I 40.00000 149884.00:
18.00000 192236.40! 23.00000 245635.40i

T

.00

.78

.00

00

50

50

00

00

00

00

00

30

40

00

00

64

20

90

60

40



TERMINAL JOINT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -5
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 304-07491 419.000 TON | 100.00000 41900.00] 130.00000 54470.00] 130.00000 54470.00
HMA PATCHING, TYPE C | | |
0058 306-08034 37031.000 SYS | 2.00000 74062.00] 3.00000 111093.00] 2.30000 85171.30
MILLING, ASPHALT, 1 1/2 IN. I I |
0059 306-08043 4372.000 SYS | 12.00000 52464.00] 3.00000 13116.00] 4.30000 18799.60
MILLING, TRANSITION | | |
0060 401-06264 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]  11000.00000 11000.00
PROFILOGRAPH, HMA I | |
0061 401-07337 6365.900 TON | 66.00000 420149.40] 73.00000 464710.70] 75.00000 477442 .50
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I I |
0062 401-07405 39536.000 TON | 43.00000 1700048.00]| 42 50000 1680280.00] 4800000 1897728.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | | |
0063 401-07410 175653.800 TON | 35.00000 6147883.00| 38.50000 6762671.30] 41.00000 7201805.80
QC/QA-HMA, 5, 64, BASE, 25.0 mm I I |
0064 401-09084 51098.300 TON | 4200000 2146128.60| 43.00000 2197226.90] 4600000 2350521.80
QC/QA-HMA, 5, 76, BASE, 0G, 25.0 mm I | |
0065 401-09086 19692.500 TON | 90.00000 1772325.00]| 73.00000 1437552 .50 87.00000 1713247.50
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SM | I |
0066 402-07432 1682.000 TON | 5700000 95874.00] 72.05000 121188.10] 70.00000 117740.00
HMA SURFACE, TYPE A I | |
0067 402-07435 3166.000 TON | 4700000 148802.00]| 66.24000 209715.84] 85.00000 269110.00
HMA INTERMEDIATE, TYPE A | | |
0068 402-07453 48176.600 TON | 39.00000 1878887.40]| 53.23000 2564440.42]| 4500000 2167947.00
HMA FOR TEMPORARY PAVEMENT I I |
0069 402-07787 376.500 TON | 63.00000 23719.50] 8400000 31626.00] 70.00000 26355.00
HMA WEDGE AND LEVEL, TYPE D | | |
0070 406-05520 383.910 TON | 300.00000 115173.00] 300.00000 115173.00] 310.00000 119012.10
ASPHALT FOR TACK COAT I | |
0071 501-06266 LUMP | 1.00000 1.00]  20000.00000 20000.00] 5500.00000 5500.00
PROFILOGRAPH, PCCP | | |
0072 501-06322 4383.600 SYS | 50.00000 219180.00] 55_00000 241098.00] 58.00000 25424880
QC/QA-PCCP, 11 IN. I | |
0073 501-06727 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 2200.00000 2200.00
CORING, PCCP I I |
0074 501-08193 62820.400 SYS | 4700000 2952558.80| 48_00000 3015379.20] 4500000 2826918.00
QC/QA-PCCP, 10.5 IN. I | |
0075 503-05240 38998.000 LFT | 9.00000 350982.00] 10.00000 389980.00] 10.00000 389980.00
D-1 CONTRACTION JOINT I I |
0076 503-05310 295.000 LFT | 120.00000 35400.00] 150.00000 44250.00] 130.00000 38350.00
| | |



CALL ORDER : 120

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29137-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -6

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0077 506-06333

PCCP PATCHING, FULL DEPTH

0078 601-01522

QUANTITY

216.

1.

GUARDRAIL TRANSITION TYPE TGB

0080 601-06234

2.

300 SYS

000 EACH

000 EACH

IMPACT ATTENUATOR, R1, W1, TL-2

0081 601-06238

9.

000 EACH

IMPACT ATTENUATOR, R1, W1, TL-3

0082 601-06243

6.

000 EACH

IMPACT ATTENUATOR, R2, W2, TL-2

0083 601-06417

1.

IMPACT ATTENUATOR SPARE PARTS

R1, w1, TL-2
0084 601-06421

3.

IMPACT ATTENUATOR SPARE PARTS

R1, wi, TL-3
0085 601-06421

1.

IMPACT ATTENUATOR SPARE PARTS

R1, wi, TL-3 R1,W1,TL-3
0086 601-06426

1.

IMPACT ATTENUATOR SPARE PARTS

R2, w2, TL-2
0087 601-08433

GUARDRAIL END TREATMENT,

PARTS PACKAGE, STAGE 1
0088 601-08434

GUARDRAIL END TREATMENT,

PARTS PACKAGE, STAGE 2
0089 601-94689

GUARDRAIL END TREATMENT,
0090 601-99105

GUARDRAIL, W BEAM, 6 FT.
0091 602-06729

BARRIER DELINEATOR
0092 602-06945

0093 602-06945

MODIFIED 11

1.
TYPE

1.
TYPE

3.
0Ss
2712.
3 IN.
1585.

000 EACH
PACKAGE,

000 EACH
PACKAGE,

000 EACH
PACKAGE,

000 EACH
PACKAGE,

000 EACH
0S, SPARE

000 EACH
0S, SPARE

000 EACH
500 LFT

SPACING
000 EACH

16774.000 LFT
BARRIER, CONCRETE, 45 IN.

, DOUBLE FACE

, Sli

19583.000 LFT
BARRIER, CONCRETE, 45 IN.

NGLE FACE

(¢ 1 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

1820.
9500.
13000.
12000.

2900.

2900.

2900.
630.
630.

2450.

15.

56.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 2900.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 58.
|
I

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

.00000

00000

00000

IC 2 ) 36-2231526 |

|WALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT]
17304.00] 130.00000 28119.00]
| |
1820.00] 1800.00000 1800.00]
| |
19000.00] 9450.00000 18900.00]
| |
117000.00]  12975.00000 116775.00]
| |
72000.00]  11800.00000 70800.00]
| |
2900.00] 2800.00000 2800.00]
| |

| |
8700.00] 2875.00000 8625.00]|
| |

| |
2900.00] 2875.00000 2875.00]
| |

I |
2900.00] 2800.00000 2800.00]
| |

| |

630.00] 625.00000 625.00]

| |

| |

630.00] 625.00000 625.00]

| |

| |
7350.00] 2400.00000 7200.00]
| |
42043_75] 15.40000 41772.50]
| |
12680.00] 6.50000 10302.50]
| |
939344.00] 48_00000 805152.00]
| |
1135814.00]| 50.00000 979150.00]
| |

I |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

1820.

9550.

13100.

11900.

2825.

2900.

2900.

2820.

630.

630.

2420.

15.

10.

65.

73.

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

50000

00000

AMOUN

117900.

71400.

2825.

8700.

2900.

2820.

630.

630.

7260.

42043.

15850.

1098697 .

1429559.

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

75

00

00

00



REINFORCED CONCRETE BRIDGE APPROACH 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -7
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0094 602-06945 501.000 LFT | 40.00000 20040.00] 118.00000 59118.00] 110.00000 55110.00
BARRIER, CONCRETE, 45 IN. , SINGLE FACE | | |
MODIFIED, IV | | |
0095 602-08588 165.000 LFT | 58.00000 9570.00] 175.00000 28875.00] 202.00000 33330.00
CONCRETE BARRIER, 45 IN., MODIFIED I I |
0096 602-94283 2634.000 LFT | 45_00000 118530.00]| 100.00000 263400.00] 247.00000 65059800
BARRIER, SINGLE FACE, CONCRETE , 45 IN. | I |
MODIFIED 11 I | |
0097 603-08663 1.000 EACH | 2800.00000 2800.00] 2700.00000 2700.00] 2720.00000 2720.00
FENCE GATE, CHAIN LINK, BLACK COATED I I |
VINYL, 48 IN. X 16 FT. I I |
0098 603-98225 24352.000 LFT | 12.00000 292224 .00 12.00000 292224.00] 11.60000 282483.20
FENCE, CHAIN LINK, BLACK VINYL COATED, | I |
48 IN. I I |
0099 604-06070 1521.000 SYS | 70.00000 106470.00] 85.00000 129285.00] 85.00000 129285.00
SIDEWALK, CONCRETE , ARCHITECTURAL I | |
0100 604-07894 103.000 SYS | 136.00000 14008.00] 225.00000 23175.00] 130.00000 13390.00
CURB RAMP, CONCRETE, A I I |
0101 604-07904 40.000 SYS | 136.00000 5440.00| 250.00000 10000.00] 130.00000 5200.00
CURB RAMP, CONCRETE, L I | |
0102 604-09143 7025.000 SFT | 7.00000 49175.00] 8.00000 56200.00] 9.00000 63225.00
ARCHITECTURAL CONCRETE SIDEWALK OVERLAY | | |
0103 604-91531 2366.000 SYS | 30.00000 70980.00] 45_00000 106470.00] 35.00000 82810.00
SIDEWALK, CONCRETE, 4 IN. I I |
0104 605-06095 1206.000 LFT | 16.00000 19296.00] 20.00000 24120.00] 2400000 28944 .00
CURB, INTEGRAL, B, CONCRETE | | |
0105 605-06100 5787.000 LFT | 11.00000 63657.00] 10.00000 57870.00] 15.00000 86805.00
CURB, INTEGRAL, C, CONCRETE I I |
0106 605-06120 65.000 LFT | 51.00000 3315.00] 35.00000 2275.00] 2400000 1560.00
CURB, CONCRETE , 6 IN. | | |
0107 605-06125 115.000 LFT | 60.00000 6900.00] 40.00000 4600.00] 200.00000 23000.00
CURB, CONCRETE, MODIFIED I | |
0108 605-06210 704.000 LFT | 4400000 30976.00] 125.00000 88000.00] 80.00000 56320.00
CENTER CURB, C, CONCRETE I I |
0109 605-52807 93.000 LFT | 75.00000 6975.00] 45_00000 4185.00] 2400000 2232.00
CURB AND GUTTER, COMBINED I | |
0110 609-06259 677.400 SYS | 90.00000 60966.00] 85.00000 57579.00] 86.00000 58256.40
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -8
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0111 610-07788 2061.400 TON | 59.00000 121622.60] 70.00000 144298.00] 70.00000 144298.00
HMA FOR APPROACHES, TYPE D | | |
0112 615-06490 15.000 EACH | 113.00000 1695.00] 112.00000 1680.00] 113.00000 1695.00
RIGHT OF WAY MARKER I I |
0113 615-06510 12.000 EACH | 340.00000 4080.00] 340.00000 4080.00] 345.00000 4140.00
MONUMENT, C | | |
0114 615-06515 47_.000 EACH | 104 .00000 4888.00| 103.00000 4841.00] 104.00000 4888.00
MONUMENT, D I | |
0115 615-06527 3.000 EACH | 450.00000 1350.00] 450.00000 1350.00] 455.00000 1365.00
MONUMENT, SECTION CORNER I I |
0116 615-07832 2.000 EACH | 580.00000 1160.00] 575.00000 1150.00] 580.00000 1160.00
BENCH MARK POST I | |
0117 616-02320 10678.000 SYS | 2.00000 21356.00] 4.95000 52856.10] 2.60000 27762.80
GEOTEXTILES I I |
0118 616-05688 1126.200 TON | 50.00000 56310.00] 45_00000 50679.00] 65.00000 73203.00
RIPRAP, CLASS 1 I | |
0119 616-06405 3679.300 TON | 38.00000 139813.40] 35.00000 128775.50] 4500000 165568.50
RIPRAP, REVETMENT I I |
0120 616-06451 1088.000 TON | 41.00000 44608.00] 40.00000 43520.00] 45_00000 48960.00
RIPRAP, UNIFORM I | |
0121 616-51367 714.300 SYS | 68.00000 48572.40]| 110.00000 78573.00] 69.00000 49286.70
SLOPEWALL, CONCRETE, 4 IN. | | |
0122 620-08426 LUMP |  85000.00000 85000.00] 125000.00000 125000.00] 151000.00000 151000.00
SOUND BARRIER DESIGN AND LAYOUT I | |
0126 621-01004 16.000 EACH | 155.00000 2480.00] 150.06000 2400.96] 151.00000 2416.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0127 621-02318 654.000 LBS | 5600000 36624.00] 55_00000 35970.00] 5600000 36624.00
SEED MIXTURE, PRAIRIE GRASS , BASIC I I |
0128 621-02318 299.500 LBS | 66.00000 19767.00] 65.00000 19467.50] 66.00000 19767.00
SEED MIXTURE, PRAIRIE GRASS , LOW | I |
PROFILE I | |
0129 621-02770 25832.000 SYS | 1.30000 33581.60] 2.00000 51664.00] 1.30000 33581.60
EROSION CONTROL BLANKET I I |
0130 621-03909 379.500 LBS | 56.00000 21252.00] 55_00000 20872.50] 5600000 21252.00
SEED MIXTURE, NATIVE I | |
0131 621-04258 294.900 LBS | 66.00000 19463.40] 65.00000 19168.50] 66.00000 19463.40
SEED MIXTURE , SHORT SHOULDER I I |
0132 621-04258 7.700 LBS | 101.00000 777.70] 100.00000 770.00] 101.00000 777.70
| | |

SEED MIXTURE , STORM WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -9
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0133 621-06545 18.970 TON | 455.00000 8631.35] 450.00000 8536.50] 455.00000 8631.35
FERTILIZER | | |
0134 621-06554 788.000 LBS | 2.30000 1812.40] 2.25000 1773.00] 2.30000 1812.40
SEED MIXTURE, U I | |
0135 621-06557 2737.000 LBS | 2.30000 6295.10] 2.25000 6158.25] 2.30000 6295.10
SEED MIXTURE, T | | |
0136 621-06565 72.270 TON | 350.00000 25294 50| 350.00000 25294 _50] 355.00000 2565585
MULCHING MATERIAL I | |
0137 621-06567 60.250 KGAL | 1.00000 60.25] 1.00000 60.25] 1.00000 60.25
WATER I I |
0138 621-06570 450.000 CYS | 31.00000 13950.00] 45_00000 20250.00] 30.50000 13725.00
TOP SOIL , PROMENADE PLANTER BACKFILL | | |
0139 621-06574 16643.700 SYS | 2.50000 41609.25| 3.25000 54092.03] 2.45000 40777.07
SODDING I I |
0140 621-06734 5445_.000 EACH | 12.20000 66429.00] 12.00000 65340.00] 12.10000 65884 .50
WILD FLOWERS PLUG PLANTING | | |
0141 621-08470 LUMP |  96000.00000 96000.00]  95200.00000 95200.00]  96000.00000 96000.00
INVASIVE SPECIES CONTROL I I |
0142 621-09167 253.000 LBS | 4.00000 1012.00] 4.00000 1012.00] 4.05000 1024.65
NURSERY CROP I | |
0143 622-05625 177.000 EACH | 76.00000 13452.00] 75.00000 13275.00] 76.00000 13452.00
PLANT, CONIFEROUS EVERGREEN, CONE, | | |
BROAD UPRIGHT, OVER 48 TO 72 IN. | | |
0144 622-05630 60.000 EACH | 5600000 3360.00] 55.00000 3300.00] 5600000 3360.00
PLANT, CONIFEROUS EVERGREEN, GLOBE, I I |
DWARF, OVER 18 TO 24 IN. | | |
0145 622-05634 428.000 EACH | 56.00000 23968.00] 55_00000 23540.00] 5600000 23968.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | I |
BROAD SPREADING, SEMISPREADING, OVER 18 | I |
TO 24 IN. | | |
0146 622-05638 8.000 EACH | 4600000 368.00] 45_00000 360.00] 4600000 368.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | I |
0147 622-05639 551.000 EACH | 56.00000 30856.00] 55.00000 30305.00] 56.00000 30856.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | I |
IN. I | |
0148 622-05640 3092.000 EACH | 66.00000 204072.00] 65.00000 200980.00] 6600000 204072.00
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | I |
IN. | | |
0149 622-05641 80.000 EACH | 76.00000 6080.00] 75.00000 6000.00] 76.00000 6080.00
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 | I |
| | |

IN.



CALL ORDER : 120

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29137-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -10

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUAN

47.000 EACH

0150 622-05645

TITY

PLANT, DECIDUOUS TREE, MULTI-STEM, OVER

72 TO 96 IN.

0151 622-05648 18.
PLANT, DECIDUOUS TREE, SINGLE
25 IN. OR UNDER

0152 622-05649 316.
PLANT, DECIDUOUS TREE, SINGLE
OVER 1.25 TO 2 IN.

0153 622-05650 113.
PLANT, DECIDUOUS TREE, SINGLE
OVER 2 TO 2.5 IN.

0154 622-05653 109.
PLANT, GROUND COVER

0155 622-05654 2964.
PLANT, PERENNIAL

0156 622-52436 50.
SIGN, DO NOT MOW OR SPRAY

0157 622-93712 3840.
PLANT, BULBS

0158 622-99101 809.
PLANT, DAY LILIES

0159 701-02936 3360.
PILE, STEEL H, HP 14 X 89

0160 701-04732 1031.
PILE SLEEVES

0161 701-90386
TEMPORARY SHEET PILING

0163 702-02925 8100.
WATERPROOFING MEMBRANE SYSTEM

0164 702-51005 796.
CONCRETE, A, SUBSTRUCTURE

0165 702-51015 366.
CONCRETE, B, FOOTINGS

0166 702-51863 152.
FIELD DRILLED HOLE IN CONCRETE

0167 702-94139 10.
CONCRETE, A, ABOVE FOOTINGS

0168 703-06028 12416.

REINFORCING BARS

000
STEM,

000
STEM,

000
STEM,

000
000
000
000
000
000

500

000
200
000
000
000

000

EACH
1.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LFT

LFT

LUMP

SFT

CYSs

CYS

EACH

CYS

LBS

237.

268.

288.

18.

6.

31.

0.

14.

70.

14.

250000.

15.

900.

300.

15.

900.

00000

00000

00000

00000

00000

00000

55000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-80000

(¢ 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

IC 2 ) 36-2231526 |

IWALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT|
11139.00] 235.00000 11045.00]
| |

| |

4266.00] 235.00000 4230.00]

| |

| |
84688.00| 265.00000 83740.00]|
| |

| |
3254400 285.00000 32205.00]
| |

| |

1962.00] 18.00000 1962.00]

| |
17784.00] 6.00000 17784.00]
| |

1550.00] 2463000 1231.50]

| |

2112.00] 0.50000 1920.00]

| |
11326.00] 13.00000 10517.00]
| |
235200.00] 53.00000 178080.00]
| |
14441.00] 22.00000 22693.00]
| |
250000.00] 400000.00000 400000.00]
| |
121500.00] 4.50000 36450.00]
| |
716580.00] 99500000 792219.00]
| |
109800.00] 450.00000 164700.00]
| |

2280.00]| 35.00000 5320.00]

| |

9000.00] 2000.00000 20000.00]

| |

9932.80] 0.66000 8194 56|

| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

238.

238.

269.

289.

18.

6.

30.

0.

13.

76.

37.

177000.

5.

810.

264 .

14.

1320.

00000

00000

00000

00000

20000

10000

50000

51000

20000

00000

50000

00000

00000

00000

00000

20000

00000

.76000

AMOUN

11186.

4284.

85004.

32657.

1983.

18080.

1525.

1958.

10678.

255360.

38681.

177000.

40500.

644922 .

96624.

2158.

13200.

9436.

T

00

00

00

00

80

40

00

40

80

00

25

00

00

00

00

40

00

16



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -11
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0169 703-06029 526708.000 LBS | 0.90000 474037.20] 0.74000 389763.92] 0.86000 45296888
REINFORCING BARS, EPOXY COATED | | |
0170 703-51030 1965.000 LBS | 0.80000 1572.00] 0.66000 1296.90] 0.76000 1493.40
REINFORCING STEEL I | |
0171 703-51032 158862.000 LBS | 0.90000 142975.80]| 0.90000 142975.80] 0.86000 136621.32
REINFORCING STEEL, EPOXY COATED | | |
0172 703-97936 978.000 EACH | 11.00000 10758.00] 35.00000 34230.00] 20.30000 19853.40
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0173 704-08088 1150.200 CYS | 600.00000 690120.00]| 750.00000 862650.00] 457.00000 525641 .40
QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIE | I |
0174 706-08496 3500.000 SYS | 50.00000 175000.00] 195.00000 682500.00] 152.00000 532000.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | | |
0175 706-08500 2978.000 SYS | 150.00000 446700.00] 235.00000 699830.00] 243.00000 723654.00
REINFORCED CONCRETE MOMENT SLAB, 14 IN. | I |
0176 706-51020 708.000 CYS | 500.00000 354000.00] 750.00000 531000.00] 179.00000 126732.00
CONCRETE, C, RAILING I | |
0177 706-91664 1102.500 LFT | 110.00000 121275.00] 75.00000 82687.50] 111.00000 122377.50
PIPE RAILING I I |
0178 706-92237 105.000 LFT | 360.00000 37800.00] 225.00000 23625.00] 360.00000 37800.00
HANDRAIL, STEEL , MODIFIED I | |
0179 707-09101 12.000 EACH | 3000.00000 36000.00] 4000.00000 48000.00]| 835.00000 10020.00
PRECAST CONCRETE DISCS | | |
0180 707-09104 2390.000 LFT | 854.00000 2041060.00| 850.00000 2031500.00] 1000.00000 2390000.00
STRUCTURAL MEMBERS, CONCRETE U-BEAM, 63 | | |
IN. | | |
0181 709-07733 LUMP |  16000.00000 16000.00]  25000.00000 25000.00]  16000.00000 16000.00
ANTI-GRAFFITI COAT | | |
0182 709-51821 LUMP |  53000.00000 53000.00]  75000.00000 75000.00]  53000.00000 53000.00
SURFACE SEAL I I |
0183 709-96826 LUMP |  36000.00000 36000.00] 55000.00000 55000.00]  36000.00000 36000.00
CONCRETE SURFACE COATING , ARCHITECTURA | I |
0184 714-07544 254.000 LFT | 2000.00000 508000.00] 1600.00000 406400.00] 1100.00000 279400.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 14 FT. X 7 FT. I I |
0185 714-08514 656.100 SFT | 70.00000 45927.00] 125.00000 82012.50] 76.00000 49863.60
WINGWALL I | |
0186 715-04509 55.000 LFT | 60.00000 3300.00] 145.00000 7975.00] 75.00000 4125.00
TEMPORARY PIPE I I |
0187 715-05019 320.000 LFT | 70.00000 22400.00] 80.00000 25600.00] 70.00000 22400.00
| | |

PIPE, TYPE 1, CIRCULAR, 36
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0188 715-05024 1929.000 LFT | 70.00000 135030.00] 85.00000 163965.00] 80.00000 154320.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | | |
0189 715-05048 120902.000 LFT | 4.00000 483608.00] 3.25000 392931.50] 7.60000 918855.20
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0191 715-05053 6690.800 LFT | 12.00000 80289.60] 25.00000 167270.00] 27.40000 183327.92
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0192 715-05123 74.000 LFT | 50.00000 3700.00] 55_00000 4070.00] 53.00000 3922.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0193 715-05149 4991.000 LFT | 38.00000 189658.00| 25.00000 124775.00] 47.00000 234577.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0194 715-05151 7099.000 LFT | 40.00000 283960.00| 35.00000 248465.00] 35.00000 248465.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0195 715-05152 4357.000 LFT | 4200000 182994 .00 45_00000 196065.00]| 40.00000 174280.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0196 715-05154 4543.000 LFT | 50.00000 227150.00] 55_00000 249865.00] 53.00000 240779.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0197 715-05156 1796.000 LFT | 63.00000 113148.00] 68.00000 122128.00] 70.00000 125720.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0198 715-05159 1509.000 LFT | 92.00000 138828.00]| 95_00000 143355.00] 90.00000 135810.00
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0199 715-05161 1171.000 LFT | 106.00000 124126.00]| 120.00000 140520.00]| 110.00000 128810.00
PIPE, TYPE 2, CIRCULAR, 48 IN. | | |
0200 715-05162 582.000 LFT | 130.00000 75660.00] 175.00000 101850.00] 130.00000 75660.00
PIPE, TYPE 2, CIRCULAR, 54 IN. I | |
0201 715-05163 4166.000 LFT | 132.00000 549912.00] 145.00000 604070.00] 140.00000 583240.00
PIPE, TYPE 2, CIRCULAR, 60 IN. | | |
0202 715-05165 12.000 LFT | 373.00000 4476.00| 275.00000 3300.00] 450.00000 5400.00
PIPE, TYPE 2, CIRCULAR, 72 IN. I I |
0203 715-05218 246.000 LFT | 40.00000 9840.00] 45.00000 11070.00] 55.00000 13530.00
PIPE, TYPE 5, CIRCULAR, 15 IN. | | |
0204 715-05246 84.000 LFT | 240.00000 20160.00] 275.00000 23100.00] 240.00000 20160.00
PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT. I | |
0205 715-05350 230.000 LFT | 690.00000 158700.00]| 295.00000 67850.00] 270.00000 62100.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 20.5 | I |
SQ. FT. I | |
0206 715-05407 300.000 LFT | 22.00000 6600.00] 12.00000 3600.00] 6.10000 1830.00
PIPE, END BENT DRAIN, 6 IN. I I |
0207 715-06077 2.000 EACH | 2100.00000 4200.00] 1375.42000 2750.84] 3700.00000 7400.00
I I |

SAFETY METAL END SECTION, 6:1, 42 IN.
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0208 715-06078 1.000 EACH | 2600.00000 2600.00] 183906000 1839.06] 4200.00000 4200.00
SAFETY METAL END SECTION, 6:1, 48 IN. | | |
0209 715-08657 240.000 LFT | 800.00000 192000.00]| 338.08000 81139.20] 590.00000 141600.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 56.5 | | |
Q. FT. I I I
0210 715-09077 20.000 LFT | 130.00000 2600.00] 179.63000 3592.60] 130.00000 2600.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 8.5 | I |
SQ. FT. | | |
0211 715-09165 1.000 EACH | 2950.00000 2950.00] 2091.27000 2091.27] 4400.00000 4400.00
SAFETY METAL END SECTION, 6:1, 54 IN. | I |
0212 715-26775 2.000 EACH | 8400.00000 16800.00] 742680000 14853.60] 7900.00000 15800.00
GRATED BOX END SECTION, I, 6:1, 30 IN. | | |
0213 715-26787 1.000 EACH |  16700.00000 16700.00]  13115.11000 13115.11]  15000.00000 15000.00
GRATED BOX END SECTION, I, 6:1, 54 IN. | I |
0214 715-46000 18.000 EACH | 800.00000 14400.00] 225.57000 4060.26] 330.00000 5940.00
PIPE END SECTION, 12 IN. I | |
0215 715-46005 24.000 EACH | 850.00000 20400.00] 248.22000 5957.28] 360.00000 8640.00
PIPE END SECTION, 15 IN. I I |
0216 715-46010 8.000 EACH | 900.00000 7200.00] 279.73000 2237.84] 390.00000 3120.00
PIPE END SECTION, 18 IN. I | |
0217 715-46020 7.000 EACH | 1100.00000 7700.00] 527.55000 3692.85| 520.00000 3640.00
PIPE END SECTION, 24 IN. | | |
0218 715-46030 3.000 EACH | 1200.00000 3600.00] 538.80000 1616.40] 580.00000 1740.00
PIPE END SECTION, 30 IN. I | |
0219 715-46040 13.000 EACH | 140000000 18200.00] 1375.41000 17880.33] 1035.00000 13455.00
PIPE END SECTION, 36 IN. | | |
0220 716-07631 100.000 LFT | 425.00000 42500.00] 300.00000 30000.00] 310.00000 31000.00
PIPE INSTALLATION, TRENCHLESS, 15 IN. | | |
0221 716-07635 266.000 LFT | 700.00000 186200.00] 400.00000 106400.00] 450.00000 119700.00
PIPE INSTALLATION, TRENCHLESS, 36 IN. | | |
0222 718-06529 83.000 EACH | 500.00000 41500.00] 750.00000 62250.00] 860.00000 71380.00
OUTLET PROTECTOR, 2 I | |
0223 718-06532 13000.000 LFT | 2.00000 26000.00] 0.75000 9750.00] 0.75000 9750.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0224 718-52610 12567.700 CYS | 31.00000 389598.70] 52_00000 653520.40] 4600000 578114.20
AGGREGATE FOR UNDERDRAINS I | |
0225 718-99153 111225.700 SYS | 1.50000 166838.55| 1.00000 111225.70] 1.20000 133470.84
GEOTEXTILES FOR UNDERDRAIN I I |
0226 720-04790 4.000 EACH | 1100.00000 4400.00] 600.00000 2400.00] 1400.00000 5600.00
| | |
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0227 720-08659 25.000 EACH | 2400.00000 60000.00] 2500.00000 62500.00] 3300.00000 82500.00
MANHOLE, C5 , MODIFIED | | |
0228 720-08659 18.000 EACH | 5500 .00000 99000.00] 6500.00000 117000.00] 6800.00000 122400.00
MANHOLE, C5 , MODIFIED WITH SLOTTED I | I
DRAINS I I |
0229 720-08660 14.000 EACH | 2500.00000 35000.00] 3500.00000 49000.00]| 4800.00000 67200.00
MANHOLE, J5, MODIFIED | I |
0230 720-08660 5.000 EACH | 5600.00000 28000.00] 7500.00000 37500.00] 8500.00000 42500.00
MANHOLE, J5, MODIFIED , WITH SLOTTED I I |
DRAINS I I |
0231 720-08661 6.000 EACH | 3300.00000 19800.00] 5000.00000 30000.00] 6700.00000 40200.00
MANHOLE, K5, MODIFIED I | |
0232 720-08661 8.000 EACH | 6400 .00000 51200.00] 8500.00000 68000.00]  12300.00000 98400.00
MANHOLE, K5, MODIFIED , WITH SLOTTED I I |
DRAINS I I |
0233 720-08662 6.000 EACH | 5800.00000 34800.00] 7500.00000 45000.00] 9600.00000 57600.00
MANHOLE, L5, MODIFIED I I |
0234 720-08662 3.000 EACH | 8800.00000 26400.00]  11000.00000 33000.00]  14500.00000 43500.00
MANHOLE, L5, MODIFIED , WITH SLOTTED I | |
DRAINS I | |
0235 720-09078 11.000 EACH |  11000.00000 121000.00|]  10000.00000 110000.00]  12400.00000 136400.00
MANHOLE, M5, MODIFIED | | |
0236 720-09078 5.000 EACH |  14000.00000 70000.00]  14000.00000 70000.00]  17000.00000 85000.00
MANHOLE, M5, MODIFIED WITH SLOTTED I I |
DRAINS I I |
0237 720-09079 5.000 EACH | 2500.00000 12500.00] 1800.00000 9000.00]| 2300.00000 11500.00
INLET, HA5, MODIFIED | | |
0238 720-09079 2.000 EACH | 5600.00000 11200.00] 4500.00000 9000.00] 7100.00000 14200.00
INLET, HA5, MODIFIED WITH SLOTTED DRAIN | I |
0239 720-44000 11.000 EACH | 1300.00000 14300.00] 800.00000 8800.00]| 500.00000 5500.00
CASTING, ADJUST TO GRADE | I |
0240 720-45041 9.000 EACH | 3900.00000 35100.00] 3000.00000 27000.00] 4200.00000 37800.00
INLET, H5 I I |
0241 720-45041 2.000 EACH | 11000.00000 22000.00] 6500.00000 13000.00] 7300.00000 14600.00
INLET, H5 , WITH SLOTTED DRAINS I I |
0242 720-45042 55.000 EACH | 2200.00000 121000.00] 2000.00000 110000.00] 2700.00000 148500.00
INLET, HA5 I I |
0243 720-45042 14.000 EACH | 5600.00000 78400.00] 4500.00000 63000.00] 6550.00000 91700.00
I I |

INLET, HA5 , WITH SLOTTED DRAINS
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0244 720-45065 2.000 EACH | 4700.00000 9400.00] 4000.00000 8000.00] 4600.00000 9200.00
INLET, N12 | | |
0245 720-45141 1.000 EACH | 5100.00000 5100.00] 3000.00000 3000.00] 4500.00000 4500.00
INLET, H5, MODIFIED I I |
0246 720-45141 2.000 EACH | 15400.00000 30800.00] 650000000 13000.00] 7700.00000 15400.00
INLET, H5, MODIFIED , WITH SLOTTED | | |
DRAINS | I |
0247 720-45235 12.000 EACH | 1700.00000 20400.00] 2000.00000 24000.00] 1550.00000 18600.00
CATCH BASIN, E7 I I |
0248 720-45410 56.000 EACH | 2000.00000 112000.00]| 2000.00000 112000.00] 3000.00000 168000.00
MANHOLE, C4 I I |
0249 720-91051 4.000 EACH | 1800.00000 7200.00] 2000.00000 8000.00] 2200.00000 8800.00
INLET, A I I |
0250 720-91352 4.000 EACH | 1700.00000 6800.00] 2000.00000 8000.00]| 1600.00000 6400.00
CATCH BASIN, F7 I I |
0251 720-93409 1.000 EACH | 2500.00000 2500.00] 2200.00000 2200.00] 2600.00000 2600.00
INLET, B15, MODIFIED I I |
0252 720-93411 2.000 EACH | 2500.00000 5000.00]| 2200.00000 4400.00] 2600.00000 5200.00
INLET, C15, MODIFIED I | |
0253 720-93501 4.000 EACH | 5400.00000 21600.00]  11000.00000 44000.00] 9100.00000 36400.00
MANHOLE, L4 | | |
0254 720-94612 6.000 EACH | 2900.00000 17400.00] 5000.00000 30000.00] 6400.00000 38400.00
MANHOLE, K4 | | |
0255 720-95335 11.000 EACH | 8000.00000 88000.00]  11000.00000 121000.00]  12000.00000 132000.00
MANHOLE, M4 I I |
0256 720-95422 6.000 EACH | 2000.00000 12000.00] 3000.00000 18000.00] 4800.00000 28800.00
MANHOLE, J4 | | |
0257 720-98174 47_.000 EACH | 2400.00000 112800.00] 2000.00000 94000.00] 2500.00000 117500.00
INLET, B15 I I |
0258 720-98555 15.000 EACH | 2400.00000 36000.00] 2000.00000 30000.00] 2600.00000 39000.00
INLET, C15 | I |
0259 724-03276 225.000 LFT | 40.00000 9000.00] 60.00000 13500.00] 26.50000 5962 .50
EXPANSION JOINT SEALING SYSTEM , I I |
LONG I TUDINAL I I |
0260 728-98377 LUMP |  87000.00000 87000.00] 100000.00000 100000.00]  88000.00000 88000.00
MASONRY COATING I | |
0261 728-98377 LUMP | 1.00000 1.00] 50000.00000 50000.00]  25000.00000 25000.00
MASONRY COATING , BARRIER I I |
0263 731-93945 51638.000 SFT | 16.00000 826208.00] 16.00000 826208.00] 14.30000 738423.40
| | |

FACE PANELS, CONCRETE
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0264 731-93946 51638.000 SFT
WALL ERECTION

0265 731-93947 4680.500 LFT
LEVELING PAD, CONCRETE

0267 801-01851 LUMP
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS

0268 801-04308 8.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0269 801-06203 222656.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0270 801-06207 187954.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0271 801-06577 1122.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
24 IN.

0272 801-06640 152.000 EACH
CONSTRUCTION SIGN, A

0273 801-06645 8.000 EACH
CONSTRUCTION SIGN, B

0274 801-06710 1200.000 DAY
FLASHING ARROW SIGN

0275 801-06775 LUMP
MAINTAINING TRAFFIC

0276 801-07023 6.000 EACH
ENERGY ABSORBING TERMINAL, CZ, TL-2

0277 801-07024 10.000 EACH
ENERGY ABSORBING TERMINAL, CZ, TL-3

0278 801-07119 740.000 LFT
BARRICADE, 111-B

0279 801-08400 16586.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 1

0280 801-08401 45264.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2

0281 801-08402 1000.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 3

0282 801-08508 1605.000 LFT

TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

(¢ 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.
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------------------------------------------ A
0283 801-09133 2.000 EACH | 15100.00000 30200.00]  17600.00000 35200.00]  18000.00000 36000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0284 802-02475 8.000 EACH | 758.00000 6064.00] 836.36000 6690.88]| 830.00000 6640.00
SIGN, PANEL, REMOVE AND RELOCATE I I |
0285 802-04893 70.000 EACH | 174.00000 12180.00] 173.65000 12155.50] 203.00000 14210.00
REFERENCE POST | | |
0286 802-05701 195.000 LFT | 16.00000 3120.00] 17.45000 3402.75] 17.20000 3354.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0287 802-05702 943.000 LFT | 14.00000 13202.00] 13.50000 12730.50] 12.70000 11976.10
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I | |
0288 802-07057 4078.500 SFT | 15.00000 61177.50] 16.42000 66968.97] 16.20000 66071.70
SIGN, PANEL, WITH LEGEND I I |
0289 802-07057 3265.200 SFT | 15.00000 48978.00] 1460000 47671.92| 19.80000 64650 .96
SIGN, PANEL, WITH LEGEND , ADVANCED I | |
WARNING I I |
0290 802-07059 67.000 EACH | 63.00000 4221.00] 74.91000 5018.97| 7400000 4958.00
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0291 802-07137 30.000 EACH | 320.00000 9600.00] 311.00000 9330.00] 450.00000 13500.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI | | |
0292 802-07138 2.000 EACH | 320.00000 640.00]| 415.62000 831.24] 410.00000 820.00
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, IX I I |
0293 802-07151 6.000 EACH | 320.00000 1920.00] 415.61000 2493.66| 410.00000 2460.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI1 I I |
0294 802-07153 2.000 EACH | 360.00000 720.00] 45564000 911.28] 450.00000 900.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, XI | I |
0295 802-07154 30.000 EACH | 380.00000 11400.00] 470.00000 14100.00] 460.00000 13800.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI1 I I |
0296 802-07158 4.000 EACH | 4600.00000 18400.00] 4400.00000 17600.00] 4000.00000 16000.00
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0297 802-07275 2.000 EACH | 5000.00000 10000.00]  10374.44000 20748.88| 5700.00000 11400.00
I I |

BOX TRUSS SIGN FO

UNDATION, V-C
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DATE :
PAGE :

06/13/07
120 -18

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0298 802-07278 3.000 EACH
BOX TRUSS SIGN FOUNDATION, V-D

0299 802-07282 13.000 EACH
BOX TRUSS SIGN FOUNDATION, VI-B

0300 802-08479 9.000 EACH
OVERHEAD SIGN STRUCTURE, BOX TRUSS

0301 802-76015 236.000 SFT
SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEN

0302 802-76025 35.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0303 802-76035 655.800 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0304 802-76045 72.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0305 802-76095 15338.000 LBS
STRUCTURAL STEEL, BREAKAWAY

0306 802-76140 4.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER
DOUBLE ARM

0309 804-06725 63.000 EACH
DELINEATOR WITH POST, D1, 3 IN. DIA.

0310 804-06740 50.000 EACH
DELINEATOR WITH POST, D2
0311 805-01815 16.000 EACH

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0312 805-01842 66.000 EACH
HANDHOLE, SIGNAL

0313 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0314 805-02150 17.000 EACH

PEDESTRIAN SIGNAL HEAD, 18 IN.

0315 805-02373 7359.000 LFT
INTERCONNECT CABLE, FIBER OPTIC

0316 805-02645 3.000 EACH
SIGNAL PEDESTAL FOUNDATION, A

(¢ 1 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

17.

18.

20000.

22.

23.

2100.

930.

1200.

560.

720.

.00000

.00000

.00000

.00000

.00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

.40000

00000

IC 2 ) 36-2231526 |

|WALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT]
15600.00]  11519.34000 34558.02]
| |
156000.00]| 626555000 81452_15|
| |
540000.00]  57800.00000 520200.00]
| |
3540.00] 1480000 3492.80]
| |

595.00] 23.60000 826.00]

| |

| |
11148.60] 17.00000 11148.60]
| |

| |
1296.00] 2463000 1773.36]
| |

| |
30676.00] 2.44000 37424.72|
I |
80000.00]  19500.00000 78000.00]
| |

| |
1386.00] 2463000 1551.69]
| |
1150.00] 27.71000 1385.50]
| |
33600.00] 1960.00000 31360.00]
| |

| |
61380.00] 900.00000 59400.00]
I |
1200.00] 1130.00000 1130.00]
| |

| |
9520.00] 540.00000 9180.00]
| |
10302.60] 1.34000 9861.06|
| |
2160.00] 700.00000 2100.00]
| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

23.

24.

25500.

22.

23.

2220.

850.

7700.

460.

630.

.00000

.00000

.00000

-20000

.30000

80000

30000

.01000

00000

30000

30000

00000

00000

00000

00000

.15000

00000

AMOUN

124800.

671400.

3115.

815.

15608.

1749.

153.

102000.

1404.

1165.

35520.

56100.

7700.

7820.

1103.

1890.

T

.00

00

00

20

50

04

60

38

00

90

00

00

00

00

00

85

00



CALL ORDER : 120
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-29137-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -19

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0317 805-06592 27894.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0318 805-07767 1378.000 LFT
SIGNAL CABLE, 12C 14GA

0319 805-08652 2845.000 LFT
POLE CIRCUIT CABLE , 3C NO. 10 THW OR
TW STRANDED

0320 805-09042 750.000 LFT
POLE CIRCUIT CABLE , 125 FT. E.M.H.

0321 805-07847 LUMP
SYSTEM , SIGNAL INTERCONNECT, WIRELESS

0322 805-78100 3.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0323 805-78106 2.000 EACH
CONTROLLER AND CABINET, MASTER, MENU
DRIVEN, 8 PHASE

0324 805-78205 26.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0325 805-78215 14.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0326 805-78230 10.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0327 805-78370 13.000 EACH
PEDESTRIAN PUSH BUTTON

0328 805-78420 17.000 EACH
DISCONNECT HANGER

0329 805-78445 4.000 EACH
SIGNAL SERVICE

0330 805-78467 104.000 LFT
SIGNAL CABLE, 3C 8GA.

0331 805-78470 5615.000 LFT

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0332 805-78485 9372.000 LFT

SIGNAL CABLE, 5C 14GA.
0333 805-78490

SIGNAL CABLE, 7C 14GA.

2531.000 LFT

(¢ 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

UNIT PRICE
12.40000
3.20000

1.30000

1.50000
38000.00000

12000.00000

18000.00000

680.00000
1300.00000

174.00000
284 .00000
388.00000
3.00000
0.20000
2.25000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 780.00000
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 2.35000
|

IC 2 ) 36-2231526 |

|WALSH CONSTR COMPANY |

| |

AMOUNT| UNIT PRICE AMOUNT]
345885.60] 11.90000 331938.60]
| |
4409.60]| 3.09000 4258.02]
| |
3698.50] 1.44000 4096.80]
| |

I |
1125.00] 1.43000 1072.50]
| |
38000.00]  40567.00000 40567.00]|
| |
36000.00]  13103.64000 39310.92]
| I
36000.00]  18932.50000 37865.00]
| |

| |
20280.00] 808.65000 21024.90]
I |

| |
9520.00]| 706.03000 9884.42|
| I
13000.00] 1292.00000 12920.00]
| |

| |
2262.00] 169.00000 2197.00]
| |
4828.00] 275.00000 4675.00]
| |
1552_00] 724.50000 2898.00]|
| |

312.00] 2.53000 263.12]

| |
1123.00] 0.82000 4604.30]
| |
21087.00] 2.18000 20430.96]
| |
5947.85| 2.24000 5669.44|
| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

14.

1.

1.

40100.

12900.

18700.

800.

700.

1280.

145.

225.

715.

20000

83000

42000

.01000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.02000

-81000

.22000

.42000

AMOUN

396094.

2521.

4039.

40100.

38700.

37400.

20800.

9800.

12800.

1885.

3825.

2860.

210.

4548.

11433.

3594.

T

80

74

90

.50

00

00

00

00

00

00

00

00

00

08

15

84

02



CALL ORDER : 120
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29137-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

06/13/07
120 -20

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0334 805-78510 14351.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0335 805-78785 16.000 EACH
SIGNAL DETECTOR HOUSING

0336 805-78795 1585.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0337 805-78925 5.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0338 805-81032 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 30 FT.

0339 805-81060 16.000 EACH
SIGNAL STRAIN POLE, STEEL, 36 FT.

0340 805-87780 21.000 EACH
CIRCUIT BREAKER , 30 AMP

0341 805-87780 2.000 EACH
CIRCUIT BREAKER , 50 AMP

0342 805-92512 62.000 EACH
MICROLOOP DETECTOR

0343 805-95209 180.000 DAY
TRUCK, TOW

0344 805-96014 652.000 LFT
SAW CUT, FULL DEPTH

0345 805-99162 3.000 EACH
SIGNAL PEDESTAL, 11 FT.

0346 807-01077 6.000 EACH
EXTERNAL WINCH PAD, CONCRETE

0347 807-02109 69.000 EACH

LUMINAIRE, SIGN, MERCURY VAPOR, WITH
GLARE SHIELD, WITH VANDAL SHIELD, 250
WATT

0348 807-02191 49.000 EACH
HANDHOLE, LIGHTING
0349 807-02194 7.000 EACH

SERVICE POINT, 11, MODIFIED , EXISTING
0350 807-04651 28070.000 LFT
WIRE , THW, NO. 4 STRANDED COPPER, 4 1/
0351 807-04653 3.000 EACH
LIGHTING FOUNDATION , CONCRETE WITH
GROUNDING, 18 IN. X

(¢ 1 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

1250.
3100.
3400.

31.

63.
655.
720.

1100.

630.

1000.

900.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 250.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 1400.
|
I

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

.00000

00000

IC 2 ) 36-2231526 |

IWALSH CONSTR COMPANY |

AMOUNT: UNIT PRICE AMOUNT:
18656.30] 1.23000 17651.73]
15520 ooi 1003.63000 16058 08=
13472.50I 8.25000 13076.25:
ezso.ool 1220.00000 6100.00=
124oo.ooI 3637.91000 14551.64:
544oo.ool 3300.00000 52800.00}
651.00I 30.00000 630.00:
126.00I 170.35000 340.70}
15500.00I 244.00000 15128.00:
117900.00I 64800000 116640.00}
1956.00I 3.00000 1956.00:
2160.00’ 700.00000 21oo.oo=
eeoo.ool 1110.00000 6660.00:
43470.00’ 610.00000 42090.00}
| |

| |
49000.00I 1000.00000 4gooo.oo=
esoo.ool 850.00000 5950.oo=
196490.00I 6.70000 188069.00}
4200.00I 1370.00000 4110.oo=
| |

| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

990.

13.

1075.

3600.

4275.

168.

168.

660.

465.

570.

980.

00000

00000

00000

00000

00000

.02000

00000

.00000

00000

.16000

.00000

00000

.00000

.60000

00000

AMOUN

5375.

14400.

68400.

3528.

336.

63.

118800.

1956.

1395.

0.

69.

27930.

7.

213332.

2940.

T

.41

.00

.50

00

00

00

00

00
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00

00

00
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00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -21
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0352 807-04653 68.000 EACH | 1300.00000 88400.00] 1260.00000 85680.00] 980.00000 66640.00
LIGHTING FOUNDATION , CONCRETE WITH | | |
GROUNDING, 30 IN. X | | |
0353 807-04653 6.000 EACH | 6600.00000 39600.00] 6300.00000 37800.00] 5670.00000 34020.00
LIGHTING FOUNDATION , CONCRETE WITH I I |
GROUNDING, 48 IN. X | | |
0354 807-04654 68.000 EACH | 1400 .00000 95200.00] 1400.00000 95200.00] 1500.00000 102000.00
LIGHT POLE , HOLOPHANE MONGOOSE, 40 FT. | I |
E-M.H. | | |
0356 807-04962 4.000 EACH | 1600.00000 6400.00] 1510.00000 6040.00]| 1060.00000 4240.00
LIGHT , SPOT, MONUMENT, METAL HALIDE, | I |
0357 807-06896 1.000 EACH |  13000.00000 13000.00]  12500.00000 12500.00] 8280.00000 8280.00
UNDERPASS CIRCUIT INSTALLATION, 16 I I |
LUMINAIRES I I |
0358 807-08214 8042.000 LFT | 7.00000 56294 .00] 6.90000 55489 _80] 4.30000 34580.60
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC I I |
0359 807-82003 2.000 EACH | 750.00000 1500.00] 730.00000 1460.00] 0.51000 1.02
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | I |
LUMINARIES I | |
0360 807-82005 4.000 EACH | 1100.00000 4400.00] 1040.00000 4160.00] 0.26000 1.04
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 | | |
LUMINAIRES | | |
0361 807-82007 1.000 EACH | 1500.00000 1500.00] 1460.00000 1460.00] 1.02000 1.02
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 8 | I |
LUMINAIRES | | |
0362 807-82008 1.000 EACH | 1900.00000 1900.00] 1820.00000 1820.00] 1.02000 1.02
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 9 | | |
LUMINAIRES I I |
0363 807-82009 1.000 EACH | 2100.00000 2100.00] 2010.00000 2010.00] 1.02000 1.02
SIGN CIRCUIT INSTALLATION, BOX TRUSS, | I |
10 LUMINAIRES I | |
0364 807-82016 2.000 EACH | 640.00000 1280.00] 620.00000 1240.00] 0.51000 1.02
SIGN CIRCUIT INSTALLATION, CANTILEVER, | I |
2 LUMINAIRES I I |
0365 807-82400 6.000 EACH |  23000.00000 138000.00]  22600.00000 135600.00]  21250.00000 127500.00
LIGHT POLE, HIGH MAST, 125 FT. E.M_H. | I |
0366 807-82990 1.000 EACH | 2300.00000 2300.00] 2286.39000 2286.39]| 2260.00000 2260.00
I I |

TOWER LIGHTING WINCH DRIVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -22
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0367 807-86605 11.000 EACH | 4500.00000 49500.00] 4400.00000 48400.00] 1900.00000 20900.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 150 WATT | | |
0368 807-86620 118.000 EACH | 400.00000 47200.00] 404.33000 47710.94] 400.00000 47200.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT | | |
0369 807-86665 36.000 EACH | 540.00000 19440.00] 514.13000 18508.68] 505.00000 18180.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I I |
0370 807-86750 16.000 EACH | 1100.00000 17600.00] 1070.00000 17120.00] 670.00000 10720.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT | | |
0371 807-86810 8.000 EACH | 3000.00000 24000.00] 2800.00000 22400.00] 4400.00000 35200.00
SERVICE POINT, 11 I I |
0372 807-86910 86.000 EACH | 33.00000 2838.00] 4413000 3795.18] 4400000 3784.00
CONNECTOR KIT, UNFUSED | | |
0373 807-86915 86.000 EACH | 34.00000 2924.00] 4413000 3795.18] 4400000 3784.00
CONNECTOR KIT, FUSED I I |
0374 807-86925 273.000 EACH | 22.00000 6006.00] 21.00000 5733.00] 33.50000 914550
MULTIPLE COMPRESSION FITTING, I | |
WATERPROOFED | | |
0375 807-86935 385.000 EACH | 18.00000 6930.00] 18.00000 6930.00] 33.50000 12897.50
INSULATION LINK, WATERPROOFED | | |
0376 807-86950 4.000 EACH | 33.00000 132.00] 45_67000 182.68]| 4500000 180.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION | | |
0377 807-86955 21.000 EACH | 160.00000 3360.00] 215.50000 4525 50| 212.00000 4452 .00
CABLE DUCT MARKER I I |
0378 808-03631 17788.000 LFT | 0.41000 7293.08] 0.37000 6581.56] 0.38000 6759.44
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0379 808-03632 14168.000 LFT | 0.41000 5808.88]| 0.37000 5242.16| 0.38000 5383.84
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0380 808-05534 2519.000 LFT | 1.00000 2519.00] 0.65000 1637.35] 0.66000 1662.54
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0381 808-05535 425.000 LFT | 9.00000 3825.00] 19.75000 8393.75| 20.00000 8500.00
TRANSVERSE MARKINGS, EPOXY, SOLID, I | |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0382 808-05866 21.900 SYS | 21.00000 459.90| 26.25000 574.88| 26.60000 582.54
I I |

PAVEMENT MESSAGE MARKING, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -23
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0383 808-06701 101.000 LFT | 0.33000 33.33] 1.00000 101.00] 1.02000 103.02
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. I | |
0384 808-06702 28578.000 LFT | 0.41000 11716.98] 0.36000 10288.08] 0.37000 10573.86
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0385 808-06703 38106.000 LFT | 0.36000 13718.16] 0.28000 10669.68] 0.29000 11050.74
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0386 808-06705 13454.000 LFT | 1.04000 13992.16] 0.74000 9955.96| 0.75000 10090.50
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0387 808-06706 831.000 LFT | 3.60000 2991.60] 3.85000 3199.35] 3.90000 3240.90
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. | | |
0388 808-06716 156311.000 LFT | 0.50000 78155.50] 0.23000 35951 .53 0.25000 39077.75
LINE, REMOVE I I |
0389 808-07591 450.000 LFT | 12.00000 5400.00] 19.95000 8977.50] 20.00000 9000.00
LINE, EPOXY, SOLID, WHITE, 24 IN. I I |
0390 808-75245 35362.000 LFT | 0.36000 12730.32] 0.28000 9901.36| 0.29000 10254.98
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0391 808-75998 2318.000 EACH | 15.00000 34770.00] 25.00000 57950.00] 18.75000 43462.50
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0392 607-06335 240.000 LFT | 37.00000 8880.00]| 50.00000 12000.00] 60.00000 14400.00
PAVED SIDE DITCH, A I I |
0393 607-06370 600.000 LFT | 37.00000 22200.00] 75.00000 45000.00] 90.00000 54000.00
PAVED SIDE DITCH, H | | |
0394 607-06385 531.000 LFT | 4200000 22302.00] 90.00000 47790.00] 100.00000 53100.00
PAVED SIDE DITCH, L I I |
0395 620-08428 244717.000 SFT | 28.00000 6852076.00| 26.75000 6546179.75] 29.00000 7096793.00
SOUND BARRIER PANELS , GROUND MOUNTED, | | |
TYPE 2 | I |
0396 620-08427 244717.000 SFT | 8.25000 2018915.25] 3.26000 797777.42] 7.70000 1884320.90
SOUND BARRIER ERECTION , GROUND MOUNTED | I |
TYPE 2 I I |
0397 801-01093 12.000 EACH | 100.00000 1200.00] 1550.00000 18600.00] 1575_00000 18900.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0398 303-02051 300.000 TON | 20.00000 6000.00] 41.11000 12333.00] 87.00000 26100.00
I I |

STONE, 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 120 -24
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 120 CONTRACT ID : IR-29137-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0399 210-09188 2.000 EACH | 100000000 2000.00] 24473.06000 48946.12]  58000.00000 116000.00
ARCHITECTURAL PIER MONUMENT STEEL CAP | | |
0400 210-09189 40.000 SFT | 30.00000 1200.00] 150.00000 6000.00]| 73.00000 2920.00
GLASS TILE I I |
0401 808-75297 1478.000 LFT | 2.40000 3547.20] 3.85000 5690.30] 3.90000 5764.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0402 802-07101 9.000 EACH | 17700.00000 159300.00]  17200.00000 154800.00] 1.02000 9.18
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0403 802-07102 4.000 EACH | 8100.00000 32400.00] 7800.00000 31200.00] 1.02000 4.08
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0404 601-06855 1.000 EACH | 880.00000 880.00] 875.00000 875.00] 890.00000 890.00
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO | I |
0405 714-06170 75.000 LFT | 1800.00000 135000.00]| 1800.00000 135000.00] 1500.00000 112500.00
CONCRETE CULVERT EXTENSION, PRECAST I I |
REINFORCED CONCRETE BOX SECTIONS, , 13 | | |
FT. 4 IN. X 8 FT. 6IN. I I |
SECTION TOTALS | $  74,840,824.62| $  74,921,000.00] $  76,374,000.00
------------------------------------------ A
CONTRACT TOTALS l $  74,840,824.62| $  74,921,000.00] $  76,374,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -1
VENDOR RANKING

CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 06/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 0122011
0122011
0122011
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1139301 E & B PAVING INC $ 21,090,006.91 100.0000%



SIGN STRUCTURE, OVERHEAD, MONOTUBE,

REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -2
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 1C ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 433632.51000 433632.51] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 229.46000 458.92| |
RADIO | I |
0003 105-07040 30.000 MOS | 243217000 72965.10] |
FIELD OFFICE, C I I |
0004 105-08520 2.000 EACH | 229.46000 458.92| |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 60.000 MOS | 37.73000 2263.80] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0007 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 1054500 .35000 1054500.35| |
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP | 421800.14000 421800.14] |
CLEARING RIGHT OF WAY | | |
0012 202-01300 5.000 EACH | 1020.00000 5100.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0013 202-02240 69969.000 m2 | 5.46000 382030.74] |
PAVEMENT REMOVAL | I |
0014 202-02241 1061.000 m I 6.12000 6493.32| |
GUARDRAIL, REMOVE I I |
0015 202-02272 55.000 m I 66.30000 3646.50]| |
PAVED SIDE DITCH, REMOVE I I |
0016 202-02273 1157.000 m2 | 10.20000 11801.40] |
CENTER CURB, CONCRETE, REMOVE I I |
0017 202-02844 4.000 EACH | 122400000 4896.00| |
I | |
| | |



B BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -3
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 1C ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-03000 LUMP | 5100.00000 5100.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 1 I | |
0019 202-03000 LUMP | 5100.00000 5100.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 10 | | |
0020 202-03000 LUMP | 3060.00000 3060.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 18 I I |
0021 202-05545 100.000 m3 | 75.48000 7548.00] |
REGULATED MATERIALS, DISPOSE, C I I |
0022 202-05550 100.000 m3 | 32.64000 3264.00] |
REGULATED MATERIALS, REMOVE, C I I |
0023 202-05555 100.000 m3 | 40.80000 4080.00]| |
REGULATED MATERIALS, TRANSPORT, C I I |
0024 202-74045 137.000 EACH | 30.60000 4192.20] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0025 202-91385 75.000 EACH | 510.00000 38250.00] |
INLET, REMOVE I | |
0026 202-92222 8.000 EACH | 153.00000 1224._00] |
TESTING FOR CONTAMINATED MATERIALS, TPH | | |
(SOIL), 24 HOUR RETURN | | |
0027 202-93047 7.000 EACH | 510.00000 3570.00] |
MANHOLE, REMOVE I I |
0028 203-02000 40505.000 m3 | 18.36000 743671.80] |
EXCAVATION, COMMON | | |
0029 205-06931 215.000 Mg | 32.64000 7017.60] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0030 205-06936 78.800 Mg | 37.74000 2973.91] |
TEMPORARY SEDIMENT TRAP | | |
0031 205-06937 2290.000 m | 5.10000 11679.00] |
TEMPORARY SILT FENCE I | |
0032 207-08263 3211.000 m2 | 9.18000 29476.98] |
SUBGRADE TREATMENT, TYPE IA I I |
0033 207-08266 1672.000 m2 | 9.59000 16034 .48] |
SUBGRADE TREATMENT, TYPE 111 I | |
0034 207-08268 97596.060 m2 | 19.64000 1916786.62| |
SUBGRADE TREATMENT, TYPE IV I I |
0035 211-02050 500.000 m3 | 30.60000 15300.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -4
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 211-07454 20420.000 m3 | 36.56000 746555.20] |
STRUCTURE BACKFILL | | |
0037 301-07448 5276.000 Mg | 24.18000 127573.68]| |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0038 302-06464 23736.000 m3 | 43.28000 1027294.08] |
SUBBASE FOR PCCP | | |
0039 402-07434 178.000 Mg | 120.00000 21360.00] |
HMA SURFACE, TYPE C I | |
0040 402-07439 486.000 Mg | 85.00000 41310.00] |
HMA INTERMEDIATE, TYPE C I I |
0041 501-06321 4553.000 m2 | 51.10000 232658.30]| |
QC/QA-PCCP, 250 mm I | |
0042 501-06322 89709.000 m2 | 51.10000 4584129.90| |
QC/QA-PCCP, 275 mm I I |
0043 501-06727 LUMP | 5469 .43000 5469.43| |
CORING, PCCP I | |
0044 503-05240 16623.000 m I 29.62000 492373.26] |
D-1 CONTRACTION JOINT I I |
0045 601-01522 2.000 EACH | 2040.00000 4080.00] |
GUARDRAIL TRANSITION TYPE TGB I | |
0046 601-04746 1.000 EACH | 6426 .00000 6426.00] |
ENERGY ABSORBING TERMINAL, CZ | | |
0047 601-94689 1.000 EACH | 3060.00000 3060.00] |
GUARDRAIL END TREATMENT, OS I I |
0048 601-99105 41.900 m I 102.00000 4273.80] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0049 602-02098 1.000 EACH | 2040.00000 2040.00] |
MEDIAN BARRIER RAIL TRANSITION I I |
0050 602-08472 298.000 m I 112.20000 33435.60] |
CONCRETE, BARRIER, 840 mm | | |
0051 603-05744 2.000 EACH | 918.00000 1836.00] |
FENCE GATE, CHAIN LINK, 1820 mm X 3 m | | I
0052 603-92636 50.200 m I 76.50000 3840.30] |
FENCE, CHAIN LINK, 1830 mm I I |
0053 604-07896 340.200 m2 | 102.00000 34700.40] |
CURB RAMP, CONCRETE, B I | |
0054 604-07902 70.400 m2 | 91.80000 6462.72| |
CURB RAMP, CONCRETE, H I I |
0055 604-91531 8100.000 m2 | 27.03000 218943.00]| |
| | |

SIDEWALK, CONCRETE, 100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -5
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l ) 1C
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 605-06095 86.000 m | 12.24000 1052.64] |
CURB, INTEGRAL, B, CONCRETE , MODIFIED | | |
0057 605-06100 8333.000 m | 12.24000 101995.92| |
CURB, INTEGRAL, C, CONCRETE I I |
0058 605-06120 336.000 m I 40.80000 13708.80] |
CURB, CONCRETE | | |
0059 605-06250 1745.000 m2 | 79.56000 138832.20]| |
CENTER CURB, C, CONCRETE I I |
0060 610-07488 200.000 Mg | 215.00000 43000.00] |
HMA FOR APPROACHES, TYPE C I I |
0061 610-08446 4453.000 m2 | 32.13000 143074.89]| |
PCCP FOR APPROACHES, 150 mm I I I
0062 616-02320 335.000 m2 | 4.08000 1366.80] |
GEOTEXTILES I I |
0063 616-06405 259.700 Mg | 35.70000 9271.29] |
RIPRAP, REVETMENT I | |
0064 621-06575 10548.000 m2 | 3.23000 34070.04] |
SODDING, NURSERY I I |
0065 701-99155 LUMP | 142800.00000 142800.00] |
SHEET PILING, STEEL, TEMPORARY I | |
0066 715-05024 21.200 m | 336.60000 7135.92| |
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0067 715-05048 10051.000 m | 15.30000 153780.30]| |
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0068 715-05053 98.000 m I 40.80000 3998.40] |
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0069 715-05121 29.100 m | 24480000 7123.68]| |
PIPE, TYPE 1, CIRCULAR, 450 mm I | |
0070 715-05149 165.600 m I 219.30000 36316.08] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0071 715-05151 5089.000 m | 229.50000 1167925.50] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0072 715-05152 400.400 m I 244.80000 98017.92| |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0073 715-05154 175.600 m I 270.30000 47464 68| |
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0074 715-05156 592.000 m I 295.80000 175113.60] |
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0075 715-05159 24.900 m I 402.90000 10032.21] |
| | |

PIPE, TYPE 2, CIRCULAR, 1050 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -6
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l ) 1C
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 715-05161 128.500 m | 459.00000 58981.50] |
PIPE, TYPE 2, CIRCULAR, 1200 mm | | |
0077 715-05162 113.600 m | 499.80000 56777.28] |
PIPE, TYPE 2, CIRCULAR, 1350 mm I | |
0078 715-05163 54.900 m I 683.40000 37518.66] |
PIPE, TYPE 2, CIRCULAR, 1500 mm | | |
0079 715-90052 LUMP | 1285336.33000 1285336.33| |
LIFT STATION I I |
0080 715-90052 LUMP |  15300.00000 15300.00] |
LIFT STATION , REMOVE I I |
0081 716-07634 20.000 m I 295800000 59160.00] |
PIPE INSTALLATION, TRENCHLESS, 750 mm | | |
0082 718-06528 5.000 EACH | 1377.00000 6885.00] |
OUTLET PROTECTOR, 1 I I |
0083 718-06532 2000.000 m I 2.45000 4900.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0084 718-52610 1967.000 m3 | 71.40000 140443 .80 |
AGGREGATE FOR UNDERDRAINS I I |
0085 718-99153 35582.000 m2 | 1.79000 63691.78] |
GEOTEXTILES FOR UNDERDRAIN I | |
0086 720-01894 3.000 EACH | 714.00000 2142.00] |
CASTING, FURNISH AND ADJUST TO GRADE | | |
0087 720-07301 2.000 EACH | 1734 .00000 3468.00]| |
INLET TYPE HA I I |
0088 720-44000 22.000 EACH | 428.40000 942480 |
CASTING, ADJUST TO GRADE | | |
0089 720-44296 15.000 EACH | 255.00000 3825.00] |
CAP INLET I I |
0090 720-45030 1.000 EACH | 1754 .40000 1754.40] |
INLET, E7 | | |
0091 720-45045 87.000 EACH | 2040.00000 177480.00]| |
INLET, J10 I I |
0092 720-45055 117.000 EACH | 2040.00000 238680.00]| |
INLET, M10 I I |
0093 720-45075 2.000 EACH | 224400000 4488 .00 |
INLET, R13 I | |
0094 720-45145 1.000 EACH | 2040.00000 2040.00] |
INLET, J10, MODIFIED I I |
0095 720-45155 5.000 EACH | 2040.00000 10200.00] |
| | |

INLET, M10, MODIFIED



DETOUR ROUTE MARKER ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -7
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 720-45410 37.000 EACH | 2815.20000 104162.40] |
MANHOLE, C4 | | |
0097 720-45415 6.000 EACH | 3876.00000 23256.00] |
MANHOLE, D4 I I |
0098 720-45430 1.000 EACH | 224400.00000 224400.00] |
MANHOLE, G4 | | |
0099 720-45605 7.200 m | 3672.00000 26438.40] |
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0100 720-90017 1.000 EACH | 1938.00000 1938.00] |
INLET, J I I |
0101 720-95335 2.000 EACH | 13872.00000 27744.00] |
MANHOLE, M4 I | |
0102 720-95422 7.000 EACH | 4080.00000 28560.00] |
MANHOLE, J4 I I |
0103 720-96030 9.000 EACH | 224400.00000 2019600.00]| |
MANHOLE, MODIFIED I | |
0104 720-98013 2.000 EACH | 1734.00000 3468.00] |
INLET, M I I |
0105 720-98174 6.000 EACH | 285600000 17136.00] |
INLET, B15 I I |
0106 720-98555 14.000 EACH | 2856.00000 39984.00] |
INLET, C15 | | |
0107 731-93945 90.000 m2 | 1122.00000 100980.00]| |
FACE PANELS, CONCRETE I I |
0108 731-93946 90.000 m2 | 306.00000 27540.00] |
WALL ERECTION | | |
0109 731-93947 25.500 m | 81.60000 2080.80] |
LEVELING PAD, CONCRETE I I |
0110 801-01093 4.000 EACH | 2790.72000 11162.88] |
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | I |
0111 801-04308 55.000 EACH | 561.00000 30855.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0112 801-06203 27645.000 m I 0.42000 11610.90] |
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0113 801-06218 137.000 m I 18.46000 2529._02] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm I I |
0114 801-06625 138.000 EACH | 96.90000 13372.20] |
| | |



PEDESTRIAN SIGNAL HEAD WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -8
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0115 801-06640 16.000 EACH | 255.00000 4080.00] |
CONSTRUCTION SIGN, A | | |
0116 801-06710 1460.000 DAY | 10.20000 14892.00] |
FLASHING ARROW SIGN I | |
0117 801-06775 LUMP | 160079.28000 160079.28] |
MAINTAINING TRAFFIC | | |
0118 801-07119 148.000 m | 80.29000 11882.92] |
BARRICADE, 111-B I | |
0119 801-08400 16.000 m I 125.00000 2000.00] |
TEMPORARY TRAFFIC BARRIER,, TYPE 1 I I |
0120 801-09133 3.000 EACH | 13739.40000 41218.20] |
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0121 802-05701 444.700 m I 40.80000 18143.76] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0122 802-05702 29.800 m I 40.80000 1215_84] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0123 802-05706 20.600 m I 40.80000 840.48] |
SIGN POST, SQUARE, 3, UNREINFORCED I | |
ANCHOR | | |
0124 802-07060 26.000 EACH | 61.20000 1591.20] |
SIGN, SHEET, RELOCATE | | |
0125 802-76025 33.900 m2 | 197.06000 6680.33] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0126 802-76035 59.000 m2 | 211.14000 12457.26] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0127 802-76045 58.600 m2 | 215.42000 12623.61] |
SIGN, SHEET ENCAPSULATED LENS WITH | I |
LEGEND, 3.18 mm THICKNESS I I |
0128 802-76055 8.600 m I 32.64000 280.70] |
SIGN POST, A I I |
0129 805-01815 20.000 EACH | 2381.70000 47634 .00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0130 805-01842 84.000 EACH | 102.00000 8568.00]| |
HANDHOLE, SIGNAL I I |
0131 805-02151 24.000 EACH | 553.25000 13278.00] |
| | |
| | |

INTERNATIONAL SYMBOLS, 305 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -9
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 1C ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0132 805-06592 2007.000 m | 48_96000 98262.72] |
CONDUIT, STEEL, GALVANIZED, 50mm | | |
0133 805-06834 5.000 EACH | 14779.80000 73899.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I I |
0134 805-08466 4.000 EACH | 510.00000 2040.00] |
RADIO ANTENNA, 9db, YAGI | I |
0135 805-08494 5.000 EACH | 489600000 24480.00] |
RADIO SPREAD SPECTRUM I I |
0136 805-78205 19.000 EACH | 856.80000 16279.20] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I | |
0137 805-78215 12.000 EACH | 856.80000 10281.60] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0138 805-78230 18.000 EACH | 130560000 23500.80] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0139 805-78415 19.000 EACH | 2040.00000 38760.00] |
SPAN, CATENARY, AND TETHER I | |
0140 805-78420 19.000 EACH | 306.00000 5814.00]| |
DISCONNECT HANGER | | |
0141 805-78445 5.000 EACH | 489.60000 2448_00] |
SIGNAL SERVICE I I |
0142 805-78467 97.000 m I 7.34000 711.98] |
SIGNAL CABLE, 3C 8GA. | | |
0143 805-78480 646.000 m | 3.52000 2273.92| |
SIGNAL CABLE, 3C 14GA. I I |
0144 805-78485 1191.000 m I 4.08000 4859.28| |
SIGNAL CABLE, 5C 14GA. | | |
0145 805-78490 1967.000 m | 4.49000 8831.83| |
SIGNAL CABLE, 7C 14GA. I | |
0146 805-78510 6155.000 m I 2.35000 14464 .25] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0147 805-78746 3492.200 m I 25.50000 89051.10] |
PREFORMED LOOP DETECTORS I | |
0148 805-78790 21.000 EACH | 1.02000 21.42] |
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | I |
0149 805-78925 5.000 EACH | 816.00000 4080.00]| |
| | |

CONTROLLER CABINET FOUNDATION, P1



CONTRACT TOTALS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 148 -10
TABULATION OF BIDS
ROUTE : 66
CALL ORDER : 148 CONTRACT ID : R -26450-B COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 1C ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0150 805-81060 20.000 EACH | 4896.00000 97920.00] |
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0151 805-96121 24.000 EACH | 153.00000 3672.00] |
PEDESTRIAN PUSH BUTTON AND SIGN I | |
0152 808-03002 2748.000 m I 1.34000 3682.32] |
LINE, EPOXY, BROKEN, WHITE, 100 mm | | |
0153 808-03631 9697.000 m | 1.34000 12993.98] |
LINE, EPOXY, SOLID, WHITE, 100 mm I | |
0154 808-03632 8852.000 m I 1.34000 11861.68] |
LINE, EPOXY, SOLID, YELLOW, 100 mm I I |
0155 808-06716 695.000 m I 2.23000 1549_85] |
LINE, REMOVE I | |
0156 808-06800 160.000 m I 37.03000 5924.80]| |
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
YELLOW, CROSSHATCH LINE, 600 mm I I |
0157 808-07591 286.000 m I 37.03000 10590.58] |
LINE, EPOXY, SOLID, WHITE, 600 mm I I |
0158 808-74804 639.000 m I 9.26000 5917.14] |
LINE, EPOXY, SOLID, WHITE, 150 mm I | |
0159 808-74807 52.000 EACH | 147 .90000 7690.80] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0160 808-74808 31.000 EACH | 209.10000 6482.10] |
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0161 402-07784 20.000 Mg | 270.00000 5400.00]| |
HMA SURFACE, TYPE D | | |
0162 402-07785 33.000 Mg | 170.00000 5610.00] |
HMA INTERMEDIATE, TYPE D I I |
0163 402-07786 146.000 Mg | 115.00000 16790.00] |
HMA BASE, TYPE D | I |
0164 402-07451 720.000 Mg | 90.00000 64800.00] |
HMA WEDGE AND LEVEL, TYPE B I I |
SECTION TOTALS | $  21,090,006.91| | $
—————————————————————————————————————————— A
|

$ 21,090,006.91]




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VANDERBURGH

PROJECT(S) : 1641106

DATE
PAGE

06/13/07
1538 -1

% OVER
LOW BID

CALL ORDER : 153 CONTRACT ID : R -27725-C
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1990156 EARTH IMAGES, INC.

$ 96,758.55

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 153 -2
TABULATION OF BIDS
ROUTE : 164
CALL ORDER  : 153 CONTRACT ID : R -27725-C COUNTIES : VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1990156 1C ) 1C )
|EARTH IMAGES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP | 2300.00000 2300.00] |
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP | 2500.00000 2500.00] |
MOBILIZATION AND DEMOBILIZATION | I |
0003 621-04258 171.500 LBS | 410.50000 70400.75] |
SEED MIXTURE , WF I I |
0004 622-52436 20.000 EACH | 31.00000 620.00]| |
SIGN, DO NOT MOW OR SPRAY I I |
0005 624-92647 42.000 ACRE | 300.90000 12637.80] |
HERBICIDE TREATMENT I I |
0006 801-06640 16.000 EACH | 250.00000 4000.00]| |
CONSTRUCTION SIGN, A I I |
0007 801-06775 LUMP | 2500.00000 2500.00] |
MAINTAINING TRAFFIC I I |
0008 802-04893 60.000 EACH | 30.00000 1800.00] |
REFERENCE POST I | |
SECTION TOTALS | $ 96,758.55] | $
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 96,758.55] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : WARRICK

PROJECT(S) : 0641107

DATE
PAGE

06/13/07
203 -1

% OVER
LOW BID

CALL ORDER : 203 CONTRACT ID : R -28883-C
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1990156 EARTH IMAGES, INC.

$ 69,198.55

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 203 -2
TABULATION OF BIDS

ROUTE : 64
CALL ORDER  : 203 CONTRACT ID : R -28883-C COUNTIES : WARRICK
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1990156 1C ) 1C )
|EARTH IMAGES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP | 2300.00000 2300.00] |
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP | 2500.00000 2500.00] |
MOBILIZATION AND DEMOBILIZATION | I |
0003 621-04258 107.800 LBS | 412.25000 44440 .55 |
SEED MIXTURE , WF I I |
0004 622-52436 20.000 EACH | 31.00000 620.00]| |
SIGN, DO NOT MOW OR SPRAY I I |
0005 624-92647 24.600 ACRE | 530.00000 13038.00] |
HERBICIDE TREATMENT I I |
0006 801-06640 8.000 EACH | 250.00000 2000.00] |
CONSTRUCTION SIGN, A I I |
0007 801-06775 LUMP | 2500.00000 2500.00] |
MAINTAINING TRAFFIC I I |
0008 802-04893 60.000 EACH | 30.00000 1800.00] |
REFERENCE POST I | |
SECTION TOTALS | $ 69,198.55] $ | $
—————————————————————————————————————————— A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07

PAGE : 230 -1
VENDOR RANKING

CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 4703012
4703012
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,321,800.00 100.0000%

2  35-1385672 FORCE CONSTRUCTION CO. INC. $ 1,636,312.78 123.7943%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -2
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

IC 1 ) 35-1917625 IC 2 ) 35-1385672 1C )

IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 FLASHER MODERNIZATION

| | |

0001 105-06845 LUMP |  23045.00000 23045.00]  18975.00000 18975.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 17.000 MOS | 2300.00000 39100.00] 1862 .00000 31654.00]
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  65500.00000 65500.00]  81816.00000 81816.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  22000.00000 22000.00]  30000.00000 30000.00]
CLEARING RIGHT OF WAY I I |
0008 202-01300 1.000 EACH | 2900.00000 2900.00] 500.00000 500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0009 202-03000 LUMP | 750.00000 750.00] 5000.00000 5000.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 1 I | |
0010 202-03000 LUMP | 1200.00000 1200.00] 5000.00000 5000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 | | |
0011 202-03000 LUMP | 835.00000 835.00] 5000.00000 5000.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 7 | | |
0012 203-02000 16199.000 CYS | 10.05000 162799.95| 21.41000 346820.59]
EXCAVATION, COMMON | I |
0013 203-02070 500.000 CYS | 8.00000 4000.00] 19.24000 9620.00]
BORROW I I |
0014 205-06931 300.000 TON | 34.00000 10200.00] 29.00000 8700.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0015 205-06933 6.000 EACH | 70.00000 420.00] 65.00000 390.00]
TEMPORARY DITCH INLET PROTECTION I I |
0016 205-06934 20.000 TON | 365.00000 7300.00] 350.00000 7000.00]
I I |

TEMPORARY MULCHING



MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -3
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1385672 | )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 205-06937 1112.000 LFT | 1.95000 2168.40] 1.25000 1390.00]
TEMPORARY SILT FENCE | | |
0018 207-08263 13874.000 SYS | 4.50000 62433.00] 8.54000 118483.96|
SUBGRADE TREATMENT, TYPE IA I I |
0019 211-02050 1099.200 CYS | 4.10000 4506.72] 45.00000 49464.00]
B BORROW | | |
0020 301-07448 6285.900 TON | 15.50000 97431._45] 15.00000 94288_50]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 303-08210 500.000 TON | 15.00000 7500.00] 25.00000 12500.00]
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I I |
0022 304-07491 171.600 TON | 89.00000 15272.40] 82.00000 14071.20]
HMA PATCHING, TYPE C I I |
0023 306-08034 5929.000 SYS | 1.50000 8893.50]| 3.50000 20751.50]
MILLING, ASPHALT, 1 1/2 IN. I I |
0024 401-06264 LUMP | 2500.00000 2500.00] 2500.00000 2500.00]
PROFILOGRAPH, HMA I I |
0025 401-07334 1761.500 TON | 77.00000 135635.50]| 75.00000 132112.50]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I | |
0026 401-07403 2547.100 TON | 67.00000 170655.70] 64.00000 163014.40]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0027 401-07408 2840.200 TON | 60.00000 170412.00]| 53.00000 150530.60]|
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0028 404-05511 627.000 SYS | 4.75000 2978.25] 4.75000 2978.25]
SEAL COAT, 2 I I |
0029 406-05520 14.000 TON | 325.00000 4550.00]| 325.00000 4550.00]
ASPHALT FOR TACK COAT | | |
0030 605-06145 373.000 LFT | 26.00000 9698.00]| 25.00000 9325.00]
CURB AND GUTTER, B, CONCRETE I I |
0031 605-97937 100.000 LFT | 25.00000 2500.00] 25.00000 2500.00]
CURB AND GUTTER, CONCRETE, ROLL | I |
0032 610-07486 178.400 TON | 105.00000 18732.00] 100.00000 17840.00]
HMA FOR APPROACHES, TYPE A I I |
0033 610-07712 258.000 SYS | 66.50000 17157.00] 43.00000 11094.00]
PCCP FOR APPROACHES, 6 IN. I I |
0034 615-06490 50.000 EACH | 155.00000 7750.00] 154.00000 7700.00]
RIGHT OF WAY MARKER I I |
0035 621-01004 1.000 EACH | 950.00000 950.00] 400.00000 400.00]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -4
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1385672 | )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 621-06545 5.500 TON | 470.00000 2585_00] 450.00000 2475.00]
FERTILIZER | | |
0037 621-06557 1215.000 LBS | 2.35000 2855_25]| 2.25000 2733.75]
SEED MIXTURE, T I I |
0038 621-06559 969.000 SYS | 0.90000 872.10] 0.85000 823.65]
MULCHED SEEDING, R | | |
0039 621-06565 11.400 TON | 365.00000 4161.00] 350.00000 3990.00]
MULCHING MATERIAL I | |
0040 621-06567 15.000 kGAL | 1.00000 15.00] 1.00000 15.00]
WATER I I |
0041 621-06574 4443.000 SYS | 3.30000 14661.90] 2.80000 12440.40]
SODDING I | |
0042 714-26703 33.000 LFT | 595.00000 19635.00] 1058.00000 34914.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 6 FT. X 4 FT. I I |
0043 715-05019 63.000 LFT | 70.00000 4410.00] 72.85000 4589.55]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0044 715-05048 4280.000 LFT | 2.90000 12412.00] 5.86000 25080.80]
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0045 715-05053 252.000 LFT | 17.00000 4284.00] 29.00000 7308.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0046 715-05149 61.000 LFT | 26.00000 1586.00] 28.00000 1708.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0047 715-05151 371.000 LFT | 27.00000 10017.00] 30.00000 11130.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0048 715-05169 232.000 LFT | 27.00000 6264.00] 32.00000 7424.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0049 715-46000 1.000 EACH | 290.00000 290.00] 295.00000 295.00]
PIPE END SECTION, 12 IN. I I |
0050 715-46005 15.000 EACH | 330.00000 4950.00]| 520.00000 7800.00]
PIPE END SECTION, 15 IN. | I |
0051 715-46040 2.000 EACH | 950.00000 1900.00] 146500000 2930.00]
PIPE END SECTION, 36 IN. I I |
0052 718-06531 14.000 EACH | 495.00000 6930.00] 450.00000 6300.00]
OUTLET PROTECTOR, 3 I I |
0053 718-06532 4280.000 LFT | 1.00000 4280.00] 1.00000 4280.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0054 718-52610 429.000 CYS | 34.00000 14586.00] 40.68000 17451.72]
I I |

AGGREGATE FOR UNDERDRAINS



TRANSPORTATION OF SALVAGEABLE SIGNAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -5
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1385672 l )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 718-99153 3299.000 SYS | 1.80000 5938.20] 2.50000 8247.50]
GEOTEXTILES FOR UNDERDRAIN | | |
0056 720-45070 1.000 EACH | 2100.00000 2100.00] 2017.00000 2017.00]
INLET, P12A I I |
0057 720-45265 4.000 EACH | 900.00000 3600.00] 1447 .00000 5788.00]
PIPE CATCH BASIN, 15 IN. | | |
0058 720-98174 1.000 EACH | 2300.00000 2300.00] 1447 00000 1447_00]
INLET, B15 I I |
0059 801-06203 7469.000 LFT | 0.24000 1792.56] 0.22000 1643.18]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0060 801-06207 4410.000 LFT | 0.90000 3969.00] 0.85000 3748.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0061 801-06640 28.000 EACH | 205.00000 5740.00]| 195.00000 5460.00]|
CONSTRUCTION SIGN, A I I |
0062 801-06645 20.000 EACH | 50.00000 1000.00] 49.00000 980.00]
CONSTRUCTION SIGN, B I I |
0063 801-06775 LUMP |  39000.00000 39000.00]  31200.00000 31200.00]
MAINTAINING TRAFFIC I | |
0064 801-07118 328.000 LFT | 15.90000 5215.20] 15.50000 5084.00]
BARRICADE, 111-A | | |
0065 802-05701 169.400 LFT | 15.00000 2541.00] 1450000 2456.30]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0066 802-05702 16.600 LFT | 13.70000 227.42] 13.10000 217.46]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0067 802-76025 70.750 SFT | 17.00000 1202.75] 16.50000 1167.38]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0068 802-76035 99.500 SFT | 18.90000 1880.55] 18.00000 1791.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0069 805-01815 2.000 EACH | 2050.00000 4100.00] 1950.00000 3900.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0070 805-01879 1.000 EACH | 570.00000 570.00] 550.00000 550.00]
SIGNAL SERVICE, INSTALL I I |
0071 805-02087 LUMP | 265.00000 265.00] 250.00000 250.00]
| | |
| | |

EQUIPMENT



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -6
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 l 2 ) 35-1385672 | )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 805-06592 8.000 LFT | 18.50000 148.00] 18.00000 144.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0073 805-78010 1.000 EACH | 1685.00000 1685.00] 1600.00000 1600.00]
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I I |
0074 805-78190 4.000 EACH | 475.00000 1900.00] 450.00000 1800.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | I |
AMBER I | |
0075 805-78195 4.000 EACH | 478.00000 1912.00] 440.00000 1760.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0076 805-78415 1.000 EACH | 1825.00000 1825.00] 1750.00000 1750.00]
SPAN, CATENARY, AND TETHER I | |
0077 805-78420 1.000 EACH | 365.00000 365.00] 350.00000 350.00]
DISCONNECT HANGER I I |
0078 805-78467 37.000 LFT | 2.05000 75.85] 2.00000 74.00]
SIGNAL CABLE, 3C 8GA. I | |
0079 805-78480 208.000 LFT | 1.65000 343.20] 1.60000 332.80]
SIGNAL CABLE, 3C 14GA. I I |
0080 805-78485 55.000 LFT | 1.75000 96.25] 1.70000 93.50]
SIGNAL CABLE, 5C 14GA. I I |
0081 805-81032 2.000 EACH | 4700.00000 9400.00] 4500.00000 9000.00]|
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
0082 808-06703 9360.000 LFT | 0.30000 2808.00] 0.29000 2714.40]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0083 808-06716 2191.000 LFT | 0.50000 1095.50] 0.50000 1095.50]
LINE, REMOVE | | |
0084 808-75245 3156.000 LFT | 0.30000 946.80| 0.29000 915.24]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0085 808-75278 260.000 LFT | 1.80000 468.00] 1.75000 455_00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0086 808-75290 196.000 LFT | 3.60000 705.60] 3.50000 686.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0087 808-75297 120.000 LFT | 3.55000 426.00] 3.50000 420.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0088 808-75320 9.000 EACH | 70.00000 630.00] 68.00000 612.00]
| | |
| | |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 230 -7
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 230 CONTRACT ID : R -29044-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

(¢ 1 ) 35-1917625
M

IC 2 ) 35-1385672
ILESTONE CONTRACTORS, L.P. |F
|

|
ORCE CONSTRUCTION CO. INC. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0089 808-75325 9.000 EACH | 95.00000 855.00] 92.00000 828.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | I
0090 808-75996 60.000 EACH | 78.50000 4710.00] 5.00000 300.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE | | |
0091 808-75998 75.000 EACH | 24.75000 1856.25] 22.65000 1698.75]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | I
0092 808-92027 3200.000 LFT | 0.60000 1920.00] 0.58000 1856.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | I
0093 202-02241 226.100 LFT | 7.50000 1695.75| 13.00000 2939.30]
GUARDRAIL, REMOVE | | I
0094 303-02051 50.000 TON | 16.00000 800.00]| 28.00000 1400.00]
STONE, 2 | | |
0095 611-06497 6.000 EACH | 150.00000 900.00] 230.00000 1380.00]
MAILBOX ASSEMBLY, SINGLE | | I
0096 615-06527 1.000 EACH | 1130.00000 1130.00] 740.00000 740.00|
MONUMENT, SECTION CORNER | | |
0097 715-05119 110.000 LFT | 29.00000 3190.00] 52.36000 5759.60]
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
SECTION TOTALS | $ 1,321,800.00] $ 1,636,312.78] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,321,800.00] $ 1,636,312.78] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 250 -1
VENDOR RANKING
CALL ORDER : 250 CONTRACT ID : R -29266-A COUNTIES : BOONE
LETTING DATE : 05/16/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600231
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 3,236,675.14 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,245,000.00 100.2572%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,774,380.00 116.6129%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 250 -2
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 250 CONTRACT ID : R -29266-A COUNTIES : BOONE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PCCP PATCHING
| | |
0001 105-06845 LUMP |  13400.00000 13400.00]  13240.00000 13240.00]  13800.00000 13800.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 205630000 12337.80] 2350.00000 14100.00] 2100.00000 12600.00
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 228.48000 685.44] 100.00000 300.00] 60.00000 180.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 205.63000 3701.34] 100.00000 1800.00] 130.00000 2340.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 160000.00000 160000.00| 163000.00000 163000.00| 186000.00000 186000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02240 9600.000 SYS | 14.70000 141120.00] 9.25000 88800.00] 7.00000 67200.00
PAVEMENT REMOVAL I I |
0011 202-74035 4.000 EACH | 115.00000 460.00] 30.00000 120.00] 118.50000 474.00
SIGN, REMOVE | | |
0012 202-96133 219.000 LFT | 14.12000 3092.28] 21.00000 4599.00] 20.00000 4380.00
PIPE, REMOVE I I |
0013 202-98488 3.000 EACH | 789.85000 2369.55| 495.00000 1485_00] 300.00000 900.00
PIPE END SECTION, REMOVE | I |
0014 203-02000 12637.000 CYS | 20.45000 258426 .65| 17.20000 217356.40] 25.00000 315925.00
EXCAVATION, COMMON I I |
0015 203-08607 2340.000 LFT | 7.83000 18322.20] 3.00000 7020.00] 11.20000 26208.00
LINEAR GRADING I I |
0016 205-06932 60.000 LFT | 10.05000 603.00] 14.60000 876.00] 31.00000 1860.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0017 205-06933 8.000 EACH | 70.00000 560.00] 91.00000 728.00] 72.00000 576.00
I I |

TEMPORARY DITCH INLET PROTECTION



CALL ORDER : 250

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29266-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 65
COUNTIES : BOONE

DATE :
PAGE :

06/13/07
250 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 205-06937 4000.000 LFT
TEMPORARY SILT FENCE

0019 207-08263 16000.000 SYS
SUBGRADE TREATMENT, TYPE IA

0020 207-08268 14079.000 SYS
SUBGRADE TREATMENT, TYPE 1V

0021 211-07454 54.600 CYS
STRUCTURE BACKFILL

0022 301-07448 2131.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0023 303-01180 933.000 TON
COMPACTED AGGREGATE, NO. 53

0024 401-06264 LUMP
PROFILOGRAPH, HMA

0025 401-07337 1254.000 TON
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm

0026 401-07405 1334.000 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm

0027 401-07410 9367.000 TON
QC/QA-HMA, 5, 64, BASE, 25.0 mm

0028 402-07433 1162.000 TON
HMA SURFACE, TYPE B

0029 402-07438 1936.000 TON
HMA INTERMEDIATE, TYPE B

0030 402-07441 8518.000 TON
HMA BASE, TYPE B

0031 601-06035 1166.300 LFT
GUARDRAIL, RESET

0032 601-07050 2.000 EACH
GUARDRAIL END TREATMENT, OS, RESET

0033 601-08424 4.000 EACH
WIRE ROPE TERMINAL, TYPE 11

0034 601-08424 1.000 EACH
WIRE ROPE TERMINAL, TYPE Il ,TEMPORARY

0035 601-08425 3908.000 LFT
WIRE ROPE SAFETY BARRIER, TL-4

0036 601-08425 3912.000 LFT
WIRE ROPE SAFETY BARRIER, TL-4 ,RESET

0037 601-91147 2.000 EACH

GUARDRAIL END TREATMENT, RESET

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1151771 |
CALUMET ASPHALT PAVING CO. 1 |
|

UNIT PR

1.

14.

13.

20.

18.

21.

74.

59.

46.

57.

56.

45.

18.

1560.

2595.

2735.

20.

14.

1600.

ICE

52000

69000

83000

.00000

57000

81000

95000

71000

54000

56000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-0918397 |

IETH RILEY CONSTRUCTION |

AMOUNT| UNIT PRICE AMOUNT:
4880.00] 1.25000 5000.00]
236000.00’ 8.00000 128000.00}
185279.64I 14.00000 197106.00:
1120.39I 50.00000 2730.oo=
39828.39I 2400000 51144.00}
20367.39I 25.00000 23325.00}
2400.00I 4000.00000 4ooo.oo=
93510.78I 83.75000 105022.50}
79786.54I 55.50000 74037.00}
439780.65I 4150000 388730.50}
67059.02I 50.00000 58100.00:
109461.44’ 60.00000 116160.00}
388080.08I 4550000 387569.00:
20993.40’ 8.00000 9330.40}
3120.00I 1450.00000 2900.oo=
10380.00I 5655.00000 22620.00=
2735.00I 8250.00000 8250.00:
78160.00I 19.50000 76206.00}
54768.00I 15.60000 61027.20:
3200.00! 1300.00000 zeoo.ooi

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ e

1.

22.

15.

23.

20.

21.

1700.

80.

63.

48.

60.

53.

48.

18.

1560.

2600.

2750.

20.

14.

1660.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

25000

00000

00000

00000

30000

50000

00000

AMOUN

352000.

211185.

1255.

42620.

19593.

1700.

100320.

84042.

449616.

69720.

102608.

408864.

21284.

3120.

10400.

2750.

79332.

56724.

3320.

T

.00

00

00

80

00

00

00

00

00

00

00

00

00

98

00

00

00

40

00

00



CALL ORDER : 250

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29266-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 65
COUNTIES : BOONE

DATE :
PAGE :

06/13/07
250 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0038 606-07484 3600.000
MILLED HMA SHOULDER CORRUGATIONS
0039 621-01004 1.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0040 621-06545 1.200
FERTILIZER

0041 621-06554 435.000
SEED MIXTURE, U

0042 621-06565 5.800
MULCHING MATERIAL

0043 702-92857 48.900
CONCRETE, C, SUBSTRUCTURE

0044 703-51030 6709.000
REINFORCING STEEL

0045 715-05151 758.000
PIPE, TYPE 2, CIRCULAR, 15 IN.

0046 715-05217 53.000
PIPE, TYPE 5, CIRCULAR, 12 IN.

0047 715-05218 91.000
PIPE, TYPE 5, CIRCULAR, 15 IN.

0048 715-05219 15.000
PIPE, TYPE 5, CIRCULAR, 18 IN.

0049 715-05422 3030.000
PIPE, SLOTTED DRAIN, 12 IN.

0050 715-05424 304.000
PIPE, SLOTTED DRAIN, 18 IN.

0051 715-06690 120.000
PIPE, RCP, 111, D0.01=1500, 12 IN.

0052 715-92630 2168.000
PIPE, SLOTTED DRAIN, 15 IN.

0053 732-04837 11.000
PLUG

0054 801-01093 8.000
TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0055 801-06640 32.000
CONSTRUCTION SIGN, A

0056 801-06645 10.000

CONSTRUCTION SIGN, B

LFT

EACH

TON

LBS

TON

CYS

LBS

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

EACH

EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1151771 |
CALUMET ASPHALT PAVING CO. 1 |
|

UNIT PR

1.

275.

710.

540.

238.

34.

44 .

52.

143.

70.

89.

98.

80.

556.

495.

120.

65.

ICE

00000

.34000

00000

64000

.25000

21000

75000

23000

00000

00000

90000

68000

00000

83000

00000

00000

00000

2 ) 35-0918397 |

IETH RILEY CONSTRUCTION |

|

AMOUNT| UNIT PRICE AMOUNT|
4464 _00] 3.00000 10800.00]
| |

275.00] 469.00000 469.00]|

| |

| |

852.00] 862.00000 1034.40]

| |
1887.90]| 2.94000 1278.90]
| |
3132.00] 382.00000 2215_.60]
| |
11669.50] 690.00000 33741.00]
| |
8386.25] 2.60000 17443.40]
| |
25931.18]| 28.50000 21603.00]
| |
2371.75] 34.25000 1815.25]
| |
4752.93] 33.50000 3048.50]
| |
2145.00] 38.00000 570.00]
| |
212100.00] 91.00000 275730.00]
| |
27329.60] 120.00000 36480.00]
| |
11841.60] 41.25000 4950.00]
| |
173440.00] 100.50000 217884 .00]
| |
6125.13] 395.00000 4345_00]
| |
3960.00] 49500000 3960.00]
| |

| |
3840.00] 120.00000 3840.00]
| |

650.00] 65.00000 650.00]

| |

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ e

1.

275.

710.

550.

527.

38.

7.

48.

59.

95.

130.

41.

110.

170.

930.

140.

40.

00000

-40000

00000

22000

.20000

22000

02000

96000

41000

79000

04000

40000

33000

00000

00000

00000

00000

AMOUN

852.

1914.

3190.

25781.

8050.

28970.

4082.

4455,

891.

290243.

39532.

4968.

239195.

1870.

7440.

4480.

400.

T

.00

.00

00

00

00

06

80

76

06

36

15

70

16

00

44

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 250 -5
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 250 CONTRACT ID : R -29266-A COUNTIES : BOONE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 801-06710 380.000 DAY | 12.00000 4560.00] 12.00000 4560.00] 14.00000 5320.00
FLASHING ARROW SIGN | | |
0058 801-06775 LUMP | 123000.00000 123000.00]  67700.60000 67700.60] 103500.32000 103500.32
MAINTAINING TRAFFIC I I |
0059 801-07024 1.000 EACH | 5580.00000 5580.00] 7000.00000 7000.00] 5100.00000 5100.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0060 801-07119 106.000 LFT | 11.25000 1192.50] 11.25000 1192.50] 1425000 1510.50
BARRICADE, 111-B I | |
0061 801-08507 6682.000 LFT | 17.21000 114997 .22] 39.00000 260598.00] 46.07000 307839.74
TEMPORARY TRAFFIC BARRIER, TYPE 1, I I |
ANCHORED I I |
0062 801-09133 4.000 EACH | 4200.00000 16800.00] 4200.00000 16800.00] 2700.00000 10800.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0063 802-05701 95.000 LFT | 11.00000 1045.00] 11.95000 1135.25] 20.75000 1971.25
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0064 802-07060 4.000 EACH | 60.00000 240.00] 195.00000 780.00] 125.00000 500.00
SIGN, SHEET, RELOCATE I I |
0065 808-06701 1160.000 LFT | 0.42000 487.20] 0.42000 487._20] 0.10000 116.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0066 808-06703 3600.000 LFT | 0.42000 1512.00] 0.42000 1512.00] 0.55000 1980.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-06716 1964.000 LFT | 0.48000 942.72] 0.48000 942.72] 0.75000 1473.00
LINE, REMOVE I I |
0068 808-75245 5304.000 LFT | 0.42000 2227.68| 0.42000 2227.68]| 0.38000 2015.52
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0069 808-75998 46.000 EACH | 64.00000 2944.00] 20.00000 920.00] 20.00000 920.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 3,236,675.14] $ 3,245,000.00] $ 3,774,380.00
------------------------------------------ A
CONTRACT TOTALS I $ 3,236,675.14] $ 3,245,000.00] $ 3,774,380.00




CALL ORDER
LETTING DATE

258
05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -29337-A

64
08/15/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-2097364
2 35-1817574

INDIANA RELINE INC
YARDBERRY LANDSCAPE

DATE : 06/13/07
PAGE : 258 -1
COUNTIES : MARSHALL
PROJECT(S) : 3350002
TOTAL % OVER
BID LOW BID
$ 210,640.47 100.0000%

$ 323,054.00 153.3675%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 258 -2
TABULATION OF BIDS
ROUTE : SR 117
CALL ORDER : 258 CONTRACT ID : R -29337-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-2097364 IC 2 ) 35-1817574 1C )
| INDIANA RELINE INC | YARDBERRY LANDSCAPE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PIPE LINING
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 3000.00000 3000.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 5000.00000 5000.00]  14000.00000 14000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0005 202-02241 75.000 LFT | 5.00000 375.00] 6.00000 450.00]
GUARDRAIL, REMOVE I I |
0006 203-08607 370.000 LFT | 15.00000 5550.00]| 20.00000 7400.00]
LINEAR GRADING | | |
0007 601-01846 1.000 EACH | 2500.00000 2500.00] 225500000 2255.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0008 601-06854 2.000 EACH | 3650.00000 7300.00] 3465.00000 6930.00]
GUARDRAIL, W-BEAM, NESTED | | |
0009 601-08434 1.000 EACH | 1200.00000 1200.00] 660.00000 660.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 2 I I |
0010 601-94689 3.000 EACH | 2500.00000 7500.00] 3025.00000 9075.00]
GUARDRAIL END TREATMENT, 0S | | |
0011 601-99105 106.250 LFT | 15.00000 1593.75] 2400000 2550.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0012 621-01004 1.000 EACH | 250.00000 250.00] 700.00000 700.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0013 621-06559 300.000 SYS | 3.25000 975.00] 2.00000 600.00]
MULCHED SEEDING, R I I |
0014 725-06859 1076.000 LFT | 14572000 156794.72| 252.00000 271152.00]
PIPE LINER, THERMOPLASTIC, 48 IN. I I |
0015 801-06640 8.000 EACH | 200.00000 1600.00] 160.00000 1280.00]
CONSTRUCTION SIGN, A I I |
0016 801-06775 LUMP |  15000.00000 15000.00] 3000.00000 3000.00]
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 210,640.47| $ 323,054.00] $
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 210,640.47] $ 323,054.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 259 -1
VENDOR RANKING
CALL ORDER : 259 CONTRACT ID : R -29378-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06003165
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1035114 SUPERIOR CONSTRUCTION CO $ 3,969,627.07 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 4,124,924.44 103.9121%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 259 -2
TABULATION OF BIDS
ROUTE : US 41

CALL ORDER  : 259 CONTRACT ID : R -29378-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035114 IC 2 ) 35-0918397 1C )
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 225000.00000 225000.00]  75000.00000 75000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 2025.00000 14175.00] 8000.00000 56000.00]
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 155.00000 465.00] 75.00000 225.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 21.000 MOS | 60.00000 1260.00] 75.00000 1575.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 245000.00000 245000.00] 292410.00000 292410.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-06587 0.690 ACRE |  12000.00000 8280.00|  45000.00000 31050.00]
CLEARING AND GRUBBING | | |
0012 201-52370 LUMP | 145000.00000 145000.00]  50000.00000 50000.00]
CLEARING RIGHT OF WAY I I |
0013 202-02240 3500.000 SYS | 8.00000 28000.00] 15.00000 52500.00]
PAVEMENT REMOVAL | I |
0014 202-02241 370.000 LFT | 8.00000 2960.00] 8.00000 2960.00]
GUARDRAIL, REMOVE I I |
0015 202-02278 140.000 LFT | 7.00000 980.00] 8.00000 1120.00]
CURB, CONCRETE, REMOVE I I |
0016 202-02279 850.000 LFT | 9.00000 7650.00] 8.00000 6800.00]
CURB AND GUTTER, REMOVE I I |
0017 202-03783 1.000 EACH | 508.00000 508.00] 550.00000 550.00]
I I |

SIGN, PANEL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 259 -3
TABULATION OF BIDS
ROUTE : US 41

CALL ORDER  : 259 CONTRACT ID : R -29378-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035114 IC 2 ) 35-0918397 1C )
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-78515 LUMP | 2247 .00000 2247.00] 2300.00000 2300.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0019 202-91385 3.000 EACH | 500.00000 1500.00] 350.00000 1050.00]
INLET, REMOVE I I |
0020 202-91840 1300.000 LFT | 4.00000 5200.00] 8.00000 10400.00]
FENCE, CHAIN LINK, REMOVE | | |
0021 202-94954 36.000 LFT | 85.00000 3060.00] 100.00000 3600.00]
BARRIER WALL, CONCRETE, REMOVE I | |
0022 202-96133 144.000 LFT | 17.00000 2448.00] 25.00000 3600.00]
PIPE, REMOVE I I |
0023 203-02000 16053.000 CYS | 11.00000 176583.00]| 25.00000 401325.00]
EXCAVATION, COMMON I | |
0024 203-02070 11230.000 CYS | 9.00000 101070.00] 16.00000 179680.00]|
BORROW I I |
0025 205-02237 33.000 EACH | 80.00000 2640.00] 80.00000 2640.00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | | |
CURB INLET PROTECTION I I |
0026 205-06933 12.000 EACH | 80.00000 960.00] 80.00000 960.00]
TEMPORARY DITCH INLET PROTECTION I | |
0027 205-06937 4099.000 LFT | 1.50000 6148_50] 1.50000 6148.50]
TEMPORARY SILT FENCE | | |
0028 207-08268 15675.000 SYS | 22.00000 344850.00] 33.00000 517275.00]
SUBGRADE TREATMENT, TYPE IV | | |
0029 211-02050 7784.000 CYS | 15.00000 116760.00] 17.05000 132717.20]
B BORROW I I |
0030 211-07454 1273.900 CYS | 30.00000 38217.00] 25.00000 31847.50]
STRUCTURE BACKFILL | | |
0031 213-04324 4.700 CYS | 300.00000 1410.00] 150.00000 705.00]
FLOWABLE FILL I I |
0032 301-07448 558.000 TON | 17.00000 9486.00| 32.15000 17939.70]
COMPACTED AGGREGATE, NO. 53, BASE | I |
0033 302-06464 1350.000 CYS | 55_00000 74250.00] 2400000 32400.00]
SUBBASE FOR PCCP I I |
0034 303-02051 100.000 TON | 50.00000 5000.00]| 21.00000 2100.00]
STONE, 2 I I |
0035 306-08034 7944.000 SYS | 2.15000 17079.60] 2.00000 15888.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0036 401-07327 354.000 TON | 63.75000 22567.50] 60.40000 21381.60]
I I |

QC/QA-HMA, 2, 70, SURFACE, 9.5 mm



GUARDRAIL TRANSITION, VH, 6 FT. 3

IN.
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0037 401-07329 1546.000 TON | 65.50000 101263.00] 65.80000 101726.80]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | | |
0038 401-07397 589.000 TON | 56.00000 32984.00] 5225000 30775.25]
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0039 401-07412 1886.000 TON | 55.00000 103730.00] 47.30000 89207.80]
QC/QA-HMA, 2, 70, BASE, 25.0 mm | | |
0040 402-07785 1490.000 TON | 59.00000 87910.00] 54 _55000 81279.50]
HMA INTERMEDIATE, TYPE D I | |
0041 402-07786 3667.000 TON | 56.00000 205352.00]| 47.80000 175282.60]|
HMA BASE, TYPE D I I |
0042 402-07787 620.000 TON | 59.00000 36580.00] 75.80000 46996.00|
HMA WEDGE AND LEVEL, TYPE D I | |
0043 406-05520 17.500 TON | 700.00000 12250.00] 350.00000 6125.00]
ASPHALT FOR TACK COAT I I |
0044 501-06323 5350.000 SYS | 75.00000 401250.00] 71.40000 381990.00]
QC/QA-PCCP, 12 IN. I | |
0045 501-06727 LUMP | 5000.00000 5000.00]| 1700.00000 1700.00]
CORING, PCCP I I |
0046 503-03489 151.000 EACH | 25.00000 3775.00] 18.95000 2861.45|
RETROFITTED TIE BARS I | |
0047 503-05240 2830.000 LFT | 15.00000 42450.00] 13.20000 37356.00]
D-1 CONTRACTION JOINT | | |
0048 601-01115 37.500 LFT | 60.00000 2250.00] 60.00000 2250.00]
GUARDRAIL, W BEAM, 1 FT. 6.75 IN. I I |
SPACING I I |
0049 601-01522 2.000 EACH | 1800.00000 3600.00] 1800.00000 3600.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0050 601-05999 3.000 EACH | 50.00000 150.00] 50.00000 150.00]
CURVED TERMINAL END I I |
0051 601-08434 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0052 601-94689 4.000 EACH | 2700.00000 10800.00] 2700.00000 10800.00]
GUARDRAIL END TREATMENT, 0S I I |
0053 601-99105 543.800 LFT | 18.00000 9788.40]| 18.00000 9788.40]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0054 601-99106 75.000 LFT | 30.00000 2250.00] 30.00000 2250.00]
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0055 601-99132 1.000 EACH | 100.00000 100.00] 100.00000 100.00]
| | |
| | |

SPACING



PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 2.5 TO 3.5 IN.
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0056 602-08605 10.000 LFT | 750.00000 7500.00] 775.00000 7750.00]
CONCRETE BARRIER, 33 IN. | | |
0057 603-92636 2071.000 LFT | 1400000 28994.00] 14.00000 28994 .00
FENCE, CHAIN LINK, 72 IN. I I |
0058 605-06140 2943.000 LFT | 20.00000 58860.00] 15.30000 45027.90]
CURB AND GUTTER, CONCRETE | | |
0059 605-06250 1392.000 SYS | 65.00000 90480.00] 7475000 104052 .00
CENTER CURB, C, CONCRETE , MODIFIED I | |
0060 611-05330 72.000 SYS | 43.00000 3096.00] 72.35000 5209.20]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. I | |
0061 615-06490 6.000 EACH | 150.00000 900.00] 150.00000 900.00]
RIGHT OF WAY MARKER I I |
0062 615-06500 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
MONUMENT, A I I |
0063 615-06505 5.000 EACH | 550.00000 2750.00] 550.00000 2750.00]
MONUMENT, B I I |
0064 615-06510 1.000 EACH | 450.00000 450.00] 450.00000 450_00]
MONUMENT, C I | |
0065 615-06515 5.000 EACH | 200.00000 1000.00] 200.00000 1000.00]
MONUMENT, D | | |
0066 621-01004 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0067 621-04156 3340.000 SYS | 2.05000 6847.00] 2.05000 6847.00]
SEEDING, WETLAND | | |
0068 621-06560 15774.000 SYS | 0.44000 6940 .56 0.44000 6940.56|
MULCHED SEEDING, U I | |
0069 621-06570 558.000 CYS | 15.00000 8370.00] 26.41000 14736.78]
TOP SOIL | | |
0070 621-06575 2329.000 SYS | 3.92000 9129.68]| 3.92000 9129.68]|
SODDING, NURSERY I | |
0071 621-91019 3340.000 SYS | 1.48000 4943 .20 1.48000 4943.20]
STRAW MAT I I |
0072 622-05640 26.000 EACH | 82.50000 2145_00] 82.50000 2145.00]
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | I |
IN. | | |
0073 622-05651 21.000 EACH | 570.00000 11970.00] 670.00000 14070.00]
I | |
| | |
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0074 622-52436 5.000 EACH | 30.00000 150.00] 30.00000 150.00]
SIGN, DO NOT MOW OR SPRAY | | |
0075 715-05048 4305.000 LFT | 5_.50000 23677.50] 7.00000 30135.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0076 715-05053 444.000 LFT | 35.00000 15540.00] 23.00000 10212.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0077 715-05149 1351.000 LFT | 20.00000 27020.00] 19.76000 26695_76]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0078 715-05151 14.000 LFT | 30.00000 420.00] 22.22000 311.08]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0079 715-05152 1461.000 LFT | 40.00000 58440.00] 4280000 62530.80]
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0080 715-05154 339.000 LFT | 45_00000 15255.00] 61.74000 2092986
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0081 715-05161 318.000 LFT | 110.00000 34980.00] 116.89000 37171.02]
PIPE, TYPE 2, CIRCULAR, 48 IN. | | |
0082 715-09064 3483.000 LFT | 1.50000 5224 .50 1.00000 3483.00]
VIDEO INSPECTION FOR PIPE I I |
0083 715-46000 1.000 EACH | 550.00000 550.00] 200.00000 200.00]
PIPE END SECTION, 12 IN. I | |
0084 715-46010 3.000 EACH | 650.00000 1950.00] 375.00000 1125.00]
PIPE END SECTION, 18 IN. | | |
0085 715-46020 1.000 EACH | 750.00000 750.00] 625.00000 625.00]
PIPE END SECTION, 24 IN. I I |
0086 718-06529 7.000 EACH | 190000000 13300.00] 175.00000 1225.00]
OUTLET PROTECTOR, 2 | | |
0087 718-06532 3000.000 LFT | 0.75000 2250.00] 0.75000 2250.00]
VIDEO INSPECTION FOR UNDERDRAINS I | |
0088 718-52610 200.000 CYS | 45_00000 9000.00] 75.00000 15000.00]
AGGREGATE FOR UNDERDRAINS | | |
0089 718-99153 2972.000 SYS | 1.75000 5201.00] 1.50000 4458.00]
GEOTEXTILES FOR UNDERDRAIN I | |
0090 720-01092 3.000 EACH | 4000.00000 12000.00] 3300.00000 9900.00]
MANHOLE, J15, MODIFIED I I |
0091 720-07301 4.000 EACH | 2500.00000 10000.00] 2250.00000 9000.00]
INLET TYPE HA I | |
0092 720-07301 4.000 EACH | 2500.00000 10000.00] 2250.00000 9000.00]|
INLET TYPE HA , MODIFIED I I |
0093 720-44000 4.000 EACH | 750.00000 3000.00] 375.00000 1500.00]
CASTING, ADJUST TO GRADE I | |
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0094 720-44055 1.000 EACH | 100000000 1000.00] 800.00000 800.00]
CASTING, 10, FURNISH AND ADJUST TO GRAD | | |
0095 720-44080 2.000 EACH | 1500.00000 3000.00] 1300.00000 2600.00]
CASTING, 15, FURNISH AND ADJUST TO GRAD | | |
0096 720-45235 1.000 EACH | 1750.00000 1750.00] 1900.00000 1900.00]
CATCH BASIN, E7 | | |
0097 720-45405 7.000 EACH | 2250.00000 15750.00] 2400.00000 16800.00]
MANHOLE, B4 I | |
0098 720-45615 3.000 LFT | 500.00000 1500.00] 500.00000 1500.00]
STRUCTURE, INLET, RECONSTRUCT I I |
0099 720-93409 1.000 EACH | 2750.00000 2750.00] 2650.00000 2650.00]
INLET, B15, MODIFIED I | |
0100 720-94612 3.000 EACH | 6000.00000 18000.00] 3500.00000 10500.00]
MANHOLE, K4 I I |
0101 720-98174 7.000 EACH | 2750.00000 19250.00] 2650.00000 18550.00]
INLET, B15 I | |
0102 720-98555 11.000 EACH | 2750.00000 30250.00] 2650.00000 29150.00]
INLET, C15 I I |
0103 801-04308 3.000 EACH | 206.00000 618.00] 210.00000 630.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0104 801-06207 21800.000 LFT | 1.03000 22454.00] 0.86000 18748.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0105 801-06211 10.000 EACH | 113.00000 1130.00] 60.00000 600.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW | | |
0106 801-06212 10.000 EACH | 147 .00000 1470.00] 80.00000 800.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, WORD (ONLY) I I |
0107 801-06218 235.000 LFT | 6.46000 1518.10] 5.20000 1222.00]
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
0108 801-06469 300.000 LFT | 2.72000 816.00] 1.50000 450.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
8 IN. I | |
0109 801-06640 43.000 EACH | 148.00000 6364.00] 168.00000 7224.00]
CONSTRUCTION SIGN, A I I |
0110 801-06645 6.000 EACH | 34.00000 204.00] 45_00000 270.00]
I I |

CONSTRUCTION SIGN, B
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0111 801-06775 LUMP | 250000.00000 250000.00] 100000.00000 100000.00]
MAINTAINING TRAFFIC | | |
0112 801-07023 2.000 EACH | 2500.00000 5000.00]| 5700.00000 11400.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0113 801-07119 168.000 LFT | 17.86000 3000.48] 10.00000 1680.00]
BARRICADE, 111-B | | |
0114 801-08401 3300.000 LFT | 20.00000 66000.00] 9.25000 30525.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0115 801-09133 4.000 EACH | 160000000 6400.00]  10800.00000 43200.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0116 801-94295 16.000 EACH | 185.00000 2960.00] 290.00000 4640.00]
SIGNAL HEAD, RELOCATE I | |
0117 802-05701 220.000 LFT | 13.51000 2972.20] 10.10000 2222.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0118 802-07057 371.000 SFT | 30.40000 11278.40] 23.45000 8699.95|
SIGN, PANEL, WITH LEGEND I I |
0119 802-07059 22.000 EACH | 100.00000 2200.00] 35.00000 770.00]
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0120 802-07151 8.000 EACH | 440.00000 3520.00] 535.00000 4280.00]
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI1 | | |
0121 802-07159 2.000 EACH | 724500000 14490.00] 3600.00000 7200.00]
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, Il , FOUNDATION TYPE Il FOR | I |
MONOTUBES | | |
0122 802-07275 2.000 EACH | 7500.00000 15000.00] 6500.00000 13000.00]
BOX TRUSS SIGN FOUNDATION, V-C I | |
0123 802-76025 120.000 SFT | 20.50000 2460.00] 13.25000 1590.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | I |
0124 802-76035 155.000 SFT | 18.50000 2867.50] 13.40000 2077.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0125 802-76045 51.000 SFT | 29.00000 1479.00] 22.40000 1142_40]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0126 802-76095 1286.000 LBS | 3.66000 4706.76| 3.30000 4243 .80|
I I |

STRUCTURAL STEEL, BREAKAWAY
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0127 802-76100 1.000 EACH |  17709.00000 17709.00]  19500.00000 19500.00]
SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE | | |
0128 803-76120 1.000 EACH | 29158.00000 29158.00]  33500.00000 33500.00]
SPAN OVERHEAD SIGN STRUCTURE, TRI CHORD | | |
TRUSS, DOUBLE END SUPPORT I I |
0129 805-01161 13.000 EACH | 175.00000 2275.00] 14500000 1885.00]
LOOP DETECTOR, INDUCTIVE, 4 CHANNEL, | I |
AMPLIFIER AND HARNESS I I |
0130 805-01842 13.000 EACH | 659.00000 8567.00]| 950.00000 12350.00]
HANDHOLE, SIGNAL I I |
0131 805-01879 1.000 EACH | 280.00000 280.00] 725.00000 725.00]
SIGNAL SERVICE, INSTALL I | |
0132 805-02087 LUMP | 270.00000 270.00] 500.00000 500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0133 805-02595 4.000 EACH | 118.00000 472.00] 250.00000 1000.00]
CONTROLLER, RESET TIMING I I |
0134 805-06592 3655.000 LFT | 9.95000 36367.25| 14.95000 54642 _25]|
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0135 805-78100 1.000 EACH | 8072.00000 8072.00] 8222.00000 8222.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0136 805-78205 6.000 EACH | 55500000 3330.00] 630.00000 3780.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0137 805-78215 6.000 EACH | 526.00000 3156.00] 630.00000 3780.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW | | |
0138 805-78230 3.000 EACH | 911.00000 2733.00] 1000.00000 3000.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0139 805-78415 4.000 EACH | 1263.00000 5052.00] 1550.00000 6200.00]
SPAN, CATENARY, AND TETHER I I |
0140 805-78420 4.000 EACH | 219.00000 876.00] 300.00000 1200.00]
DISCONNECT HANGER I I |
0141 805-78467 290.000 LFT | 2.14000 620.60] 2.40000 696.00]
SIGNAL CABLE, 3C 8GA. I I |
0142 805-78470 910.000 LFT | 0.40000 364.00] 0.25000 227.50]
I I |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
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0143 805-78485 1745.000 LFT | 1.20000 2094.00] 2.40000 4188.00]
SIGNAL CABLE, 5C 14GA. | | |
0144 805-78490 565.000 LFT | 1.41000 796.65] 2.50000 1412_50]
SIGNAL CABLE, 7C 14GA. I I |
0145 805-78510 3170.000 LFT | 0.88000 2789.60] 1.95000 6181.50]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0146 805-78746 1609.000 LFT | 5.23000 8415.07| 5.00000 8045.00]|
PREFORMED LOOP DETECTORS I I |
0147 805-78785 13.000 EACH | 488.00000 6344.00] 775.00000 10075.00]
SIGNAL DETECTOR HOUSING I I |
0148 805-78795 2050.000 LFT | 8.50000 17425.00] 9.40000 19270.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0149 805-78925 2.000 EACH | 735.00000 1470.00] 700.00000 1400.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0150 805-81032 2.000 EACH | 3662.00000 7324.00] 3700.00000 7400.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I | |
0151 805-95889 1694.000 LFT | 0.55000 931.70] 0.80000 1355.20]
WIRE, NO. 10 COPPER, 1C I I |
0152 805-98336 387.000 LFT | 10.68000 4133.16] 8.25000 3192.75]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0153 805-98540 6.000 EACH | 2100.00000 12600.00] 2100.00000 12600.00]
FOUNDATION AND ANCHOR BOLTS FOR STRAIN | | |
POLE I I |
0154 807-02191 3.000 EACH | 659.00000 1977.00] 950.00000 2850.00]
HANDHOLE, LIGHTING | | |
0155 807-02370 7.000 EACH | 406.00000 2842_00] 750.00000 5250.00]|
LIGHT STRUCTURE, REMOVE AND RESET I | I
0156 807-02428 12.000 EACH | 794.00000 9528.00] 900.00000 10800.00]
CONCRETE FOUNDATION WITH GROUNDING, 30 | | |
IN. X 30 IN. X 96 IN. | I |
0157 807-07580 3479.000 LFT | 8.55000 29745.45] 9.30000 32354.70]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0158 807-84866 5.000 EACH | 215500000 10775.00] 2500.00000 12500.00]
LIGHT POLE, 44 FT. E.M.H., 15.0 FT. I | |
MAST ARM, TRANSFORMER BASE I I |
0159 807-86910 14.000 EACH | 26.43000 370.02] 30.00000 420.00]
I I |

CONNECTOR KIT, UNFUSED
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0160 807-86915 14.000 EACH | 26.43000 370.02] 30.00000 420.00]
CONNECTOR KIT, FUSED | | |
0161 807-86925 39.000 EACH | 29.30000 1142_70] 19.00000 741.00]
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I I |
0162 807-86935 43.000 EACH | 25.14000 1081.02| 17.00000 731.00]
INSULATION LINK, WATERPROOFED | I |
0163 807-86955 12.000 EACH | 55_00000 660.00] 45_00000 540.00]
CABLE DUCT MARKER I I |
0164 807-87450 4.000 EACH | 214.00000 856.00] 250.00000 1000.00]
TRANSFORMER BASE, FURNISH I I |
0165 807-97289 5.000 EACH | 232.00000 1160.00] 230.00000 1150.00]
LUMINAIRE, HIGH PRESSURE SODIUM, 250 I I |
WATT, 240 VOLTS REGULAT OR WITH BALLAST | I |
, 240 VOLTS REGLATOR BALLAST I I |
0166 808-01045 100.000 LFT | 0.78000 78.00] 3.60000 360.00]
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I I |
0167 808-03002 285.000 LFT | 0.85000 242.25] 0.90000 256.50]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0168 808-03631 1975.000 LFT | 0.85000 1678.75| 0.65000 1283.75|
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0169 808-03632 690.000 LFT | 0.85000 586.50] 0.75000 517.50]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0170 808-04896 130.000 LFT | 0.85000 110.50] 0.90000 117.00]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | | |
0171 808-05534 1670.000 LFT | 1.70000 2839.00] 1.80000 3006.00]
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0172 808-05535 1040.000 LFT | 3.40000 3536.00] 6.20000 6448.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
WHITE, CROSSHATCH LINE, 24 IN. | I |
0173 808-06701 850.000 LFT | 0.78000 663.00] 0.40000 340.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0174 808-06703 3890.000 LFT | 0.78000 3034.20] 0.40000 1556.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0175 808-06705 1430.000 LFT | 1.56000 2230.80] 1.30000 1859.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0176 808-06713 335.000 LFT | 0.78000 261.30] 0.60000 201.00]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 259 -12
TABULATION OF BIDS
ROUTE : US 41

CALL ORDER  : 259 CONTRACT ID : R -29378-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035114 IC 2 ) 35-0918397 1C )
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0177 808-06716 3860.000 LFT | 0.48000 1852.80] 0.35000 1351.00]
LINE, REMOVE | | |
0178 808-74807 8.000 EACH | 107.00000 856.00] 120.00000 960.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0179 808-74808 6.000 EACH | 142 .00000 852.00] 170.00000 1020.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0180 808-75015 220.000 LFT | 2.25000 495.00] 2.00000 440.00]
LINE, PAINT, SOLID, WHITE, 12 IN. I I |
0181 808-75240 25.000 LFT | 0.78000 19.50] 1.00000 25.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0182 808-75245 3535.000 LFT | 0.78000 2757.30] 0.40000 1414_00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0183 808-75272 315.000 LFT | 2.35000 740.25] 3.85000 1212_75]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | | |
0184 808-75297 215.000 LFT | 4.70000 1010.50] 3.85000 827.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0185 808-75320 46_.000 EACH | 74.00000 3404.00] 85.00000 3910.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0186 808-75325 17.000 EACH | 98.00000 1666.00] 125.00000 2125.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) I | |
0187 808-75996 90.000 EACH | 10.00000 900.00] 20.00000 1800.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | I |
0188 808-75998 110.000 EACH | 54 _65000 6011.50] 54 _65000 6011.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0189 808-98796 110.000 LFT | 0.78000 85.80] 3.60000 396.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I | |
SECTION TOTALS I $ 3,969,627.07] $ 4,124,924 _44] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 3,969,627.07] $ 4,124,924 _44] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 270 -1
VENDOR RANKING
CALL ORDER : 270 CONTRACT ID : R -29506-A COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710081
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1035122 GARIUP CONSTRUCTION CO. INC $ 227,700.39 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 562,914.00 247.2170%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 270 -2
TABULATION OF BIDS
ROUTE : 1-80
CALL ORDER : 270 CONTRACT ID : R -29506-A COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-0918397 |
IGARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
------------------------------------------ A
SECTION 0001  CONCRETE PAVEMENT RESTORATION
| | |
0001 105-06845 LUMP | 2713.60000 2713.60] 9000.00000 9000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-08520 2.000 EACH | 318.00000 636.00]| 140.00000 280.00]
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 6.000 MOS | 212.00000 1272.00] 140.00000 840.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 106-03285 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
FAILED MATERIAL I I |
0006 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 110-01001 LUMP |  40002.40000 40002.40]  77000.00000 77000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0009 305-03375 1600.000 LFT | 9.54000 15264.00] 6.00000 9600.00]|
CRACKS, TRANSVERSE, ROUT, CLEAN, AND | | |
SEAL I I |
0010 305-93341 1000.000 LFT | 9.54000 9540.00] 6.00000 6000.00]
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS | | |
0011 305-93342 500.000 LFT | 9.54000 4770.00] 6.00000 3000.00]
SAW, CLEAN AND SEAL TRANSVERSE JOINTS | | |
0012 506-06333 383.000 SYS | 163.13000 62478.79] 690.00000 264270.00]
PCCP PATCHING, FULL DEPTH , 15 IN | | |
0013 507-07505 780.000 EACH | 43_.53000 33953.40] 111.00000 86580.00]
RETROFIT LOAD TRANSFER , 15 IN PCCP I | |
PAVEMENT I I |
0014 602-06945 60.000 LFT | 92.22000 5533.20] 300.00000 18000.00]
BARRIER, CONCRETE, 45 IN. I I |
0015 801-01093 16.000 EACH | 848.00000 13568.00] 580.00000 9280.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0016 801-06640 60.000 EACH | 116.60000 6996.00] 135.00000 8100.00]
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 270 -3
TABULATION OF BIDS
ROUTE : 1-80
CALL ORDER : 270 CONTRACT ID : R -29506-A COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 l 2 ) 35-0918397 | )
IGARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 801-06710 60.000 DAY | 15.90000 954.00] 16.00000 960.00]
FLASHING ARROW SIGN | | |
0018 801-06775 LUMP |  18355.00000 18355.00]  58000.00000 58000.00]
MAINTAINING TRAFFIC I I |
0019 801-99182 4.000 EACH | 2915.00000 11660.00] 3000.00000 12000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN, | | |
INSTALL AND MAINTAIN | I |
SECTION TOTALS I $ 227,700.39] $ 562,914 .00] $
------------------------------------------ A
CONTRACT TOTALS | $ 227,700.39] $ 562,914.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 280 -1
VENDOR RANKING
CALL ORDER : 280 CONTRACT ID : R -29532-A COUNTIES : GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/24/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710086
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 508,199.60 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 625,882.00 123.1567%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 280 -2
TABULATION OF BIDS

ROUTE : 69
CALL ORDER : 280 CONTRACT ID : R -29532-A COUNTIES : GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  MAJOR PAVEMENT PROJECT
| | |
0001 105-07039 5.000 MOS | 1800.00000 9000.00] 1800.00000 9000.00]
FIELD OFFICE, B I I |
0002 105-08520 2.000 EACH | 150.00000 300.00] 80.00000 160.00]
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 10.000 MOS | 150.00000 1500.00] 36.00000 360.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  25000.00000 25000.00]  31250.00000 31250.00]
MOBILIZATION AND DEMOBILIZATION I | |
0008 301-07448 200.000 TON | 15.00000 3000.00] 20.00000 4000.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0009 303-07449 100.000 TON | 40.00000 4000.00]| 20.00000 2000.00]
COMPACTED AGGREGATE, NO. 73 | | |
0010 304-07489 700.000 TON | 100.00000 70000.00] 70.00000 49000.00]
HMA PATCHING, TYPE A I I |
0011 304-07783 105.000 TON | 100.00000 10500.00] 350.00000 36750.00]
HMA PATCHING, TYPE D | | |
0012 503-05240 650.000 LFT | 10.00000 6500.00] 10.00000 6500.00]
D-1 CONTRACTION JOINT I I |
0013 506-06333 1310.000 SYS | 140.00000 183400.00]| 80.00000 104800.00]|
PCCP PATCHING, FULL DEPTH | I |
0014 507-07505 702.000 EACH | 130.00000 91260.00] 170.00000 119340.00]
RETROFIT LOAD TRANSFER I I |
0015 801-01093 10.000 EACH | 495.00000 4950.00]| 675.00000 6750.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0016 801-06207 30000.000 LFT | 0.01000 300.00] 0.62000 18600.00]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 280 -3
TABULATION OF BIDS

ROUTE : 69
CALL ORDER : 280 CONTRACT ID : R -29532-A COUNTIES : GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 801-06640 16.000 EACH | 400.00000 6400.00] 138.00000 2208.00]
CONSTRUCTION SIGN, A | | |
0018 801-06710 400.000 DAY | 1.00000 400.00] 1.00000 400.00]
FLASHING ARROW SIGN I | |
0019 801-06775 LUMP |  65000.00000 65000.00] 207960.50000 207960.50]
MAINTAINING TRAFFIC | | |
0020 801-09133 4.000 EACH | 4000.00000 16000.00] 186500000 7460.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0021 801-92448 1600.000 DAY | 0.01000 16.00] 1.75000 2800.00]
CONSTRUCTION SIGNS, MOBILE I I |
0022 808-03631 660.000 LFT | 3.08000 2032.80] 5.65000 3729.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0023 808-03632 360.000 LFT | 3.08000 1108.80] 5.65000 2034.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0024 808-05534 30.000 LFT | 6.16000 184.80] 8.40000 252.00]
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0025 808-75061 140.000 LFT | 4.28000 599.20] 5.75000 805.00]
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
5 IN. I I |
0026 808-75994 925.000 EACH | 5.00000 4625.00] 7.30000 6752.50]
PRISMATIC REFLECTOR | | |
0027 808-75996 20.000 EACH | 4600000 920.00] 50.00000 1000.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
0028 808-75998 20.000 EACH | 60.00000 1200.00] 98.40000 1968.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 508,199.60]| $ 625,882.00| $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 315 -1
VENDOR RANKING
CALL ORDER : 315 CONTRACT ID : RS-28710-A COUNTIES : HARRISON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3531011
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 913,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,002,871.40 109.8435%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 315 -2
TABULATION OF BIDS
ROUTE : 337
CALL ORDER : 315 CONTRACT ID : RS-28710-A COUNTIES : HARRISON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 | 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2800.00000 2800.00] 4800.00000 4800.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1230.00000 7380.00] 2200.00000 13200.00]
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  45600.00000 45600.00]  45000.00000 45000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 202-02278 182.000 LFT | 15.75000 2866.50] 10.30000 1874.60]
CURB, CONCRETE, REMOVE I I |
0008 202-52710 68.000 SYS | 9.95000 676.60] 28.00000 1904.00]
SIDEWALK, CONCRETE, REMOVE I | |
0009 303-01180 1939.000 TON | 19.00000 36841.00] 21.00000 40719.00]
COMPACTED AGGREGATE, NO. 53 | | |
0010 304-07489 225.840 TON | 115.00000 25971.60] 90.00000 20325.60]
HMA PATCHING, TYPE A I I |
0011 306-08033 129650.000 SYS | 0.40000 51860.00] 0.41000 53156.50]
MILLING, ASPHALT, 1 IN. | | |
0012 306-08043 600.000 SYS | 0.90000 540.00] 2.80000 1680.00]
MILLING, TRANSITION I I |
0013 306-08432 13352.000 SYS | 2.00000 26704.00] 1.05000 14019.60]
MILLING, APPROACH | | |
0014 401-07325 10696.000 TON | 43.40000 464206 .40] 48_00000 513408.00]
QC/QA-HMA, 1, 70, SURFACE, 9.5 mm I | |
0015 402-07450 250.000 TON | 53.00000 13250.00] 60.00000 15000.00]
HMA WEDGE AND LEVEL, TYPE A I I |
0016 406-05520 39.000 TON | 305.00000 11895.00] 460.00000 17940.00]
ASPHALT FOR TACK COAT | | |
0017 604-06070 68.000 SYS | 34.50000 2346.00] 4200000 2856.00]|
SIDEWALK, CONCRETE I I |
0018 604-07900 25.000 SYS | 15550000 3887.50] 83.00000 2075.00]
| | |

CURB RAMP, CONCRETE, F



CALL ORDER : 315

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

RS-28710-A

DATE : 06/13/07
PAGE : 315 -3

ROUTE : 337
COUNTIES : HARRISON

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 604-07902 15.000 SYS
CURB RAMP, CONCRETE, H

0020 604-07903 10.000 SYS
CURB RAMP, CONCRETE, K

0021 605-01870 88.000 LFT
CURB, CONCRETE, A

0022 605-06090 94.000 LFT
CURB, INTEGRAL, CONCRETE

0023 610-07486 1102.000 TON
HMA FOR APPROACHES, TYPE A

0024 621-06574 15.000 SYS
SODDING

0025 720-44000 7.000 EACH
CASTING, ADJUST TO GRADE

0026 801-06203 7966.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0027 801-06207 7966.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0028 801-06640 35.000 EACH
CONSTRUCTION SIGN, A

0029 801-06775 LUMP
MAINTAINING TRAFFIC

0030 808-06712 1516.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0031 808-06713 106212.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0032 808-06714 99164.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0033 808-75297 50.000 LFT

TRANSVERSE MARKINGS, THERMOPLASTIC,

STOP LINE, 24 IN.
0034 808-75998 2688.000

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

EACH

( 1 ) 35-2040801 |
GOHMANN ASPHALT & CONSTR., 1 |
|

15.

65.

60.

300.

115.

59489.

20.

14.

00000

00000

00000

00000

-50000

.00000

00000

52000

-09000

.09000

-09000

00000

60000

2 ) 35-1487672 1C )
AC CONSTRUCTION & EXCAVATIN |
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ o
2535.00] 101.00000 1515.00]
| |
1610.00] 103.00000 1030.00]
| |
1658.80]| 27.00000 2376.00]
| |
1410.00]| 21.00000 1974.00]
| |
71630.00] 82.00000 90364.00]
| |
900.00] 5.00000 75.00]
| |
2100.00] 200.00000 1400.00]
| |
3983.00] 0.35000 2788.10]
| |
7966.00] 0.88000 7010.08]
| |
| |
4025_00] 115.00000 4025_00]
| |
59489.52|  80000.00000 80000.00]|
| |
136.44]| 0.11000 166.76]
| |
9559.08] 0.11000 11683.32|
| |
8924.76] 0.11000 10908.04]
| |
1000.00] 7.00000 350.00]
| |
| |
3924480 14.60000 3924480
| |
913,000.00]| $ 1,002,871.40] $
____________________________ e
913,000.00] $ 1,002,871.40] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 325 -1
VENDOR RANKING
CALL ORDER : 325 CONTRACT ID : RS-28859-A COUNTIES : DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/06/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600361
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0844079 PAUL H ROHE COMPANY $ 391,765.00 100.0000%
2 35-1357381 DAVE OMARA CONTRACTOR $ 396,969.20 101.3284%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 529,484.45 135.1536%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 325 -2
TABULATION OF BIDS
ROUTE : 46
CALL ORDER : 325 CONTRACT ID : RS-28859-A COUNTIES : DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-0844079 IC 2 ) 35-1357381 IC 3 ) 35-1917625
|PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 9.000 MOS | 1900.00000 17100.00] 1000.00000 9000.00] 2000.00000 18000.00
FIELD OFFICE, B I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 3500.00000 3500.00]  25000.00000 25000.00]  26000.00000 26000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-02278 540.000 LFT | 10.50000 5670.00] 10.00000 5400.00] 6.25000 3375.00
CURB, CONCRETE, REMOVE I | |
0007 202-02772 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 115.00000 115.00
CASTING, REMOVE I I |
0008 202-52710 272.000 SYS | 18.00000 4896.00| 20.00000 5440.00| 13.25000 3604.00
SIDEWALK, CONCRETE, REMOVE I | |
0009 304-07490 150.000 TON | 85.00000 12750.00] 100.00000 15000.00] 125.00000 18750.00
HMA PATCHING, TYPE B | | |
0010 306-08043 480.000 SYS | 0.25000 120.00] 1.00000 480.00] 1.85000 888.00
MILLING, TRANSITION I I |
0011 306-08432 3626.000 SYS | 0.25000 906.50] 1.00000 3626.00] 2.40000 8702.40
MILLING, APPROACH | | |
0012 306-08563 42219.000 SYS | 0.65000 27442 35| 0.30000 12665.70] 0.45000 1899855
MILLING ASPHALT, 1 1/4 IN. I I |
0013 401-07321 2344.000 TON | 49.00000 114856.00] 45.00000 105480.00] 59.00000 138296.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0014 402-07433 1139.000 TON | 51.20000 58316.80] 5200000 59228.00] 58.00000 66062.00
HMA SURFACE, TYPE B I | |
0015 402-07451 50.000 TON | 90.00000 4500.00] 60.00000 3000.00] 72.00000 3600.00
HMA WEDGE AND LEVEL, TYPE B I I |
0016 406-05520 13.000 TON | 280.00000 3640.00] 300.00000 3900.00] 250.00000 3250.00
ASPHALT FOR TACK COAT | | |
0017 604-06070 272.000 SYS | 4600000 12512.00] 50.00000 13600.00] 53.00000 14416.00
SIDEWALK, CONCRETE I I |
0018 604-07894 11.000 SYS | 245.00000 2695_00] 175.00000 1925_00] 185.00000 2035.00
| | |

CURB RAMP, CONCRETE, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 325 -3
TABULATION OF BIDS
ROUTE : 46
CALL ORDER : 325 CONTRACT ID : RS-28859-A COUNTIES : DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-0844079 IC 2 ) 35-1357381 IC 3 ) 35-1917625
|PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 604-07896 31.000 SYS | 135.00000 4185.00] 175.00000 5425.00] 185.00000 5735.00
CURB RAMP, CONCRETE, B | | |
0020 604-07897 4.000 SYS | 400.00000 1600.00] 175.00000 700.00] 185.00000 740.00
CURB RAMP, CONCRETE, C I I |
0021 604-07898 11.000 SYS | 291.00000 3201.00] 175.00000 1925.00] 185.00000 2035.00
CURB RAMP, CONCRETE, D | | |
0022 604-07899 11.000 SYS | 165.00000 1815.00] 175.00000 1925_00] 185.00000 2035.00
CURB RAMP, CONCRETE, E I | |
0023 604-07900 40.000 SYS | 188.00000 7520.00] 175.00000 7000.00] 185.00000 7400.00
CURB RAMP, CONCRETE, F I I |
0024 604-07901 36.000 SYS | 225.00000 8100.00] 175.00000 6300.00] 185.00000 6660.00
CURB RAMP, CONCRETE, G | | |
0025 605-01870 236.000 LFT | 18.50000 4366.00]| 50.00000 11800.00] 52.00000 12272.00
CURB, CONCRETE, A I I |
0026 605-06090 304.000 LFT | 13.50000 4104.00] 4200000 12768.00] 4100000 12464.00
CURB, INTEGRAL, CONCRETE I | |
0027 610-07487 299.000 TON | 100.00000 29900.00] 80.00000 23920.00] 110.00000 32890.00
HMA FOR APPROACHES, TYPE B I I |
0028 621-06574 60.000 SYS | 12.00000 720.00] 20.00000 1200.00] 26.00000 1560.00
SODDING I | |
0029 720-01894 1.000 EACH | 1400.00000 1400.00] 1000.00000 1000.00] 850.00000 850.00
CASTING, FURNISH AND ADJUST TO GRADE | | |
0030 720-44000 36.000 EACH | 350.00000 12600.00] 250.00000 9000.00] 46500000 16740.00
CASTING, ADJUST TO GRADE I I |
0031 801-06203 1388.000 LFT | 0.30000 416.40] 0.50000 694.00] 0.75000 1041.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0032 801-06207 1388.000 LFT | 1.60000 2220.80] 1.00000 1388.00] 1.75000 2429.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0033 801-06640 21.000 EACH | 93.29000 1959.09] 85.00000 1785.00] 110.00000 2310.00
CONSTRUCTION SIGN, A | I |
0034 801-06775 LUMP |  20796.46000 20796.46]  26676.00000 26676.00]  28500.00000 28500.00
MAINTAINING TRAFFIC I I |
0035 805-78470 1875.000 LFT | 0.72000 1350.00] 0.50000 937.50] 0.38000 712.50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0036 805-78510 188.000 LFT | 3.00000 564.00] 3.00000 564.00] 3.25000 611.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0037 805-78795 600.000 LFT | 8.00000 4800.00]| 8.00000 4800.00] 8.75000 5250.00
I I |

SAW CUT FOR ROADWAY LOOP AND SEALER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 325 -4
TABULATION OF BIDS
ROUTE : 46
CALL ORDER : 325 CONTRACT ID : RS-28859-A COUNTIES : DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 IC 2 ) 35-1357381 IC 3 ) 35-1917625
IPAUL H ROHE COMPANY IDAVE O"MARA CONTRACTOR IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 805-92951 5.000 EACH | 190.00000 950.00] 250.00000 1250.00] 210.00000 1050.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0039 808-03439 300.000 LFT | 3.50000 1050.00]| 4.00000 1200.00] 6.60000 1980.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
CROSSWALK, WHITE, 24 IN. I | |
0040 808-04298 2.000 EACH | 290.00000 580.00] 300.00000 600.00] 375.00000 750.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | | |
WORD (RR) | | |
0041 808-06703 16040.000 LFT | 0.29000 4651.60] 0.35000 5614.00] 1.65000 26466 .00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0042 808-75240 1600.000 LFT | 0.29000 464.00] 0.35000 560.00] 5.50000 8800.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0043 808-75245 7400.000 LFT | 0.29000 2146.00]| 0.35000 2590.00] 2.75000 20350.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0044 808-75297 100.000 LFT | 3.50000 350.00] 4.00000 400.00] 8.75000 875.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I | |
0045 808-75320 8.000 EACH | 75.00000 600.00] 100.00000 800.00] 83.00000 664.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0046 808-75325 2.000 EACH | 99.00000 198.00] 100.00000 200.00] 110.00000 220.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I | |
SECTION TOTALS I $ 391,765.00] $ 396,969.20] $ 529,484.45
—————————————————————————————————————————— -
CONTRACT TOTALS l $ 391,765.00] $ 396,969.20] $ 529,484 .45




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION

330 CONTRACT ID
05/16/07 10:00 AM DISTRICT

VENDOR RANKING

RS-28888-A
64

CONTRACT TIME : 08/01/07 COMPLETION DATE

COUNTIES : MARSHALL

PROJECT(S) : 0500275

0600516

DATE
PAGE

06/13/07
330 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-1139301 E & B PAVING INC

3 35-0997978 PHEND & BROWN INC

4  35-1120685 WALSH & KELLY INC

5 35-1065659 BROOKS CONSTRUCTION COMPANY

INC

653,380.00
755,605.00
757,782.19
776,577.76
848,793.47

100.0000%
115.6456%
115.9788%
118.8555%
129.9081%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -2
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1139301 IC 3 ) 35-0997978
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |PHEND & BROWN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5000.10000 5000.10] 5500.00000 5500.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 160.00000 160.00] 60.00000 60.00] 300.00000 300.00
RADIO | I |
0003 105-07039 4.000 MOS | 1450 .00000 5800.00] 1740.00000 6960.00] 1800.00000 7200.00
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 200.00000 200.00] 60.00000 60.00] 300.00000 300.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 4.000 MOS | 125.00000 500.00] 60.00000 240.00] 60.00000 240.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 4.000 MOS | 100.00000 400.00] 60.00000 240.00] 50.00000 200.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  32000.00000 32000.00]  34600.00000 34600.00]  38000.00000 38000.00
MOBILIZATION AND DEMOBILIZATION | | |
0012 203-08607 2200.000 LFT | 0.01000 22.00] 1.00000 2200.00] 2.00000 4400.00
LINEAR GRADING I I |
0013 207-08267 1250.000 SYS | 7.00000 8750.00] 15.00000 18750.00] 12.00000 15000.00
SUBGRADE TREATMENT, TYPE I11A | I |
0014 301-07448 425.000 TON | 12.50000 5312.50] 16.00000 6800.00] 20.00000 8500.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0015 303-07449 2015.000 TON | 12.50000 25187.50] 12.00000 24180.00] 18.00000 36270.00
COMPACTED AGGREGATE, NO. 73 I I |
0016 304-07491 500.000 TON | 47.00000 23500.00] 80.00000 40000.00] 120.00000 60000.00
HMA PATCHING, TYPE C I I |
0017 306-08033 102100.000 SYS | 0.25000 25525.00] 0.24000 24504 .00 0.39000 39819.00
I I |

MILLING, ASPHALT, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -3
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1139301 IC 3 ) 35-0997978
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08043 275.000 SYS | 0.25000 68.75] 0.24000 66.00] 0.39000 107.25
MILLING, TRANSITION | | |
0019 306-08432 5920.000 SYS | 0.25000 1480.00] 0.10000 592.00] 0.01000 59.20
MILLING, APPROACH I | |
0020 401-06264 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 3000.00000 3000.00
PROFILOGRAPH, HMA | | |
0021 401-07322 7800.000 TON | 47.00000 366600.00] 59.00000 460200.00] 5200000 40560000
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I I |
0022 402-07432 105.000 TON | 47.00000 4935.00]| 75.00000 7875.00] 52.00000 5460.00
HMA SURFACE, TYPE A I I |
0023 402-07435 305.000 TON | 37.00000 11285.00] 58.00000 17690.00] 47.00000 14335.00
HMA INTERMEDIATE, TYPE A I | |
0024 406-05520 27.000 TON | 1.00000 27.00] 1.00000 27.00] 1.00000 27.00
ASPHALT FOR TACK COAT I I |
0025 610-07488 330.000 TON | 90.00000 29700.00] 130.00000 42900.00] 110.00000 36300.00
HMA FOR APPROACHES, TYPE C I | |
0026 611-95023 25.000 EACH | 200.00000 5000.00]| 120.00000 3000.00] 150.00000 3750.00
MAILBOX ASSEMBLY, RESET I I |
0027 621-06559 2345.000 SYS | 1.00000 2345_00] 0.98000 2298.10] 0.98000 2298.10
MULCHED SEEDING, R I | |
0028 801-06203 2800.000 LFT | 0.30000 840.00] 0.95000 2660.00]| 0.66000 1848.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0029 801-06207 2800.000 LFT | 0.70000 1960.00] 0.90000 2520.00] 1.30000 3640.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0030 801-06640 23.000 EACH | 96.00000 2208.00] 109.00000 2507.00] 96.00000 2208.00
CONSTRUCTION SIGN, A | | |
0031 801-06775 LUMP |  60000.00000 60000.00] 5900.26000 5900.26]  25325.00000 25325_00
MAINTAINING TRAFFIC I I |
0032 808-75205 54912.000 LFT | 0.30000 16473.60] 0.28000 15375.36] 0.28000 1537536
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0033 808-75240 6594.000 LFT | 0.30000 1978.20] 0.28000 1846.32] 0.28000 1846.32
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0034 808-75245 11607.000 LFT | 0.30000 3482.10] 0.28000 3249.96| 0.28000 3249.96
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0035 808-75998 395.000 EACH | 16.50000 6517.50] 18.00000 7110.00] 18.00000 7110.00
I I |

SNOWPLOWABLE RAISED PAVEMENT MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -4
TABULATION OF BIDS

ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1139301 IC 3 ) 35-0997978
IRIETH RILEY CONSTRUCTION IE & B PAVING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-75996 395.000 EACH | 8.25000 3258.75] 2.00000 790.00] 5.00000 1975.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0037 203-02000 430.000 CYS | 2.00000 860.00] 30.00000 12900.00] 2450000 10535.00
EXCAVATION, COMMON I I
SECTION TOTALS I $ 653,380.00] $ 755,605.00] $ 757,782.19
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 653,380.00] $ 755,605.00] $ 757,782.19




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -5
TABULATION OF BIDS

ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1065659 1C )
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 3000.00000 3000.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 200.00000 200.00] 79.97000 79.97]
RADIO | | |
0003 105-07039 4.000 MOS | 2500.00000 10000.00] 2216.76000 8867.04|
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 200.00000 200.00] 79.97000 79.97]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 4.000 MOS | 200.00000 800.00] 35.99000 143.96|
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 4.000 MOS | 200.00000 800.00] 35.99000 143.96]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  38000.00000 38000.00]  42000.00000 42000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0012 203-08607 2200.000 LFT | 1.00000 2200.00] 0.79000 1738.00]
LINEAR GRADING I | |
0013 207-08267 1250.000 SYS | 6.00000 7500.00] 11.36000 14200.00]
SUBGRADE TREATMENT, TYPE I11A | | |
0014 301-07448 425.000 TON | 18.00000 7650.00] 19.87000 8444 75|
COMPACTED AGGREGATE, NO. 53, BASE I I |
0015 303-07449 2015.000 TON | 22.00000 44330.00] 5.00000 10075.00]
COMPACTED AGGREGATE, NO. 73 I I |
0016 304-07491 500.000 TON | 120.00000 60000.00] 200.00000 100000.00]
HMA PATCHING, TYPE C I | |
0017 306-08033 102100.000 SYS | 0.60000 61260.00] 0.01000 1021.00]
MILLING, ASPHALT, 1 IN. I I |

0018 306-08043 275.000 SYS | 0.60000 165.00] 0.01000 2.75]

| | |

MILLING, TRANSITION



SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -6
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1065659 | )
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 306-08432 5920.000 SYS | 1.50000 8880.00] 0.01000 59.20]
MILLING, APPROACH | | |
0020 401-06264 LUMP | 4000.00000 4000.00|  12000.00000 12000.00]
PROFILOGRAPH, HMA I I |
0021 401-07322 7800.000 TON | 50.30000 392340.00] 5525000 430950.00]
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm | | |
0022 402-07432 105.000 TON | 60.00000 6300.00] 60.14000 6314.70]
HMA SURFACE, TYPE A I | |
0023 402-07435 305.000 TON | 48.00000 14640.00] 50.31000 15344 .55]
HMA INTERMEDIATE, TYPE A I I |
0024 406-05520 27.000 TON | 0.01000 0.27] 360.40000 9730.80]
ASPHALT FOR TACK COAT I | |
0025 610-07488 330.000 TON | 100.00000 33000.00] 82.74000 27304.20]
HMA FOR APPROACHES, TYPE C I I |
0026 611-95023 25.000 EACH | 139.00000 3475.00] 132.72000 3318.00]
MAILBOX ASSEMBLY, RESET I | |
0027 621-06559 2345.000 SYS | 0.98000 2298.10] 0.63000 1477.35]
MULCHED SEEDING, R I I |
0028 801-06203 2800.000 LFT | 0.66000 1848_00] 0.17000 476.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0029 801-06207 2800.000 LFT | 1.50000 4200.00] 0.75000 2100.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0030 801-06640 23.000 EACH | 96.00000 2208.00] 96.00000 2208.00]
CONSTRUCTION SIGN, A I I |
0031 801-06775 LUMP |  35000.00000 35000.00] 106032.83000 106032.83|
MAINTAINING TRAFFIC | | |
0032 808-75205 54912.000 LFT | 0.28000 15375.36] 0.28000 15375.36]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0033 808-75240 6594.000 LFT | 0.28000 1846.32| 0.28000 1846.32|
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0034 808-75245 11607.000 LFT | 0.28000 3249.96| 0.28000 3249.96|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0035 808-75998 395.000 EACH | 16.45000 6497.75] 16.45000 6497.75]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0036 808-75996 395.000 EACH | 8.00000 3160.00] 2.51000 991.45]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 330 -7
TABULATION OF BIDS
ROUTE : 6
CALL ORDER  : 330 CONTRACT ID : RS-28888-A COUNTIES : MARSHALL
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1065659 1C )
[WALSH & KELLY INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 203-02000 430.000 CYS | 5.00000 2150.00] 15.62000 6716.60]
EXCAVATION, COMMON | |
SECTION TOTALS | $ 776,577.76] $ 848,793.47| $
------------------------------------------ A
CONTRACT TOTALS l $ 776,577.76] $ 848,793.47] $




CALL ORDER
LETTING DATE

INDIANA

335 CONTRACT
05/16/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
RS-29118-A

64
08/30/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1120685
2 35-0918397

WALSH & KELLY INC
RIETH RILEY CONSTRUCTION

DATE : 06/13/07
PAGE : 335 -1
COUNTIES : LAPORTE
PROJECT(S) : 0501265
TOTAL % OVER
BID LOW BID
$ 397,751.48 100.0000%

$ 420,809.00 105.7970%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 335 -2
TABULATION OF BIDS

ROUTE : 421
CALL ORDER : 335 CONTRACT ID : RS-29118-A COUNTIES : LAPORTE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 3715.00000 3715.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 2000.00000 6000.00] 2290.00000 6870.00]
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 125.00000 375.00] 167.00000 501.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 9.000 MOS | 100.00000 900.00] 167.00000 1503.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  19000.00000 19000.00]  22000.00000 22000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-07449 20.000 TON | 80.00000 1600.00] 105.00000 2100.00]
COMPACTED AGGREGATE, NO. 73 I I |
0011 304-07491 200.000 TON | 120.00000 24000.00] 80.00000 16000.00]
HMA PATCHING, TYPE C | | |
0012 306-08034 51748_.000 SYS | 0.68000 35188.64] 0.78000 40363.44]
MILLING, ASPHALT, 1 1/2 IN. I I |
0013 306-08043 430.000 SYS | 0.68000 292.40] 6.30000 2709.00]
MILLING, TRANSITION | I |
0014 306-08432 4728.000 SYS | 1.40000 6619.20] 1.65000 7801.20]
MILLING, APPROACH I I |
0015 401-06264 LUMP | 4000.00000 4000.00]| 1696.00000 1696.00]
PROFILOGRAPH, HMA I I |
0016 401-07328 3960.000 TON | 48.25000 191070.00] 52_.15000 206514.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0017 406-05520 13.500 TON | 0.01000 0.14] 435.00000 5872.50]
I I |

ASPHALT FOR TACK COAT



SNOWPLOWABLE RAISED PAVEMENT MARKER,

REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 335 -3
TABULATION OF BIDS
ROUTE : 421
CALL ORDER : 335 CONTRACT ID : RS-29118-A COUNTIES : LAPORTE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 l )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 615-06520 2.000 EACH | 470.00000 940.00] 34400000 688.00]
MONUMENT, RE-ESTABLISH | | |
0019 720-44000 20.000 EACH | 100.00000 2000.00] 52400000 10480.00]
CASTING, ADJUST TO GRADE | | |
0020 801-06203 2110.000 LFT | 1.20000 2532.00] 1.30000 2743.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0021 801-06207 2110.000 LFT | 1.00000 2110.00] 1.50000 3165.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0022 801-06640 20.000 EACH | 100.00000 2000.00] 116.00000 2320.00]
CONSTRUCTION SIGN, A I I |
0023 801-06775 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I I |
0024 805-02441 4080.000 LFT | 0.30000 1224.00] 0.22000 897.60]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0025 805-78795 1020.000 LFT | 9.00000 9180.00] 9.44000 9628.80]|
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 808-06701 2590.000 LFT | 0.33000 854.70] 0.37000 958.30]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0027 808-06703 5600.000 LFT | 0.33000 1848.00] 0.37000 2072.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0028 808-75240 1910.000 LFT | 0.33000 630.30] 0.37000 706.70]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0029 808-75245 10320.000 LFT | 0.33000 3405.60]| 0.37000 3818.40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0030 808-75297 327.000 LFT | 4.25000 1389.75] 4.70000 1536.90]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0031 808-75320 58.000 EACH | 60.00000 3480.00] 66.67000 3866.86|
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0032 808-75325 34.000 EACH | 86.00000 2924_00] 9550000 3247.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0033 808-75996 513.000 EACH | 5.00000 2565.00] 9.30000 4770.90]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 335 -4
TABULATION OF BIDS
ROUTE : 421
CALL ORDER : 335 CONTRACT ID : RS-29118-A COUNTIES : LAPORTE
LETTING DATE : 05/16/07 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
IWALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 808-75998 513.000 EACH | 18.75000 9618.75] 20.80000 10670.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0035 610-07488 390.000 TON | 100.00000 39000.00] 81.00000 31590.00]
HMA FOR APPROACHES, TYPE C I I |
SECTION TOTALS I $ 397,751.48] $ 420,809.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 397,751.48] $ 420,809.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 340 -1
VENDOR RANKING
CALL ORDER : 340 CONTRACT ID : RS-29173-A COUNTIES : PARKE PUTNAM
LETTING DATE : 05/16/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600104
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,288,288.26 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,374,500.00 106.6920%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 340 -2
TABULATION OF BIDS
ROUTE : US 36

CALL ORDER  : 340 CONTRACT ID : RS-29173-A COUNTIES : PARKE PUTNAM
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2126716 IC 2 ) 35-0918397 1C )
|WABASH VALLEY ASPHALT CO. LL |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1717.26000 1717.26]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 200.00000 200.00] 100.00000 100.00]
RADIO | I |
0003 105-07038 9.000 MOS | 2075.00000 18675.00] 2300.00000 20700.00]
FIELD OFFICE, A I I |
0004 105-08520 1.000 EACH | 200.00000 200.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 9.000 MOS | 87.00000 783.00] 100.00000 900.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 9.000 MOS | 87.00000 783.00] 100.00000 900.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  64500.00000 64500.00]  59949.45000 59949 _45|
MOBILIZATION AND DEMOBILIZATION | | |
0012 202-93741 13.000 EACH | 525.00000 6825_00] 225.00000 2925.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0013 203-02070 65.000 CYS | 50.71000 3296.15| 85.00000 5525.00]|
BORROW | I |
0014 203-08607 1268.750 LFT | 2.16000 2740.50] 20.00000 25375.00]
LINEAR GRADING I I |
0015 303-01180 650.000 TON | 16.44000 10686.00] 40.00000 26000.00]
COMPACTED AGGREGATE, NO. 53 I I |
0016 303-07449 1991.500 TON | 17.73000 35309.30] 28.00000 55762.00]
COMPACTED AGGREGATE, NO. 73 I I |
0017 304-07490 354.360 TON | 174.21000 61733.06] 180.00000 63784.80]
I I |

HMA PATCHING, TYPE B



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 340 -3
TABULATION OF BIDS
ROUTE : US 36
CALL ORDER  : 340 CONTRACT ID : RS-29173-A COUNTIES : PARKE PUTNAM
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2126716 IC 2 ) 35-0918397 | )
|WABASH VALLEY ASPHALT CO. LL |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08033 172651.230 SYS | 0.81000 139847.50] 0.50000 86325.62]
MILLING, ASPHALT, 1 IN. | | |
0019 306-08043 560.000 SYS | 0.86000 481.60] 3.00000 1680.00]
MILLING, TRANSITION I I |
0020 306-08432 7191.690 SYS | 2.03000 14599.13] 3.00000 21575.07]
MILLING, APPROACH | | |
0021 401-06264 LUMP | 5817 .76000 5817.76] 4000.00000 4000.00]
PROFILOGRAPH, HMA I | |
0022 401-07321 14289.920 TON | 48.95000 699491 .58 50.00000 714496.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 406-05520 43.300 TON | 327.00000 14159.10] 315.00000 13639.50]
ASPHALT FOR TACK COAT I | |
0024 601-01846 3.000 EACH | 175500000 5265.00]| 1755.00000 5265.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0025 601-94689 9.000 EACH | 3400.00000 30600.00] 2400.00000 21600.00]
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 368.750 LFT | 17.60000 6490.00] 17.60000 6490.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0027 610-07487 593.320 TON | 111.73000 66291.64] 125.00000 74165.00]
HMA FOR APPROACHES, TYPE B | | |
0028 612-04315 7.000 TON | 2240.00000 15680.00] 2240.00000 15680.00]
ASPHALT MATERIAL FOR UNDERSEAL | | |
0029 612-60410 114.000 EACH | 32.00000 3648.00]| 32.00000 3648.00]
DRILLED HOLE FOR UNDERSEAL I I |
0030 615-06505 4.000 EACH | 1230.00000 4920.00]| 930.00000 3720.00]
MONUMENT, B | | |
0031 615-06525 4.000 EACH | 1300.00000 5200.00] 1150.00000 4600.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0032 801-03290 2.000 EACH | 400.00000 800.00] 415.00000 830.00]
CONSTRUCTION SIGN, C | I |
0033 801-06640 32.000 EACH | 150.00000 4800.00] 155.00000 4960.00]
CONSTRUCTION SIGN, A I I |
0034 801-06775 LUMP |  16725.68000 16725.68]  70000.00000 70000.00]
MAINTAINING TRAFFIC I I |
0035 808-06703 107458.000 LFT | 0.25000 26864.50] 0.26000 27939.08]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0036 808-75240 10720.000 LFT | 0.25000 2680.00] 0.26000 2787.20]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 340 -4
TABULATION OF BIDS
ROUTE : US 36
CALL ORDER  : 340 CONTRACT ID : RS-29173-A COUNTIES : PARKE PUTNAM
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2126716 IC 2 ) 35-0918397 l )
|WABASH VALLEY ASPHALT CO. LL |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-75245 47703.000 LFT | 0.25000 11925.75] 0.26000 12402.78]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0038 808-75996 1213.000 EACH | 3.75000 4548.75| 5.50000 6671.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
SECTION TOTALS | $ 1,288,288.26| $ 1,374,500.00]| $
------------------------------------------ A
CONTRACT TOTALS I $ 1,288,288.26] $ 1,374,500.00] $




CALL ORDER
LETTING DATE

345

05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
RS-29252-A

64
08/30/07 COMPLETION DATE

RANK VENDOR NO./NAME

RIETH RILEY CONSTRUCTION

1 35-0918397
2 35-1120685

WALSH & KELLY

INC

DATE : 06/13/07
PAGE : 345 -1
COUNTIES : LAPORTE
PROJECT(S) : 0501264
TOTAL % OVER
BID LOW BID
$ 779,107.78 100.0000%

$ 790,623.19 101.4780%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 345 -2
TABULATION OF BIDS
ROUTE : SR39
CALL ORDER : 345 CONTRACT ID : RS-29252-A COUNTIES : LAPORTE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  20000.00000 20000.00] 3000.00000 3000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1825.00000 10950.00] 1600.00000 9600.00]|
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 165.00000 495.00] 200.00000 600.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 165.00000 2970.00] 100.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  38950.00000 38950.00]  37000.00000 37000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-07449 3399.700 TON | 15.00000 50995.50] 18.00000 61194.60]
COMPACTED AGGREGATE, NO. 73 I I |
0011 304-07490 100.000 TON | 75.00000 7500.00] 130.00000 13000.00]
HMA PATCHING, TYPE B MAINLINE | | |
0012 304-07490 600.000 TON | 75.00000 45000.00] 90.00000 54000.00]
HMA PATCHING, TYPE B SHOULDER I I |
0013 306-08033 102640.800 SYS | 0.54000 5542603 0.50000 51320.40]
MILLING, ASPHALT, 1 IN. | I |
0014 306-08043 871.500 SYS | 4.15000 3616.73] 0.50000 435_75]
MILLING, TRANSITION I I |
0015 306-08432 7025.000 SYS | 1.37000 9624.25| 1.00000 7025.00]|
MILLING, APPROACH I I |
0016 401-06264 LUMP | 2800.00000 2800.00] 4000.00000 4000.00]
PROFILOGRAPH, HMA I I |
0017 401-07321 8470.000 TON | 45_18000 382674.60] 4700000 398090.00]
I I |

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 345 -3
TABULATION OF BIDS

ROUTE : SR39
CALL ORDER : 345 CONTRACT ID : RS-29252-A COUNTIES : LAPORTE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 406-05520 27.000 TON | 440.00000 11880.00] 0.01000 0.27]
ASPHALT FOR TACK COAT | | |
0019 610-07487 580.000 TON | 64 .00000 37120.00] 125.00000 72500.00]
HMA FOR APPROACHES, TYPE B I I I
0020 715-01662 1000.000 LFT | 10.87000 10870.00] 10.00000 10000.00]
PIPE CLEANING, 12 IN. TO 48 IN. DIA. | | |
0021 801-06203 3091.000 LFT | 0.92000 2843_72| 0.85000 2627.35]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0022 801-06207 3091.000 LFT | 1.23000 3801.93] 1.00000 3091.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0023 801-06640 25.000 EACH | 103.26000 2581.50] 95.00000 2375.00]
CONSTRUCTION SIGN, A I I |
0024 801-06775 LUMP |  45000.00000 45000.00]  30000.00000 30000.00]
MAINTAINING TRAFFIC I I |
0025 808-75205 61664.000 LFT | 0.30000 18499.20] 0.28000 17265.92]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0026 808-75240 7480.000 LFT | 0.30000 224400 0.28000 2094.40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0027 808-75245 1125.000 LFT | 0.30000 337.50] 0.28000 315.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0028 808-75297 30.000 LFT | 12.23000 366.90] 11.25000 337.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0029 808-75996 389.000 EACH | 10.60000 4123.40] 4.00000 1556.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0030 808-75998 389.000 EACH | 21.68000 8433.52| 19.00000 7391.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | I |
SECTION TOTALS I $ 779,107.78] $ 790,623.19] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : JOHNSON

PROJECT(S)

: 0600737

667,082.65
684,645.15
689,459.88
696,839.00

DATE : 06/13/07
PAGE : 350 -1

% OVER
LOW BID

100.0000%
102.6327%
103.3545%
104.4607%

CALL ORDER : 350 CONTRACT ID : RS-29286-A
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/27/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-1917625 MILESTONE CONTRACTORS, L.P.

3 35-1418333 ROGERS GROUP, INC.

4  35-1151771 CALUMET ASPHALT PAVING CO. INC

5 35-1139301 E & B PAVING INC

706,000.00

105.8340%



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 350 -2
TABULATION OF BIDS
ROUTE : 44
CALL ORDER  : 350 CONTRACT ID : RS-29286-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1917625 IC 3 ) 35-1418333
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2700.00000 2700.00] 2500.00000 2500.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 5.000 MOS | 2175.00000 10875.00] 2500.00000 12500.00] 1750.00000 8750.00
FIELD OFFICE, A | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  23000.00000 23000.00]  34200.00000 34200.00]  19000.00000 19000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 303-01180 961.000 TON | 31.50000 30271.50] 25.00000 24025.00] 22.00000 21142 .00
COMPACTED AGGREGATE, NO. 53 I I |
0008 304-07490 600.000 TON | 115.00000 69000.00] 105.00000 63000.00] 88.00000 52800.00
HMA PATCHING, TYPE B I | |
0009 306-08034 79783.000 SYS | 0.55000 43880.65| 0.32000 25530.56 0.60000 47869.80
MILLING, ASPHALT, 1 1/2 IN. | | |
0010 306-08043 1480.000 SYS | 3.70000 5476.00]| 0.80000 1184.00] 1.65000 2442 .00
MILLING, TRANSITION I I |
0011 306-08432 6458.000 SYS | 2.00000 12916.00] 1.80000 11624.40] 3.20000 20665.60
MILLING, APPROACH | | |
0012 401-07321 6582.500 TON | 48_50000 319251.25] 54_00000 355455.00] 5265000 34656863
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0013 402-07451 500.000 TON | 50.00000 25000.00] 65.00000 32500.00] 79.50000 39750.00
HMA WEDGE AND LEVEL, TYPE B | | |
0014 406-05520 24.000 TON | 315.00000 7560.00] 180.00000 4320.00] 220.00000 5280.00
ASPHALT FOR TACK COAT I | |
0015 610-07487 533.000 TON | 100.00000 53300.00] 100.00000 53300.00] 112.00000 59696.00
HMA FOR APPROACHES, TYPE B I I |
0016 615-06525 1.000 EACH | 465.00000 465.00] 350.00000 350.00] 500.00000 500.00
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0017 801-06203 2637.000 LFT | 0.25000 659.25] 0.52000 1371.24] 0.30000 791.10
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0018 801-06207 2637.000 LFT | 1.20000 3164.40] 2.05000 5405.85| 2.75000 7251.75
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 350 -3
TABULATION OF BIDS
ROUTE : 44
CALL ORDER  : 350 CONTRACT ID : RS-29286-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1917625 IC 3 ) 35-1418333
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06640 23.000 EACH | 215.00000 4945.00] 70.00000 1610.00] 69.00000 1587.00
CONSTRUCTION SIGN, A | | |
0020 801-06775 LUMP |  25500.00000 25500.00]  27200.00000 27200.00]  22000.00000 22000.00
MAINTAINING TRAFFIC I I |
0021 805-02503 500.000 LFT | 0.40000 200.00] 0.36000 180.00] 0.35000 175.00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0022 805-78510 50.000 LFT | 3.10000 155.00] 3.05000 152.50] 3.00000 150.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0023 805-78795 160.000 LFT | 9.00000 1440.00] 8.75000 1400.00] 8.50000 1360.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0024 805-92951 1.000 EACH | 230.00000 230.00] 230.00000 230.00] 225.00000 225.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0025 808-06712 2100.000 LFT | 0.12000 252.00] 0.26000 546.00] 0.25000 525.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0026 808-06713 55215.000 LFT | 0.12000 6625_80] 0.12000 6625.80]| 0.15000 8282.25
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0027 808-06714 43015.000 LFT | 0.12000 5161.80] 0.12000 5161.80] 0.15000 6452 .25
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0028 808-75297 120.000 LFT | 10.00000 1200.00] 4.10000 492_00] 4.00000 480.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
0029 808-75320 4.000 EACH | 100.00000 400.00] 72.00000 288.00] 70.00000 280.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0030 808-75325 2.000 EACH | 160.00000 320.00] 97.50000 195.00] 95.00000 190.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0031 808-75996 660.000 EACH | 4.85000 3201.00] 5.60000 3696.00] 3.50000 2310.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0032 808-75998 662.000 EACH | 15.00000 9930.00] 1450000 9599.00] 1425000 9433.50
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 667,082.65| $ 684,645.15| $ 689,459.88
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 667,082.65] $ 684,645.15] $ 689,459.88




TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 350 -4
TABULATION OF BIDS
ROUTE : 44
CALL ORDER  : 350 CONTRACT ID : RS-29286-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 IC 5 ) 35-1139301 1C )
|CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2675.00000 2675.00] 3100.00000 3100.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 5.000 MOS | 150000000 7500.00] 2800.00000 14000.00]
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  32000.00000 32000.00]  35000.00000 35000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-01180 961.000 TON | 2475000 23784.75] 35.00000 33635.00]
COMPACTED AGGREGATE, NO. 53 I I |
0008 304-07490 600.000 TON | 14400000 86400.00] 130.00000 78000.00]
HMA PATCHING, TYPE B I | |
0009 306-08034 79783.000 SYS | 0.85000 67815.55] 0.25000 19945.75]
MILLING, ASPHALT, 1 1/2 IN. | | |
0010 306-08043 1480.000 SYS | 0.85000 1258.00] 0.25000 370.00]
MILLING, TRANSITION | | |
0011 306-08432 6458.000 SYS | 2.00000 12916.00] 0.25000 1614.50]
MILLING, APPROACH I I |
0012 401-07321 6582.500 TON | 51.00000 335707.50] 52.00000 342290.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0013 402-07451 500.000 TON | 70.00000 35000.00] 65.00000 32500.00]
HMA WEDGE AND LEVEL, TYPE B I I |
0014 406-05520 24.000 TON | 300.00000 7200.00] 320.00000 7680.00]|
ASPHALT FOR TACK COAT | I |
0015 610-07487 533.000 TON | 78.00000 41574 _00] 135.00000 71955.00]
HMA FOR APPROACHES, TYPE B I I |
0016 615-06525 1.000 EACH | 1000.00000 1000.00] 1150.00000 1150.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0017 801-06203 2637.000 LFT | 0.40000 1054.80] 0.01000 26.37]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0018 801-06207 2637.000 LFT | 0.80000 2109.60] 1.65000 4351.05]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 350 -5
TABULATION OF BIDS

ROUTE : 44
CALL ORDER  : 350 CONTRACT ID : RS-29286-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 IC 5 ) 35-1139301 1C )
|CALUMET ASPHALT PAVING CO. 1 |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06640 23.000 EACH | 69.00000 1587.00] 69.00000 1587.00]
CONSTRUCTION SIGN, A | | |
0020 801-06775 LUMP |  10000.00000 10000.00]  30886.23000 30886.23|
MAINTAINING TRAFFIC I I |
0021 805-02503 500.000 LFT | 0.35000 175.00] 0.35000 175.00]
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0022 805-78510 50.000 LFT | 3.00000 150.00] 3.00000 150.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0023 805-78795 160.000 LFT | 8.50000 1360.00] 8.50000 1360.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0024 805-92951 1.000 EACH | 225.00000 225.00] 225.00000 225.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0025 808-06712 2100.000 LFT | 0.25000 525.00] 0.25000 525.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0026 808-06713 55215.000 LFT | 0.11000 6073.65] 0.12000 6625.80]|
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0027 808-06714 43015.000 LFT | 0.11000 4731.65] 0.12000 5161.80]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0028 808-75297 120.000 LFT | 4.00000 480.00] 4.00000 480.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
0029 808-75320 4.000 EACH | 70.00000 280.00] 70.00000 280.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0030 808-75325 2.000 EACH | 95.00000 190.00] 95.00000 190.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0031 808-75996 660.000 EACH | 5.50000 3630.00] 5.00000 3300.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0032 808-75998 662.000 EACH | 14.25000 9433.50]| 1425000 9433.50]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 696,839.00]| $ 706,000.00] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 696,839.00] $ 706,000.00] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 380 CONTRACT ID : B -29057-A
05/16/07 10:00 AM DISTRICT : 65

CONTRACT TIME : 05/23/08 COMPLETION DATE

COUNTIES : JOHNSON

PROJECT(S)

: 0401161

0401162

2,053,088.
2,264,377.
2,341,955.
2,371,236.
2,987,839.

DATE : 06/13/07
PAGE : 380 -1

% OVER
LOW BID

100.0000%
110.2913%
114.0699%
115.4961%
145.5290%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1364963 ERBER & MILLIGAN CONSTR. CO.

2 35-1917625 MILESTONE CONTRACTORS, L.P.

3 35-1385672 FORCE CONSTRUCTION CO. INC.

4  31-1323837 SUNESIS CONSTRUCTION COMPANY

5 35-1310611 DUNCAN ROBERTSON INC

6 35-1618530 AMERICAN CONTRACTING & SERVICES

2,992,192.

145.7410%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 380 -2
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 380 CONTRACT ID : B -29057-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 | 2 ) 35-1917625 IC 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE RECONSTRUCTION
| | |
0001 105-06845 LUMP |  12000.00000 12000.00] 8000.00000 8000.00] 6950.00000 6950.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 13.000 MOS | 1250.00000 16250.00] 2000.00000 26000.00] 2106.00000 27378.00
FIELD OFFICE, A | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 102500.00000 102500.00] 113250.00000 113250.00] 117000.00000 117000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  10000.00000 10000.00]  42000.00000 42000.00]  15725.00000 15725.00
CLEARING RIGHT OF WAY I | |
0008 202-02240 2693.500 SYS | 10.00000 26935.00] 22.00000 59257.00] 23.86000 64266.91
PAVEMENT REMOVAL | | |
0009 202-02241 1191.000 LFT | 0.05000 59.55| 0.10000 119.10] 1.00000 1191.00
GUARDRAIL, REMOVE | | |
0010 202-51328 LUMP | 240000.00000 240000.00] 192000.00000 192000.00] 249979.00000 249979.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0011 203-02000 2442.000 CYS | 12.50000 30525.00] 10.00000 24420.00] 2435000 59462.70
EXCAVATION, COMMON | | |
0012 205-06933 3.000 EACH | 100.00000 300.00] 150.00000 450._00] 122.00000 366.00
TEMPORARY DITCH INLET PROTECTION I I |
0013 207-08266 2556.000 SYS | 4.50000 11502.00] 9.00000 23004.00] 8.95000 22876.20
SUBGRADE TREATMENT, TYPE 111 | I |
0014 211-07454 290.000 CYS | 37.50000 10875.00] 30.00000 8700.00] 40.00000 11600.00
STRUCTURE BACKFILL I I |
0015 301-07448 1178.000 TON | 20.00000 23560.00] 28.00000 32984.00] 28.00000 32984.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 303-52309 100.000 TON | 22.50000 2250.00] 31.00000 3100.00] 5655000 5655 .00
COMPACTED AGGREGATE FOR SHOULDER, O, 53 | I |
0017 306-08034 320.000 SYS | 6.50000 2080.00] 6.00000 1920.00] 9.24000 2956.80
I I |

MILLING, ASPHALT, 1 1/2 IN.



CALL ORDER : 380

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29057-A

: SEYMOUR DISTRICT

ROUTE : 31
COUNTIES : JOHNSON

DATE :
PAGE :

06/13/07
380 -3

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0018 306-08043

MILLING, TRANSITION
0019 402-07433

HMA SURFACE, TYPE B
0020 402-07438

HMA INTERMEDIATE, TYPE B
0021 402-07441

HMA BASE, TYPE B
0022 406-05520

ASPHALT FOR TACK COAT
0023 601-01522

QUANTITY
480.000
744.000

930.000

3622.000

4.000

8.000

GUARDRAIL TRANSITION TYPE TGB

0024 601-93346
GUARDRAIL CONNECTOR, AS
0025 601-94689

3.000

3.000

GUARDRAIL END TREATMENT, OS

0026 601-94690

2.000

GUARDRAIL END TREATMENT, MS

0027 601-99105

GUARDRAIL, W BEAM, 6 FT. 3

0028 601-99108

656.000

TON

TON

EACH

EACH

EACH

EACH

LFT

IN. SPACING

337.500

GUARDRAIL, W BEAM, DOUBLE FACED, 6

3 IN. SPACING

0029 602-06729
BARRIER DELINEATOR

0031 616-02320
GEOTEXTILES

0032 616-05688
RIPRAP, CLASS 1

0033 616-06405
RIPRAP, REVETMENT

0034 619-98427
CLEAN DRAINS

0035 621-01004

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0036 621-06559
MULCHED SEEDING, R
0037 621-06574
SODDING

48.000

786.000

716.000

188.000

64.000

2.000

124.000

LFT
FT.

EACH

SYS

TON

TON

EACH

EACH

6000.000 SYS

SYS

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1364963 |
ERBER & MILLIGAN CONSTR. CO. |
|

UNIT PR

6.

57.

55.

51.

500.

1650.

85.

2250.

3750.

15.

22.

25.

21.

75.

275.

10.

ICE

00000

00000

00000

00000

00000

00000

25000

00000

-00000

.00000

50000

50000

00000

00000

.50000

00000

( 2 ) 35-1917625 1C
MILESTONE CONTRACTORS, L.P. |F
|
AMOUNT| UNIT PRICE AMOUNT|
3120.00] 6.00000 2880.00]
| |
42408.00| 74..75000 55614.00|
| |
51150.00] 49.75000 46267.50]
| |
184722_00] 46.75000 169328.50]
| |
2000.00] 350.00000 1400.00]
| |
13200.00] 1550.00000 12400.00]
| |
255.00] 80.00000 240.00]
| |
6750.00]| 2050.00000 6150.00]
| |
7500.00] 3600.00000 7200.00]
| |
10004.00] 1400000 9184.00]
| |
742500 21.00000 7087.50]
| |
| |
384.00] 10.50000 504.00]
| |
2358.00] 2.50000 1965.00]
| |
18258.00] 32.00000 22912.00]
| |
4042_00] 20.00000 3760.00]
| |
4800.00] 41.00000 2624_00]
| |
550.00] 550.00000 1100.00]
| |
| |
3000.00] 0.45000 2700.00]
| |
1240.00]| 18.50000 2294 00|
| |

3 ) 35-1385672
ORCE CONSTRUCTION CO. INC.

UNIT PRICE
____________________________ e

7.

67.

51.

51.

400.

1650.

72.

2250.

3675.

16.

19.

12.

27.

23.

55.

550.

11.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.30000

00000

50000

00000

00000

.52000

00000

AMOUN

184722.

1600.

13200.

216.

6750.

7350.

10496.

6412.

576.

1807.

19332.

4418.

3520.

1100.

3120.

1364.

T

.60

.00

.00

00

00

00

00

00

00

00

50

00

80

00

00

00

00

00

00



CALL ORDER : 380

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29057-A

: SEYMOUR DISTRICT

ROUTE : 31
COUNTIES : JOHNSON

DATE :
PAGE :

06/13/07
380 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 702-51005 192.000 CYS
CONCRETE, A, SUBSTRUCTURE

0039 702-51100 576.000 LBS
DRAIN PIPE, CAST IRON, 6 IN.

0040 702-51110 3872.000 LBS
GRATES, BASINS, AND FITTINGS, CAST IRON

0041 702-51863 256.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0042 703-51030 12244.000 LBS
REINFORCING STEEL

0043 703-51032 258820.000 LBS
REINFORCING STEEL, EPOXY COATED

0044 704-51002 1242.000 CYS
CONCRETE, C, SUPERSTRUCTURE

0045 706-51025 1700.000 LFT
CONCRETE, C, RAILING

0046 709-51821 LUMP
SURFACE SEAL

0047 715-91361 130.000 LFT
PIPE, PVC, 6 IN.

0048 801-04308 2.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0049 801-06203 13300.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0050 801-06207 1635.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0051 801-06469 5100.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
8 IN.

0052 801-06640 31.000 EACH
CONSTRUCTION SIGN, A

0053 801-06645 4.000 EACH
CONSTRUCTION SIGN, B

0054 801-06710 420.000 DAY
FLASHING ARROW SIGN

0055 801-06775 LUMP
MAINTAINING TRAFFIC

0056 801-07118 48.000 LFT

BARRICADE, 111-A

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1364963 |
ERBER & MILLIGAN CONSTR. CO. |
|

UNIT PR

400.

127.

20500.

10.

500.

175.

50.

15.

22500.

17.

ICE

.00000

.85000

-90000

00000

50000

00000

00000

00000

.30000

.25000

-90000

00000

00000

00000

00000

50000

( 2 ) 35-1917625 1C

MILESTONE CONTRACTORS, L.P. |F
|
AMOUNT| UNIT PRICE AMOUNT]
91200.00] 1100.00000 211200.00]
| |
2880.00] 13.00000 7488.00]|
| |
15488.00] 4.00000 15488.00]
| |
2560.00] 12.00000 3072.00]
| |
10407.40] 0.95000 11631.80]
| |
232938.00]| 1.00000 258820.00]
| |
496800.00] 420.00000 521640.00]
| |
216750.00] 130.00000 221000.00]
| |
20500.00]  17000.00000 17000.00]
| |
1300.00] 15.00000 1950.00]
| |
1000.00] 180.00000 360.00]
| |
3990.00] 0.10000 1330.00]
| |
2043.75] 2.10000 3433.50]
| |
| |
9690.00] 2.35000 11985.00]
| |
| |
5425_00] 170.00000 5270.00]
| |
200.00] 50.00000 200.00]
| |
6300.00] 6.50000 2730.00]
| |
22500.00]  20000.00000 20000.00]
| |
840.00] 13.00000 624.00]
| |

3 ) 35-1385672
ORCE CONSTRUCTION CO. INC.

UNIT PRICE
____________________________ e

372.

127.

20750.

12.

222.

129.

29.

12.

46711.

-54000

.26000

-10000

00000

00000

00000

45000

00000

.08000

.85000

.47000

00000

00000

00000

54000

-00000

AMOUN

155328.

4135.

24200.

2698.

15427.

284702.

462024.

215900.

20750.

1618.

444.

1064.

1389.

7497.

3999.

116.

5040.

46711.

432.

T

00

68

00

24

44

00

00

00

00

50

00

00

75

00

00

00

00

54

00



CALL ORDER : 380
LETTING DATE :

SET-ASIDE :

05/16/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

B -29057-A

: SEYMOUR DISTRICT

COUNTIES :

ROUTE : 31

JOHNSON

DATE :
PAGE :

06/13/07
380 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 801-07119 90.000 LFT
BARRICADE, 111-B

0058 801-07606 400.000 LFT
TEMPORARY CROSSOVER DRAINAGE PIPE

0059 801-52817 2.000 EACH
TEMPORARY CROSSOVER, B

0060 801-97643 1728.000 LFT
TEMPORARY BUZZ STRIPS

0061 808-06711 1046.000 LFT
LINE, PAINT, BROKEN, WHITE, 4 IN.

0062 808-06713 1330.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0063 808-06714 3230.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0064 808-06716 2616.000 LFT
LINE, REMOVE

0065 808-75996 19.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0066 808-75998 19.000

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

EACH

( 1 ) 35-1364963 |
ERBER & MILLIGAN CONSTR. CO. |
|

20.00000

-50000

18750.00000

4.50000

0.45000

0.45000

0.45000

0.75000

15.00000

75.00000

2 ) 35-1917625 IC 3 ) 35-1385672
ILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC.
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUN
___________________ 1800.00]  16.00000  1a40.00]  11.00000 990
5000 ooi 15.00000 6000 oo= 62.78000 25112.
37500 ooI 20000.00000 40000 ooI 33066.00000 66132.
7776.00I 3.80000 6566.40: 4.00000 6912.
470.70I 0.30000 313.80: 0.20000 209.
598.50I 0.29000 385.70: 0.20000 266.
1453.50I 0.29000 936.70: 0.20000 646.
1962.00I 0.50000 1308.00: 0.40000 1046.
285.00I 10.00000 190.oo= 7.43000 141.

| |

1425.00I 63.00000 1197.oo= 90.00000 1710.
2,053,088.4OI $ 2,264,377.50: $ 2,341,955
_________________ 2.053,088.401 s 2260377801 $ 2,341,955

T

.00

00

00

00

20

00

00

40

17

00

43

43




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 380 -6
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 380 CONTRACT ID : B -29057-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 31-1323837 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE RECONSTRUCTION
| | |
0001 105-06845 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]  11500.00000 11500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 13.000 MOS | 1420.00000 18460.00] 1500.00000 19500.00] 2500.00000 32500.00
FIELD OFFICE, A | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 110000.00000 110000.00] 150000.00000 150000.00] 150000.00000 150000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  10000.00000 10000.00]  15000.00000 15000.00]  20000.00000 20000.00
CLEARING RIGHT OF WAY I | |
0008 202-02240 2693.500 SYS | 20.00000 53870.00] 30.00000 80805.00] 1.00000 2693.50
PAVEMENT REMOVAL | | |
0009 202-02241 1191.000 LFT | 3.00000 3573.00] 2.00000 2382.00] 1.00000 1191.00
GUARDRAIL, REMOVE | | |
0010 202-51328 LUMP | 341390.00000 341390.00] 275000.00000 275000.00] 380000.00000 380000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0011 203-02000 2442.000 CYS | 6.90000 16849.80] 15.00000 36630.00] 10.00000 24420.00
EXCAVATION, COMMON | | |
0012 205-06933 3.000 EACH | 90.00000 270.00] 100.00000 300.00] 100.00000 300.00
TEMPORARY DITCH INLET PROTECTION I I |
0013 207-08266 2556.000 SYS | 2.80000 7156.80] 4.00000 10224.00] 4.00000 10224.00
SUBGRADE TREATMENT, TYPE 111 | I |
0014 211-07454 290.000 CYS | 25.00000 7250.00] 30.00000 8700.00] 50.00000 14500.00
STRUCTURE BACKFILL I I |
0015 301-07448 1178.000 TON | 29.00000 34162.00] 18.00000 21204.00] 20.00000 23560.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 303-52309 100.000 TON | 20.00000 2000.00] 25.00000 2500.00] 35.00000 3500.00
COMPACTED AGGREGATE FOR SHOULDER, O, 53 | I |
0017 306-08034 320.000 SYS | 6.00000 1920.00] 20.00000 6400.00]| 10.00000 3200.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0018 306-08043 480.000 SYS | 6.10000 2928.00] 20.00000 9600.00] 10.00000 4800.00
| | |

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 380 -7
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 380 CONTRACT ID : B -29057-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07433 744.000 TON | 75.25000 55986.00] 80.00000 59520.00] 55.00000 40920.00
HMA SURFACE, TYPE B | | |
0020 402-07438 930.000 TON | 50.25000 46732.50] 55_00000 51150.00] 52.00000 48360.00
HMA INTERMEDIATE, TYPE B I I |
0021 402-07441 3622.000 TON | 4725000 171139.50] 52.00000 188344.00] 51.00000 184722.00
HMA BASE, TYPE B | | |
0022 406-05520 4.000 TON | 315.00000 1260.00] 275.00000 1100.00] 550.00000 2200.00
ASPHALT FOR TACK COAT I I |
0023 601-01522 8.000 EACH | 160000000 12800.00] 2000.00000 16000.00] 1600.00000 12800.00
GUARDRAIL TRANSITION TYPE TGB I I |
0024 601-93346 3.000 EACH | 80.00000 240.00] 181.00000 543.00] 80.00000 240.00
GUARDRAIL CONNECTOR, AS I | |
0025 601-94689 3.000 EACH | 2100.00000 6300.00] 2800.00000 8400.00] 2050.00000 6150.00
GUARDRAIL END TREATMENT, 0S I I |
0026 601-94690 2.000 EACH | 3600.00000 7200.00] 4450.00000 8900.00] 3600.00000 7200.00
GUARDRAIL END TREATMENT, MS I | |
0027 601-99105 656.000 LFT | 14.50000 9512.00] 18.00000 11808.00] 1450000 9512.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0028 601-99108 337.500 LFT | 21.00000 7087.50] 30.00000 10125.00] 21.00000 7087.50
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING | | |
0029 602-06729 48.000 EACH | 10.00000 480.00] 10.00000 480.00] 9.50000 456_00
BARRIER DELINEATOR | | |
0031 616-02320 786.000 SYS | 1.10000 864.60] 4.00000 3144.00] 5.00000 3930.00
GEOTEXTILES I I |
0032 616-05688 716.000 TON | 20.00000 14320.00] 25.00000 17900.00] 25.00000 17900.00
RIPRAP, CLASS 1 | | |
0033 616-06405 188.000 TON | 35.00000 6580.00] 22.00000 4136.00] 28.00000 5264.00
RIPRAP, REVETMENT I I |
0034 619-98427 64.000 EACH | 250.00000 16000.00] 50.00000 3200.00] 165.00000 10560.00
CLEAN DRAINS | I |
0035 621-01004 2.000 EACH | 500.00000 1000.00] 300.00000 600.00] 250.00000 500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0036 621-06559 6000.000 SYS | 0.35000 2100.00] 0.40000 2400.00] 0.40000 2400.00
MULCHED SEEDING, R I | |
0037 621-06574 124.000 SYS | 10.00000 1240.00] 11.00000 1364.00] 10.00000 1240.00
SODDING I I |
0038 702-51005 192.000 CYS | 1050 .00000 201600.00]| 1000.00000 192000.00] 3000.00000 576000.00
| | |

CONCRETE, A, SUBSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 380 -8
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 380 CONTRACT ID : B -29057-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 702-51100 576.000 LBS | 15.00000 8640.00] 6.00000 3456.00] 12.00000 6912.00
DRAIN PIPE, CAST IRON, 6 IN. | | |
0040 702-51110 3872.000 LBS | 2.00000 7744.00] 4.50000 17424.00] 5.00000 19360.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0041 702-51863 256.000 EACH | 7.30000 1868.80] 20.00000 5120.00] 15.00000 3840.00
FIELD DRILLED HOLE IN CONCRETE | | |
0042 703-51030 12244.000 LBS | 1.00000 12244 00| 0.90000 11019.60] 1.00000 1224400
REINFORCING STEEL I | |
0043 703-51032 258820.000 LBS | 1.10000 284702.00]| 1.00000 258820.00] 1.05000 271761.00
REINFORCING STEEL, EPOXY COATED I I |
0044 704-51002 1242000 CYS | 375.00000 465750.00] 800.00000 993600.00] 450.00000 55890000
CONCRETE, C, SUPERSTRUCTURE I | I
0045 706-51025 1700.000 LFT | 130.00000 221000.00]| 140.00000 238000.00] 180.00000 306000.00
CONCRETE, C, RAILING I I |
0046 709-51821 LUMP |  25000.00000 25000.00]  18500.00000 18500.00]  20000.00000 20000.00
SURFACE SEAL I | |
0047 715-91361 130.000 LFT | 2.60000 338.00] 5.00000 650.00] 20.00000 2600.00
PIPE, PVC, 6 IN. I I |
0048 801-04308 2.000 EACH | 1150.00000 2300.00] 320.00000 640.00] 200.00000 400.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0049 801-06203 13300.000 LFT | 0.09000 1197.00] 0.18000 2394.00] 0.15000 1995.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0050 801-06207 1635.000 LFT | 0.95000 1553_25] 1.15000 1880.25] 2.15000 3515.25
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0051 801-06469 5100.000 LFT | 1.60000 8160.00]| 2.50000 12750.00] 1.50000 7650.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0052 801-06640 31.000 EACH | 130.00000 4030.00] 230.00000 7130.00] 170.00000 5270.00
CONSTRUCTION SIGN, A | | |
0053 801-06645 4.000 EACH | 30.00000 120.00] 88.00000 352.00] 50.00000 200.00
CONSTRUCTION SIGN, B I | |
0054 801-06710 420.000 DAY | 25.00000 10500.00] 11.50000 4830.00] 10.00000 4200.00
FLASHING ARROW SIGN I I |
0055 801-06775 LUMP |  20000.00000 20000.00]  30000.00000 30000.00]  30000.00000 30000.00
MAINTAINING TRAFFIC I | |
0056 801-07118 48.000 LFT | 10.00000 480.00] 17.50000 840.00] 12.50000 600.00
BARRICADE, 111-A I I |
0057 801-07119 90.000 LFT | 12.00000 1080.00] 17.50000 1575.00] 15.50000 1395.00
BARRICADE, 111-B I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 380 -9
TABULATION OF BIDS

ROUTE : 31
CALL ORDER : 380 CONTRACT ID : B -29057-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-1323837 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 801-07606 400.000 LFT | 25.00000 10000.00] 30.00000 12000.00] 35.00000 14000.00
TEMPORARY CROSSOVER DRAINAGE PIPE | | |
0059 801-52817 2.000 EACH |  40000.00000 80000.00]  65000.00000 130000.00]  45000.00000 90000.00
TEMPORARY CROSSOVER, B I | |
0060 801-97643 1728.000 LFT | 4.50000 7776.00] 2.50000 4320.00] 4.00000 6912.00
TEMPORARY BUZZ STRIPS | | |
0061 808-06711 1046.000 LFT | 0.25000 261.50] 0.22000 230.12] 0.30000 313.80
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0062 808-06713 1330.000 LFT | 0.25000 332.50] 0.22000 292.60] 0.30000 399.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0063 808-06714 3230.000 LFT | 0.25000 807.50] 0.22000 710.60] 0.30000 969.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0064 808-06716 2616.000 LFT | 0.45000 1177.20] 0.30000 784.80] 0.50000 1308.00
LINE, REMOVE I I |
0065 808-75996 19.000 EACH | 15.00000 285.00] 25.00000 475_00] 20.00000 380.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0066 808-75998 19.000 EACH | 85.00000 1615.00] 36.00000 684.00] 65.00000 1235.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS | $ 2,371,236.45] $ 2,987,839.97] $ 2,992,192.05
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 2,371,236.45] $ 2,987,839.97] $ 2,992,192.05




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 398 -1
VENDOR RANKING
CALL ORDER : 398 CONTRACT ID : B -29305-B COUNTIES : ALLEN GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT T 62 HUNT INGTON
CONTRACT TIME : 10/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600763
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1602596 ICARUS INDUSTRIAL PAINTING $ 509,000.00 100.0000%

2 35-1841931 VENUS PAINTING COMPANY $ 535,843.00 105.2737%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 398 -2
TABULATION OF BIDS
ROUTE : VARIOUS

CLEAN AND PAINT STRUCTURAL STEEL Str.
No. 4

CALL ORDER - 398 CONTRACT ID : B -29305-B COUNTIES : ALLEN GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT - FT. WAYNE DISTRICT HUNTINGTON
SET-ASIDE :
I 1 ) 35-1602596 I( 2 ) 35-1841931 1C )
| ICARUS INDUSTRIAL PAINTING | VENUS PAINTING COMPANY |
LINE NO / ITEM CODE / ALT 1 I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e S
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 200.00000 200.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 3.000 MOS | 200.00000 600.00] 200.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES 1 I I
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I I
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 23000.00000 23000.00] 30000.00000 30000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 619-04414 18.000 EACH | 50.00000 900.00] 100.00000 1800.00]
DRAIN EXTENSION 1 1 I
0008 619-05926 LUMP | 500.00000 500.00] 300.00000 300.00]
ENVIRONMENTAL CONTROL Str. No. 1 | | |
0009 619-05926 LUMP | 500.00000 500.00] 300.00000 300.00]
ENVIRONMENTAL CONTROL Str. No. 2 1 I I
0010 619-05926 LUMP | 500.00000 500.00] 300.00000 300.00]
ENVIRONMENTAL CONTROL Str. No. 3 | | |
0011 619-05926 LUMP | 70000.00000 70000.00] 300.00000 300.00]
ENVIRONMENTAL CONTROL Str. No. 4 1 I I
0012 619-95457 LUMP | 248907.00000 248907.00] 100000.00000 100000.00]
CLEAN AND PAINT STRUCTURAL STEEL Str. | | |
No. 1 | | |
0013 619-95457 LUMP | 60000.00000 60000.00] 260000.00000 260000.00]
CLEAN AND PAINT STRUCTURAL STEEL Str. | | |
No. 2 | | |
0014 619-95457 LUMP | 80000.00000 80000.00] 100000.00000 100000.00]
CLEAN AND PAINT STRUCTURAL STEEL Str. | | |
No. 3 | | |
0015 619-95457 LUMP | 500.00000 500.00] 30000.00000 30000.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 398 -3
TABULATION OF BIDS
ROUTE : VARIOUS

CONTRACT TOTALS

CALL ORDER : 398 CONTRACT ID : B -29305-B COUNTIES : ALLEN GRANT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT HUNT INGTON
SET-ASIDE -
IC 1 ) 35-1602596 IC 2 ) 35-1841931 1C )
| ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0016 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00]
SURFACE SEAL Str. No. 1 | | |
0017 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00]
SURFACE SEAL Str. No. 2 I | |
0018 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00]
SURFACE SEAL Str. No. 3 | | |
0019 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00]
SURFACE SEAL Str. No. 4 I I |
0020 801-01093 4.000 EACH | 750.00000 3000.00] 200.00000 800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0021 801-06710 60.000 DAY | 16.50000 990.00] 2400000 1440.00]
FLASHING ARROW SIGN I I |
0022 801-06775 LUMP | 500.00000 500.00] 300.00000 300.00]
MAINTAINING TRAFFIC Str. No. 1 I I |
0023 801-06775 LUMP | 500.00000 500.00] 300.00000 300.00]
MAINTAINING TRAFFIC Str. No. 2 I I |
0024 801-06775 LUMP | 500.00000 500.00] 300.00000 300.00]
MAINTAINING TRAFFIC Str. No. 3 I I |
0025 801-06775 LUMP | 500.00000 500.00] 300.00000 300.00]
MAINTAINING TRAFFIC Str. No. 4 | | |
0026 801-09133 4.000 EACH | 3200.00000 12800.00] 1000.00000 4000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0027 801-92448 680.000 DAY | 3.75000 2550.00] 5.00000 3400.00]
CONSTRUCTION SIGNS, MOBILE I I |
SECTION TOTALS I $ 509,000.00]| $ 535,843.00]| $
—————————————————————————————————————————— -
|

$ 509,000.00] $ 535,843.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
400 CONTRACT ID : B -29335-A

05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/24/07 COMPLETION DATE

COUNTIES : JOHNSON

PROJECT(S) : 9

941018

524,350.75
540,714.73
605,427.56
617,876.19
648,337.40

DATE
PAGE

06/13/07
400 -1

% OVER
LOW BID

100.0000%
103.1208%
115.4623%
117.8364%
123.6457%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1310611 DUNCAN ROBERTSON INC

2 35-1673827 HENDERSON, H.E., INC.

3 35-1549010 MCALISTER EXCAVATING CO

4 35-1357381 DAVE O "MARA CONTRACTOR

5 35-1385672 FORCE CONSTRUCTION CO. INC.

6 35-1618530 AMERICAN CONTRACTING & SERVICES

782,372.96

149.2079%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -2
TABULATION OF BIDS
ROUTE : CR 100 EAST
CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1549010
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 7500.00000 7500.00]  19070.00000 19070.00] 9500.00000 9500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1500.00000 13500.00] 1908.00000 17172.00] 2100.00000 18900.00
FIELD OFFICE, B | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  27500.00000 27500.00]  22260.00000 22260.00]  30000.00000 30000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  10000.00000 10000.00] 754500000 7545.00]  25000.00000 25000.00
CLEARING RIGHT OF WAY I | |
0008 202-02241 196.000 LFT | 8.00000 1568.00] 3.03000 593.88] 5.00000 980.00
GUARDRAIL, REMOVE | | |
0009 202-02286 1.000 EACH |  20000.00000 20000.00] 4633.00000 4633.00]  10000.00000 10000.00
PRESENT STRUCTURE, REMOVE | | |
0010 202-74035 7.000 EACH | 50.00000 350.00] 16.99000 118.93] 50.00000 350.00
SIGN, REMOVE I I |
0011 202-96133 40.000 LFT | 10.00000 400.00] 4.74000 189.60]| 40.00000 1600.00
PIPE, REMOVE | | |
0012 203-02000 2911.000 CYS | 10.00000 29110.00] 8.36000 24335_96] 11.00000 32021.00
EXCAVATION, COMMON I I |
0013 203-51223 2419.000 CYS | 10.00000 24190.00] 9.26000 22399.94| 1400000 33866.00
EXCAVATION, WATERWAY | I |
0014 205-06931 69.000 TON | 15.00000 1035.00] 45_52000 3140.88]| 4500000 3105.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0015 205-06936 120.000 TON | 15.00000 1800.00] 3455000 4146.00] 4500000 5400.00
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 160.000 LFT | 3.00000 480.00] 1.98000 316.80] 2.10000 336.00
TEMPORARY SILT FENCE I I |
0017 207-08266 2459.000 SYS | 3.00000 7377.00] 2.53000 6221.27| 7.00000 17213.00
I I |

SUBGRADE TREATMENT, TYPE 111



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/13/07
PAGE : 400 -3

ROUTE : CR 100 EAST

GEOTEXTILES

CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1549010
|DUNCAN ROBERTSON INC |HENDERSON, H.E., IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 211-07454 44.000 CYS | 30.00000 1320.00] 48.34000 2126.96] 60.00000 2640.00
STRUCTURE BACKFILL | | |
0019 213-52830 10.800 CYS | 150.00000 1620.00] 135.84000 1467.07] 110.00000 1188.00
FLOWABLE MORTAR I I |
0020 301-07448 1690.000 TON | 15.00000 25350.00] 20.14000 34036.60] 18.00000 30420.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0021 302-07455 62.000 CYS | 30.00000 1860.00] 40.77000 2527.74] 22.00000 1364.00
DENSE GRADED SUBBASE I I |
0022 306-08034 106.000 SYS | 20.00000 2120.00] 18.90000 2003.40] 2400000 2544.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 402-07433 253.000 TON | 80.00000 20240.00] 63.94000 16176.82] 6600000 16698.00
HMA SURFACE, TYPE B I | |
0024 402-07438 520.000 TON | 60.00000 31200.00] 53.41000 27773.20] 55.00000 28600.00
HMA INTERMEDIATE, TYPE B I I |
0025 404-05511 761.000 SYS | 4.50000 3424 .50 7.35000 5593.35| 7.75000 5897.75
SEAL COAT, 2 I | |
0026 406-05521 1583.000 SYS | 0.07000 110.81] 0.11000 174.13] 0.12000 189.96
ASPHALT FOR TACK COAT I I |
0027 601-01701 1.000 EACH | 1760 .00000 1760.00] 1680.00000 1680.00] 1775.00000 1775.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 2 | | |
0028 601-06374 4.000 EACH | 750.00000 3000.00] 714.00000 2856.00]| 750.00000 3000.00
GUARDRAIL TRANSITION, TGS-1 | | |
0029 601-94689 3.000 EACH | 2350.00000 7050.00] 2257.50000 6772.50] 2400.00000 7200.00
GUARDRAIL END TREATMENT, 0S I I |
0030 601-99105 406.250 LFT | 16.00000 6500.00] 15.49000 6292.81| 16.00000 6500.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0031 609-06259 366.800 SYS | 75.00000 27510.00] 5412000 19851.22] 60.00000 22008.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0032 610-07487 19.000 TON | 110.00000 2090.00] 109.10000 2072.90] 99.00000 1881.00
HMA FOR APPROACHES, TYPE B I | |
0033 611-06497 1.000 EACH | 200.00000 200.00] 183.75000 183.75] 195.00000 195.00
MAILBOX ASSEMBLY, SINGLE I I |
0034 615-06490 18.000 EACH | 130.00000 2340.00] 120.75000 2173.50] 125.00000 2250.00
RIGHT OF WAY MARKER I | |
0035 615-06505 2.000 EACH | 700.00000 1400.00] 656.25000 1312.50] 687.00000 1374.00
MONUMENT, B I I |
0036 616-02320 1077.000 SYS | 3.50000 3769.50] 2.44000 2627.88]| 2.75000 2961.75
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -4
TABULATION OF BIDS
ROUTE : CR 100 EAST
CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 l 2 ) 35-1673827 IC 3 ) 35-1549010
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 616-06405 715.000 TON | 18.00000 12870.00] 22.17000 15851.55] 20.50000 14657.50
RIPRAP, REVETMENT | | |
0038 621-01004 2.000 EACH | 250.00000 500.00] 246.75000 493_50] 300.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0039 621-02770 1474.000 SYS | 1.60000 2358.40] 1.50000 2211.00] 1.60000 2358.40
EROSION CONTROL BLANKET | I |
0040 621-06545 0.700 TON | 1000.00000 700.00] 940.80000 658.56] 990.00000 693.00
FERTILIZER I I |
0041 621-06553 226.000 LBS | 3.20000 723.20] 3.06000 691.56] 3.25000 734.50
SEED MIXTURE, R I I |
0042 621-06557 200.000 LBS | 3.35000 670.00] 3.21000 642.00] 3.10000 620.00
SEED MIXTURE, T I I |
0043 621-06565 4.000 TON | 450.00000 1800.00] 415.80000 1663.20] 440.00000 1760.00
MULCHING MATERIAL I I |
0044 621-06567 1.500 KGAL | 2.20000 3.30] 2.10000 3.15] 2.00000 3.00
WATER I I |
0045 621-06574 364.000 SYS | 5_.50000 2002.00] 5.09000 1852.76] 5.70000 2074.80
SODDING I | |
0046 622-52436 7.000 EACH | 53.00000 371.00] 48.30000 338.10] 51.00000 357.00
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 315.000 EACH | 10.00000 3150.00] 9.45000 2976.75| 10.00000 3150.00
SEEDLING | | |
0048 622-98200 7.000 EACH | 51.00000 357.00] 48.30000 338.10] 51.00000 357.00
SIGN, DO NOT DISTURB I I |
0049 701-98647 754.000 LFT | 40.00000 30160.00] 47 .94000 36146.76| 51.50000 38831.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
203 IN., 14 IN. I I |
0050 701-98648 270.000 LFT | 100.00000 27000.00] 9414000 25417.80] 77.00000 20790.00
PILE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.203 IN., 14 | I |
IN. | | |
0051 703-51030 14996.000 LBS | 0.80000 11996.80] 0.78000 11696.88] 0.85000 12746.60
REINFORCING STEEL I I |
0052 703-51032 40095.000 LBS | 0.85000 34080.75] 0.89000 35684.55] 1.00000 40095.00
REINFORCING STEEL, EPOXY COATED | | |
0053 704-51002 221.500 CYS | 350.00000 77525.00] 466.31000 103287.67] 475.00000 105212.50
CONCRETE, C, SUPERSTRUCTURE I I |
0054 706-91957 150.000 LFT | 65.00000 9750.00] 61.95000 9292.50] 79.00000 11850.00
| | |

BRIDGE RAILING, THRIE BEAM



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/13/07
PAGE : 400 -5

ROUTE : CR 100 EAST
CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 | 2 ) 35-1673827 IC 3 ) 35-1549010
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 709-51821 LUMP | 3000.00000 3000.00] 1596..00000 1596.00] 1880.00000 1880.00
SURFACE SEAL | | |
0056 715-05121 56.000 LFT | 30.00000 1680.00] 35.15000 1968.40] 32.00000 1792.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0057 715-05169 39.000 LFT | 30.00000 1170.00] 17.64000 687.96] 33.00000 1287.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0058 715-05171 67.000 LFT | 30.00000 2010.00] 21.45000 1437._15] 32.00000 2144.00
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
0059 715-46005 2.000 EACH | 250.00000 500.00] 235.18000 470.36] 325.00000 650.00
PIPE END SECTION, 15 IN. I I |
0060 715-46010 4.000 EACH | 250.00000 1000.00] 256.38000 1025.52] 375.00000 1500.00
PIPE END SECTION, 18 IN. | | |
0061 801-04308 7.000 EACH | 225.00000 1575.00] 267.75000 1874.25] 225.00000 1575.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0062 801-06625 16.000 EACH | 80.00000 1280.00] 152.25000 2436.00] 80.00000 1280.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0063 801-06640 19.000 EACH | 80.00000 1520.00] 120.75000 2294 .25] 80.00000 1520.00
CONSTRUCTION SIGN, A I I |
0064 801-06645 2.000 EACH | 35.00000 70.00] 63.00000 126.00] 38.00000 76.00
CONSTRUCTION SIGN, B I | |
0065 801-06775 LUMP | 3500.00000 3500.00] 3804.80000 3804.80]| 4200.00000 4200.00
MAINTAINING TRAFFIC | | |
0066 801-07118 96.000 LFT | 9.00000 864.00] 14.18000 1361.28] 10.00000 960.00
BARRICADE, 111-A I I |
0067 801-07119 96.000 LFT | 10.50000 1008.00] 14.18000 1361.28] 12.00000 1152.00
BARRICADE, 111-B | | |
0068 802-05701 11.500 LFT | 15.00000 172.50] 13.65000 156.98] 1450000 166.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0069 802-76035 3.850 SFT | 33.00000 127.05] 31.50000 121.28] 34.00000 130.90
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I | |
0070 808-06712 165.000 LFT | 0.42000 69.30] 0.32000 52.80] 0.45000 74.25
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0071 808-06713 1650.000 LFT | 0.42000 693.00] 0.32000 528.00] 0.45000 742.50
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0072 808-06714 992.000 LFT | 0.42000 416.64] 0.32000 317.44] 0.45000 446.40
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
SECTION TOTALS I $ 524,350.75| $ 540,714.73] $ 605,427.56
------------------------------------------ A e
CONTRACT TOTALS I $ 524,350.75] $ 540,714.73] $ 605,427.56




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -6
TABULATION OF BIDS
ROUTE : CR 100 EAST

CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1357381 IC 5 ) 35-1385672 IC 6 ) 35-1618530
IDAVE OMARA CONTRACTOR |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 9.000 MOS
FIELD OFFICE, B

0003 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0004 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-02241 196.000 LFT
GUARDRAIL, REMOVE

0009 202-02286 1.000 EACH
PRESENT STRUCTURE, REMOVE

0010 202-74035 7.000 EACH
SIGN, REMOVE

0011 202-96133 40.000 LFT
PIPE, REMOVE

0012 203-02000 2911.000 CYS
EXCAVATION, COMMON

0013 203-51223 2419.000 CYS
EXCAVATION, WATERWAY

0014 205-06931 69.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0015 205-06936 120.000 TON
TEMPORARY SEDIMENT TRAP

0016 205-06937 160.000 LFT
TEMPORARY SILT FENCE

0017 207-08266 2459.000 SYS
SUBGRADE TREATMENT, TYPE 111

0018 211-07454 44.000 CYS

STRUCTURE BACKFILL

9000.00000 9000.00 7600.00000 7600.00 12500.00000 12500.00

1400.00000 12600.00 2104.00000 18936.00 2500.00000 22500.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

31000.00000 31000.00 32400.00000 32400.00 39000.00000 39000.00

30000.00000 30000.00 3458.00000 3458.00 15000.00000 15000.00

7.50000 1470.00 7.10000 1391.60 7.25000 1421.00

175.00000 1225.00 25.00000 175.00 30.00000 210.00

25.00000 1000.00 45.00000 1800.00 15.00000 600.00

10.80000 31438.80 16.59000 48293.49 15.00000 43665.00

10.30000 24915.70 15.75000 38099.25 15.00000 36285.00

22.00000 1518.00 64.00000 4416.00 30.00000 2070.00

30.00000 3600.00 43.50000 5220.00 30.00000 3600.00

2.00000 320.00 4.00000 640.00 2.00000 320.00

6.50000 15983.50 9.35000 22991.65 3.00000 7377.00

38.00000 1672.00 58.58000 2577.52

| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| 28500.00000 28500.00]  28561.00000 28561.00]  70000.00000 70000.00
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | | 30.00000 1320.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -7
TABULATION OF BIDS
ROUTE : CR 100 EAST
CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
4 ) 35-1357381 ) 35-1385672 IC 6 ) 35-1618530

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 213-52830 10.800 CYS
FLOWABLE MORTAR

0020 301-07448 1690.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0021 302-07455 62.000 CYS
DENSE GRADED SUBBASE

0022 306-08034 106.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0023 402-07433 253.000 TON
HMA SURFACE, TYPE B

0024 402-07438 520.000 TON
HMA INTERMEDIATE, TYPE B

0025 404-05511 761.000 SYS
SEAL COAT, 2

0026 406-05521 1583.000 SYS
ASPHALT FOR TACK COAT

0027 601-01701 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 2

0028 601-06374 4.000 EACH
GUARDRAIL TRANSITION, TGS-1

0029 601-94689 3.000 EACH
GUARDRAIL END TREATMENT, OS

0030 601-99105 406.250 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0031 609-06259 366.800 SYS
REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0032 610-07487 19.000 TON
HMA FOR APPROACHES, TYPE B

0033 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0034 615-06490 18.000 EACH
RIGHT OF WAY MARKER

0035 615-06505 2.000 EACH
MONUMENT, B

0036 616-02320 1077.000 SYS
GEOTEXTILES

0037 616-06405 715.000 TON

RIPRAP, REVETMENT

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 5
F

JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

22.

60.

40.

62.

52.

1650.

700.

2200.

15.

80.

95.

200.

125.

650.

25.

00000

00000

00000

.25000

-12000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

AMOUN

4240.

15686.

27040.

5517.

189.

1650.

2800.

6600.

6093.

29344.

1805.

200.

2250.

1300.

3231.

17875.

AVE O MARA CONTRACTOR I ORCE CONSTRUCTION CO. INC.
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
"~ 120.00000 1206.00]  1o1.78000 1099.22|  175.00000 1890
15.00000 25350.00: 25.40000 42926 00:
50.00000 3100.00I 47.40000 2938.80:
14.00000 1484.00I 30.00000 3180.00:
75.00000 18975.00I 72.00000 18216.00=
57.00000 29640.00I 54.00000 28080.00:
4.50000 3424.50I 4.10000 3120.10:
0.07000 110.81I 0.06000 94.98:
1700.00000 1700.00I 1600.00000 1600.00:
I |
720.00000 2880.00I 680.00000 2720.00:
2300.00000 6900.00I 2150.00000 6450.00:
15.50000 6296.88I 14.75000 5992.19:
52.00000 19073.60I 61.35000 22503.18:
I |
110.00000 2090.00I 100.00000 1900.00=
190.00000 190.00I 175.00000 175.00:
130.00000 2340.00I 115.00000 2070.00:
650.00000 1300.00I 625.00000 1250.00:
3.00000 3231.00I 2.57000 2767.89:
18.50000 13227.50! 22.00000 15730.00i

T

.00

.00

.00

00

00

00

25

96

00

00

00

75

00

00

00

00

00

00

00



CALL ORDER : 400

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -8
TABULATION OF BIDS
ROUTE : CR 100 EAST
CONTRACT ID : B -29335-A COUNTIES : JOHNSON
DISTRICT : SEYMOUR DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0039 621-02770 1474.000
EROSION CONTROL BLANKET

0040 621-06545 0.700
FERTILIZER

0041 621-06553 226.000
SEED MIXTURE, R

0042 621-06557 200.000
SEED MIXTURE, T

0043 621-06565 4.000
MULCHING MATERIAL

0044 621-06567 1.500
WATER

0045 621-06574 364.000
SODDING

0046 622-52436 7.000
SIGN, DO NOT MOW OR SPRAY

0047 622-91786 315.000
SEEDLING

0048 622-98200 7.000
SIGN, DO NOT DISTURB

0049 701-98647 754.000

EACH

SYS

TON

LBS

LBS

TON

KGAL

SYS

EACH

EACH

EACH

LFT

PILE, CONCRETE, STEEL SHELL ENCASED, O.

203 IN., 14 IN.
0050 701-98648 270.000

LFT

PILE, REINFORCED CONCRETE, STEEL SHELL

ENCASED, EPOXY COATED , 0.203 IN.,
IN.

0051 703-51030 14996 .000
REINFORCING STEEL

0052 703-51032 40095.000
REINFORCING STEEL, EPOXY COATED

0053 704-51002 221.500
CONCRETE, C, SUPERSTRUCTURE

0054 706-91957 150.000

BRIDGE RAILING, THRIE BEAM
0055 709-51821
SURFACE SEAL

14

LBS

LBS

CYs

LFT

LUMP

IC 4 ) 35-1357381 IC 5 ) 35-1385672 IC 6 ) 35-1618530

IDAVE 0"MARA CONTRACTOR |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
" as000000 520.001  s00.00000 1000001 2s0.00000 500.00
| | |

I 1.60000 2358.40I 1.70000 2505.80: 1.50000 2211.00
I 930.00000 651.00I 360.00000 252.oo= 900.00000 630.00
I 3.10000 700.60I 2.70000 610.20: 3.00000 678.00
I 3.50000 7oo.ooI 2.50000 soo.ool 3.10000 620.00
I 450.00000 1800.00I 360.00000 144o.oo= 400.00000 1600.00
I 2.10000 3.15I 20.00000 3o.oo= 2.50000 3.75
I 5.10000 1856.4OI 7.00000 2548.00: 5.00000 1820.00
I 48.00000 336.00I 30.00000 210.oo= 50.00000 350.00
I 9.50000 2992.50I 8.00000 2520.00} 10.00000 3150.00
I 48.00000 336.00I 30.00000 21o.oo= 50.00000 350.00
I 65.00000 4901o.ool 43.65000 32912.10} 80.00000 60320.00
| | |

I 95.00000 25650.00: 107.00000 28890.00: 125.00000 33750.00
| | |

| | |

I 0.90000 13496.4OI 0.93000 13946.28: 1.00000 14996 .00
I 0.95000 38090.25I 0.99000 39694.05: 1.15000 46109.25
I 500.00000 110750.00I 466.00000 1o3219.oo= 700.00000 15505000
I 63.00000 9450.00I 59.00000 ssso.ooi 80.00000 12000.00
i 2300.00000 2300.00! 1520.00000 1520.ooi 1600.00000 1600.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 400 -9
TABULATION OF BIDS
ROUTE : CR 100 EAST

CALL ORDER  : 400 CONTRACT ID : B -29335-A COUNTIES : JOHNSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 IC 5 ) 35-1385672 IC 6 ) 35-1618530
IDAVE O MARA CONTRACTOR |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 715-05121 56.000 LFT | 34.00000 1904.00] 4474000 2505.44] 40.00000 2240.00
PIPE, TYPE 1, CIRCULAR, 18 IN. | | |
0057 715-05169 39.000 LFT | 32.00000 1248_00] 57.00000 2223.00] 40.00000 1560.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0058 715-05171 67.000 LFT | 35.00000 2345_00] 40.00000 2680.00] 40.00000 2680.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0059 715-46005 2.000 EACH | 300.00000 600.00] 370.00000 740.00] 450.00000 900.00
PIPE END SECTION, 15 IN. I | |
0060 715-46010 4.000 EACH | 320.00000 1280.00] 372.00000 1488.00] 500.00000 2000.00
PIPE END SECTION, 18 IN. I I |
0061 801-04308 7.000 EACH | 225.00000 1575.00] 205.00000 1435_00] 225.00000 1575.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0062 801-06625 16.000 EACH | 120.00000 1920.00] 71.00000 1136.00] 80.00000 1280.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0063 801-06640 19.000 EACH | 120.00000 2280.00] 71.00000 1349.00] 80.00000 1520.00
CONSTRUCTION SIGN, A I | |
0064 801-06645 2.000 EACH | 35.00000 70.00] 31.00000 62.00] 35.00000 70.00
CONSTRUCTION SIGN, B I I |
0065 801-06775 LUMP | 3500.00000 3500.00]  11474.00000 11474.00] 5000.00000 5000.00
MAINTAINING TRAFFIC I | |
0066 801-07118 96.000 LFT | 9.00000 864.00] 8.00000 768.00] 10.00000 960.00
BARRICADE, 111-A | | |
0067 801-07119 96.000 LFT | 10.50000 1008.00] 9.50000 912.00] 10.00000 960.00
BARRICADE, 111-B I I |
0068 802-05701 11.500 LFT | 15.00000 172.50] 13.00000 149.50] 14.00000 161.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0069 802-76035 3.850 SFT | 34.00000 130.90] 30.00000 115.50] 32.00000 123.20
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0070 808-06712 165.000 LFT | 0.40000 66.00] 0.38000 62.70] 0.40000 66.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0071 808-06713 1650.000 LFT | 0.40000 660.00]| 0.38000 627.00] 0.40000 660.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0072 808-06714 992.000 LFT | 0.40000 396.80] 0.38000 376.96] 0.40000 396.80
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
SECTION TOTALS I $ 617,876.19] $ 648,337.40] $ 782,372.96
—————————————————————————————————————————— ey
|

CONTRACT TOTALS

$ 617,876.19] $ 648,337.40] $ 782,372.96




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 410 -1
VENDOR RANKING
CALL ORDER : 410 CONTRACT ID : B -29484-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT 63
CONTRACT TIME : 08/19/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710004
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 729,495.45 100.0000%
2 35-1609544 SCHUTT-LOOKABILL CO $ 918,103.96 125.8547%

3  35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,172,899.95 160.7824%



CALL ORDER : 410
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29484-A

: GREENFIELD DISTRICT

ROUTE : 465

COUNTIES : MARION

DATE :
PAGE :

06/13/07
410 -2

LINE NO /7 ITEM CODE / ALT

SHEET PILING, STEEL MINIMUM Ix = 3.02

( 1 ) 35-1364963 |
ERBER & MILLIGAN CONSTR. CO. |
|

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
|
0001 105-06845 LUMP |  12000.00000
CONSTRUCTION ENGINEERING I
0002 105-07038 4.000 MOS | 1500.00000
FIELD OFFICE, A |
0003 105-08520 2.000 EACH | 225.00000
CELLULAR TELEPHONE/RADIO I
0004 105-08521 8.000 MOS | 125.00000
CELLULAR TELEPHONE/RADIO SERVICE I
0005 105-08524 1.000 DOL | 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL I
MINUTES I
0006 109-08440 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, HMA I
0007 109-08442 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I
CONCRETE I
0008 109-08443 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0009 109-08444 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0010 110-01001 LUMP |  36250.00000
MOBILIZATION AND DEMOBILIZATION |
0011 202-02240 160.000 SYS | 20.00000
PAVEMENT REMOVAL I
0012 202-02241 1022.000 LFT | 1.80000
GUARDRAIL, REMOVE |
0013 202-02279 1553.000 LFT | 7.50000
CURB AND GUTTER, REMOVE |
0014 202-51328 LUMP |  82500.00000
PRESENT STRUCTURE, REMOVE PORTIONS I
0015 203-02000 856.000 CYS | 15.00000
EXCAVATION, COMMON |
0016 203-02070 460.000 CYS | 15.00000
BORROW I
0017 206-51817 3999.000 SFT | 17.50000
|
|

ind4/ft.

1C

3 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

( 2 ) 35-1609544
SCHUTT-LOOKABILL CO

|

AMOUNT] UNIT PRICE AMOUNT]

| |

12000.00]  17441.00000 17441.00]

| |

6000.00]| 2228.30000 8913.20]

| |

450.00] 319.93000 639.86]

| |

1000.00] 180.63000 1445.04|

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

36250.00]  45905.00000 45905.00]

| |

3200.00] 16.84000 2694 _40]

| |

1839.60]| 1.62000 1655.64]

| |

11647.50] 6.29000 9768.37]

| |

82500.00] 155010.89000 155010.89]

| |

12840.00] 29.51000 25260.56 |

| |

6900.00] 2436000 11205.60]

| |

69982.50] 12.36000 49427 .64]

| |

| |

UNIT PRICE
____________________________ R R

13500.

3000.

500.

100.

59000.

25.

1.

15.

133500.

20.

25.

30.

00000

00000

00000

00000

-00000

.00000

.00000

-00000

.00000

00000

00000

75000

00000

00000

00000

00000

00000

AMOUNT

13500.

12000.

1000.

800.

1.

59000.

4000.

1788.

23295.

133500.

17120.

11500.

119970.

00

00

00

00

.00

.00

.00

.00

00

00

00

50

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 410 -3
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 410 CONTRACT ID : B -29484-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 l 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 207-08263 2875.000 SYS | 7.50000 21562.50] 11.10000 31912.50] 15.00000 43125.00
SUBGRADE TREATMENT, TYPE IA | | |
0019 211-06467 36.000 CYS | 45_00000 1620.00] 46.71000 1681.56] 100.00000 3600.00
AGGREGATE FOR END BENT BACKFILL I I |
0020 211-07454 122.000 CYS | 4250000 5185.00] 32.18000 3925.96] 100.00000 12200.00
STRUCTURE BACKFILL MINIMUM Ix = 3.02 | | |
ind/ft. | I |
0021 213-08058 22.000 CYS | 90.00000 1980.00] 156.58000 3444.76| 250.00000 5500.00
FLOWABLE BACKFILL I I |
0022 302-07455 34.000 CYS | 45_00000 1530.00] 7464000 2537.76] 100.00000 3400.00
DENSE GRADED SUBBASE I I |
0023 303-01180 60.000 TON | 23.00000 1380.00] 58.74000 3524.40] 50.00000 3000.00
COMPACTED AGGREGATE, NO. 53 I I |
0024 306-08043 610.000 SYS | 5.00000 3050.00] 9.25000 5642.50]| 15.00000 9150.00
MILLING, TRANSITION I I |
0025 402-07433 205.000 TON | 5650000 11582.50] 63.99000 13117.95] 53.00000 10865.00
HMA SURFACE, TYPE B I I |
0026 402-07438 367.000 TON | 48_00000 17616.00] 58.32000 21403 .44 4500000 16515.00
HMA INTERMEDIATE, TYPE B I | |
0027 402-07441 1340.000 TON | 45_00000 60300.00] 48_.06000 64400.40] 43.00000 57620.00
HMA BASE, TYPE B | | |
0028 406-05521 7800.000 SYS | 0.10000 780.00] 0.11000 858.00] 0.15000 1170.00
ASPHALT FOR TACK COAT | | |
0029 601-01522 4.000 EACH | 1925.00000 7700.00] 1836.00000 7344.00] 1900.00000 7600.00
GUARDRAIL TRANSITION TYPE TGB I I |
0030 601-05999 1.000 EACH | 40.00000 40.00] 54_00000 54.00] 35.00000 35.00
CURVED TERMINAL END | | |
0031 601-08433 1.000 EACH | 1250.00000 1250.00] 675.00000 675.00] 1300.00000 1300.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 | | |
0032 601-94689 3.000 EACH | 2500.00000 7500.00] 2376.00000 7128.00] 2400.00000 7200.00
GUARDRAIL END TREATMENT, OS I | |
0033 601-99105 937.500 LFT | 15.00000 14062.50] 16.20000 15187.50] 15.00000 14062.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0034 603-06045 80.000 LFT | 27.50000 2200.00] 32.40000 2592.00] 27.00000 2160.00
FENCE, CHAIN LINK, 48 IN. I | |
0035 604-03654 18.700 SYS | 200.00000 3740.00] 167.11000 3124.96] 140.00000 2618.00
BRICK PAVERS, RESET I I |
0036 605-06140 173.000 LFT | 30.00000 5190.00] 28.38000 4909.74] 20.00000 3460.00
| | |

CURB AND GUTTER, CONCRETE



JACKING AND SUPPORTING BEAMS ERECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 410 -4
TABULATION OF BIDS
ROUTE : 465
CALL ORDER  : 410 CONTRACT ID : B -29484-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 l 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 605-06145 1582.000 LFT | 17.50000 27685.00] 30.99000 49026.18] 14.00000 22148.00
CURB AND GUTTER, B, CONCRETE | | |
0038 609-06259 204.000 SYS | 80.00000 16320.00] 81.53000 16632.12] 200.00000 40800.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0039 616-02320 70.000 SYS | 3.00000 210.00] 6.43000 450.10] 7.50000 525.00
GEOTEXTILES | I |
0040 616-51367 4.400 SYS | 150.00000 660.00] 480.50000 2114.20] 250.00000 1100.00
SLOPEWALL, CONCRETE, 4 IN. I I |
0041 616-93772 4.000 EACH | 200.00000 800.00] 387.38000 1549_52| 200.00000 800.00
INSPECTION HOLE I I |
0042 621-01004 1.000 EACH | 500.00000 500.00] 486.00000 486.00] 500.00000 500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0043 621-06560 625.000 SYS | 1.50000 937.50] 1.24000 775.00] 1.25000 781.25
MULCHED SEEDING, U I | |
0044 702-51005 9.900 CYS | 1200.00000 11880.00] 1119.04000 11078.50] 3500.00000 34650.00
CONCRETE, A, SUBSTRUCTURE I I |
0045 702-51863 224.000 EACH | 17.50000 3920.00] 10.69000 2394 .56 20.00000 4480.00
FIELD DRILLED HOLE IN CONCRETE I | |
0046 703-51030 1262.000 LBS | 1.00000 1262.00] 0.91000 1148_42| 1.10000 1388.20
REINFORCING STEEL | | |
0047 703-51032 22309.000 LBS | 0.90000 20078.10] 0.99000 22085.91] 1.25000 27886.25
REINFORCING STEEL, EPOXY COATED I I |
0048 704-51002 71.000 CYS | 695.00000 49345_00] 616.72000 43787.12] 1000.00000 71000.00
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706-03872 65.300 LFT | 52.50000 3428.25| 99.36000 6488.21| 50.00000 3265.00
RAILING, ALUMINUM , RESET I I |
0050 706-05732 4.000 EACH | 100000000 4000.00] 3747.69000 14990.76] 4000.00000 16000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0051 706-51020 3.000 CYS | 800.00000 2400.00] 1388.83000 4166.49] 4000.00000 12000.00
CONCRETE, C, RAILING I | |
0052 709-51821 LUMP | 3000.00000 3000.00] 4320.00000 4320.00] 2500.00000 2500.00
SURFACE SEAL I I |
0053 711-51038 LUMP |  25000.00000 25000.00]  33316.70000 33316.70]  50000.00000 50000.00
STRUCTURAL STEEL ERECTION I | |
0054 711-51864 21.000 EACH | 25.00000 525.00] 2484000 521.64] 2400000 504.00
DRILLED HOLE STRUCTURAL STEEL I I |
0055 711-51877 LUMP |  58000.00000 58000.00]  90202.50000 90202.50] 150000.00000 150000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/13/07
PAGE : 410 -5

ROUTE : 465
CALL ORDER  : 410 CONTRACT ID : B -29484-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 l 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 711-96800 220.000 EACH | 3.50000 770.00] 3.37000 741.40] 3.50000 770.00
STUD SHEAR CONNECTORS FIELD WELDING | | |
0057 715-05149 44.000 LFT | 25.00000 1100.00] 40.89000 1799.16] 200.00000 8800.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0058 715-91361 18.500 LFT | 10.00000 185.00] 72.08000 1333.48] 55.00000 1017.50
PIPE, PVC, 6 IN. FIELD WELDING | | |
0059 720-44000 3.000 EACH | 500.00000 1500.00] 735.63000 2206.89] 550.00000 1650.00
CASTING, ADJUST TO GRADE I | |
0060 720-45605 3.000 LFT | 200.00000 600.00]| 789.63000 2368.89] 250.00000 750.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0061 720-98174 4.000 EACH | 2400.00000 9600.00] 2860.38000 11441.52] 3000.00000 12000.00
INLET, B15 I | |
0062 720-98555 2.000 EACH | 2400.00000 4800.00] 3007.50000 6015.00] 3000.00000 6000.00
INLET, C15 I I |
0063 801-04308 3.000 EACH | 300.00000 900.00] 281.88000 845.64]| 250.00000 750.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0064 801-06625 17.000 EACH | 120.00000 2040.00] 90.72000 1542 _24] 125.00000 2125.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0065 801-06640 22.000 EACH | 150.00000 3300.00] 155.52000 3421.44] 150.00000 3300.00
CONSTRUCTION SIGN, A I | |
0066 801-06775 LUMP |  28000.00000 28000.00] 27378.19000 27378.19]  35000.00000 35000.00
MAINTAINING TRAFFIC | | |
0067 801-07119 84.000 LFT | 15.00000 1260.00] 11.34000 952.56] 13.00000 1092.00
BARRICADE, 111-B I I |
0068 801-08401 940.000 LFT | 20.00000 18800.00] 20.20000 18988.00] 50.00000 47000.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 , | | |
ANCHORED | | |
0069 802-07060 3.000 EACH | 250.00000 750.00] 270.00000 810.00] 265.00000 795.00
SIGN, SHEET, RELOCATE , ANCHORED I I |
0070 805-01843 1.000 EACH | 850.00000 850.00] 410.40000 410.40] 400.00000 400.00
SIGNAL HANDHOLE ADJUST TO GRADE | I |
0071 805-78470 165.000 LFT | 7.00000 1155.00] 0.65000 107.25] 0.65000 107.25
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0072 805-78785 1.000 EACH | 1650.00000 1650.00] 648.00000 648.00] 650.00000 650.00
SIGNAL DETECTOR HOUSING I I |
0073 805-78795 185.000 LFT | 12.50000 2312.50] 17.28000 3196.80] 16.50000 3052.50
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0074 808-03631 519.000 LFT | 4.00000 2076.00] 2.96000 1536.24| 4.00000 2076.00
I I |

LINE, EPOXY, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 410 -6
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 465
CALL ORDER  : 410 CONTRACT ID : B -29484-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-1609544 IC 3 ) 35-1618530
IERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0075 808-03632 519.000 LFT | 4.00000 2076.00] 2.96000 1536.24] 4.00000 2076.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0076 808-06703 1312.000 LFT | 1.00000 1312.00] 0.86000 1128.32] 0.40000 524.80
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0077 808-75245 1313.000 LFT | 1.00000 1313.00] 0.86000 1129.18] 0.40000 525.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0078 808-96016 26.000 LFT | 12.00000 312.00] 7.56000 196.56] 2.00000 52.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. | | |
SECTION TOTALS I $ 729,495 _45| $ 918,103.96| $ 1,172,899.95
------------------------------------------ A
|

$ 729,495 _45] $ 918,103.96] $ 1,172,899.95




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
435 CONTRACT ID : M -28645-A

05/16/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/31/07 COMPLETION DATE

COUNTIES : TIPPECANOE

PROJECT(S) : 0600043

292,383.00
311,000.00
327,263.00
345,623.00

DATE
PAGE

06/13/07
435 -1

% OVER
LOW BID

100.0000%
106.3673%
111.9296%
118.2090%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-2019240 CENTRAL PAINTING, INC.

2 35-1602596 ICARUS INDUSTRIAL PAINTING

3 35-1778430 SPANOS, N.I. PAINTING, INC.

4 35-1841931 VENUS PAINTING COMPANY

5 36-2726271 DAGLAS, A.G. PAINTING CO

528,103.00

180.6203%



CALL ORDER : 435

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -28645-A

- CRAWFORDSVILLE DISTRICT

COUNTIES :

ROUTE : 165

TIPPECANOE

DATE :
PAGE :

06/13/07
435 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 BRIDGE PAINTING

QUANTITY

0001 105-07038 6.000 MOS
FIELD OFFICE, A

0002 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 6.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0008 619-05926 LUMP
ENVIRONMENTAL CONTROL STR. #1

0009 619-05926 LUMP
ENVIRONMENTAL CONTROL STR. #2

0010 619-05926 LUMP
ENVIRONMENTAL CONTROL STR. #3

0011 619-05926 LUMP
ENVIRONMENTAL CONTROL STR. #4

0012 619-51859 LUMP
PAINT STEEL BRIDGE STR. #1

0013 619-51859 LUMP
PAINT STEEL BRIDGE STR. #2

0014 619-51859 LUMP
PAINT STEEL BRIDGE STR. #3

0015 619-51859 LUMP
PAINT STEEL BRIDGE STR. #4

0016 619-61000 LUMP
CLEAN STEEL BRIDGE STR. #1

0017 619-61000 LUMP

CLEAN STEEL BRIDGE STR. #2

|
|
I
|
+

( 1 ) 35-2019240
CENTRAL PAINTING,

UNIT PRICE
____________________________ R R

500.

100.

100.

12000.

500.

500.

500.

500.

20000.

20000.

20000.

20000.

60000.

60000.

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

|
INC. |
|

|

CARUS INDUSTRIAL PAINTING |

|

AMOUNT] UNIT PRICE AMOUNT]

| |
3000.00] 400.00000 2400.00]
| |

100.00] 250.00000 250.00]

| |

600.00] 200.00000 1200.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
12000.00]  15000.00000 15000.00]
| |

500.00] 500.00000 500.00]

| |

500.00] 500.00000 500.00]

| |

500.00] 500.00000 500.00]

| |

500.00] 500.00000 500.00]

| |
20000.00]  15000.00000 15000.00]
| |
20000.00]  15000.00000 15000.00]
| |
20000.00]  11000.00000 11000.00]
| |
20000.00]  11000.00000 11000.00]
| |
60000.00]  62000.00000 62000.00]
| |
60000.00]  62000.00000 62000.00]
| |

2 ) 35-1602596

(20

3 ) 35-1778430
PANOS, N.1I.

UNIT PRICE

1400.

250.

100.

15000.

6000.

6000.

6000.

6000.

35000.

35000.

20000.

20000.

50000.

50000.

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

PAINTING, INC.

AMOUN

8400.

250.

600.

15000.

6000.

6000.

6000.

6000.

35000.

35000.

20000.

20000.

50000.

50000.

T

00

00

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 435 -3
TABULATION OF BIDS
ROUTE : 165
CALL ORDER  : 435 CONTRACT ID : M -28645-A COUNTIES : TIPPECANOE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2019240 l 2 ) 35-1602596 | 3 ) 35-1778430
|CENTRAL PAINTING, INC. [ ICARUS INDUSTRIAL PAINTING  |SPANOS, N.1. PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 619-61000 LUMP |  32000.00000 32000.00]  43436.00000 43436.00]  30500.00000 30500.00
CLEAN STEEL BRIDGE STR. #3 | |
0019 619-61000 LUMP |  32000.00000 32000.00]  43436.00000 43436.00]  30500.00000 30500.00
CLEAN STEEL BRIDGE STR. #4 I I |
0020 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL STR. #1 | | |
0021 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL STR. #2 I | |
0022 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL STR. #3 I I |
0023 709-51821 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL STR. #4 I | |
0024 801-01093 12.000 EACH | 20.00000 240.00] 850.00000 10200.00] 50.00000 600.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0025 801-06640 22.000 EACH | 20.00000 440.00] 150.00000 3300.00] 20.00000 440.00
CONSTRUCTION SIGN, A I I |
0026 801-06710 150.000 DAY | 20.00000 3000.00] 10.50000 1575.00] 5.00000 750.00
FLASHING ARROW SIGN I | |
0027 801-06775 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
MAINTAINING TRAFFIC STR. #1 | | |
0028 801-06775 LUMP | 500.00000 500.00] 500.00000 500.00] 1000.00000 1000.00
MAINTAINING TRAFFIC STR. #2 | | |
0029 801-06775 LUMP | 500.00000 500.00] 500.00000 500.00] 10.00000 10.00
MAINTAINING TRAFFIC STR. #3 I I |
0030 801-06775 LUMP | 500.00000 500.00] 500.00000 500.00] 10.00000 10.00
MAINTAINING TRAFFIC STR. #4 | | |
0031 801-09133 2.000 EACH | 1500.00000 3000.00] 4100.00000 8200.00] 100.00000 200.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 292,383.00]| $ 311,000.00] $ 327,263.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 292,383.00] $ 311,000.00] $ 327,263.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 435 -4
TABULATION OF BIDS

ROUTE : 165
CALL ORDER  : 435 CONTRACT ID : M -28645-A COUNTIES : TIPPECANOE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1841931 IC 5 ) 36-2726271 1C )
[VENUS PAINTING COMPANY IDAGLAS, A.G. PAINTING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE PAINTING

0001 105-07038 6.000 MOS 1000.00000 6000.00 1500.00000 9000.00
FIELD OFFICE, A

0002 105-08520 1.000 EACH 100.00000 100.00 200.00000 200.00
CELLULAR TELEPHONE/RADIO

0003 105-08521 6.000 MOS 100.00000 600.00 100.00000 600.00
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 110-01001 LUMP 30000.00000 30000.00 25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION

0008 619-05926 LUMP 600.00000 600.00 2000.00000 2000.00

| | |
| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
ENVIRONMENTAL CONTROL STR. #1 | I I
0009 619-05926 LUMP | 600.00000 600.00] 2000.00000 2000.00]
ENVIRONMENTAL CONTROL STR. #2 | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

I I I

0010 619-05926 LUMP 600.00000 600.00 2000.00000 2000.00
ENVIRONMENTAL CONTROL STR. #3

0011 619-05926 LUMP 600.00000 600.00 2000.00000 2000.00
ENVIRONMENTAL CONTROL STR. #4

0012 619-51859 LUMP 20000.00000 20000.00 30000.00000 30000.00
PAINT STEEL BRIDGE STR. #1

0013 619-51859 LUMP 20000.00000 20000.00 30000.00000 30000.00
PAINT STEEL BRIDGE STR. #2

0014 619-51859 LUMP 20000.00000 20000.00 30000.00000 30000.00
PAINT STEEL BRIDGE STR. #3

0015 619-51859 LUMP 20000.00000 20000.00 30000.00000 30000.00
PAINT STEEL BRIDGE STR. #4

0016 619-61000 LUMP 60000.00000 60000.00 80000.00000 80000.00
CLEAN STEEL BRIDGE STR. #1

0017 619-61000 LUMP 60000.00000 60000.00 80000.00000 80000.00
CLEAN STEEL BRIDGE STR. #2

0018 619-61000 LUMP 50000.00000 50000.00 80000.00000 80000.00

CLEAN STEEL BRIDGE STR. #3



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 435 -5
TABULATION OF BIDS
ROUTE : 165
CALL ORDER  : 435 CONTRACT ID : M -28645-A COUNTIES : TIPPECANOE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1841931 | 5 ) 36-2726271 | )
[VENUS PAINTING COMPANY IDAGLAS, A.G. PAINTING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 619-61000 LUMP |  50000.00000 50000.00]  80000.00000 80000.00]
CLEAN STEEL BRIDGE STR. #4 | | |
0020 709-51821 LUMP | 300.00000 300.00] 2000.00000 2000.00]
SURFACE SEAL STR. #1 I I |
0021 709-51821 LUMP | 300.00000 300.00] 2000.00000 2000.00]
SURFACE SEAL STR. #2 | | |
0022 709-51821 LUMP | 300.00000 300.00] 2000.00000 2000.00]
SURFACE SEAL STR. #3 I | |
0023 709-51821 LUMP | 300.00000 300.00] 2000.00000 2000.00]
SURFACE SEAL STR. #4 I I |
0024 801-01093 12.000 EACH | 50.00000 600.00] 500.00000 6000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0025 801-06640 22.000 EACH | 10.00000 220.00] 150.00000 3300.00]
CONSTRUCTION SIGN, A I I |
0026 801-06710 150.000 DAY | 10.00000 1500.00] 40.00000 6000.00]
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP | 600.00000 600.00]| 6000.00000 6000.00]|
MAINTAINING TRAFFIC STR. #1 I | |
0028 801-06775 LUMP | 600.00000 600.00] 6000.00000 6000.00]
MAINTAINING TRAFFIC STR. #2 | | |
0029 801-06775 LUMP | 600.00000 600.00]| 1000.00000 1000.00]
MAINTAINING TRAFFIC STR. #3 | | |
0030 801-06775 LUMP | 600.00000 600.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC STR. #4 I I |
0031 801-09133 2.000 EACH | 300.00000 600.00]| 4000.00000 8000.00]|
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
SECTION TOTALS | $ 345,623.00]| $ 528,103.00] $
------------------------------------------ A
CONTRACT TOTALS l $ 345,623.00] $ 528,103.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
440 CONTRACT ID : M -28648-A

05/16/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/31/07 COMPLETION DATE

COUNTIES : VERMILLION

PROJECT(S) : 017900H

295,000.00
335,143.00
370,103.00
487,003.00
541,708.00

DATE
PAGE

06/13/07
440 -1

% OVER
LOW BID

100.0000%
113.6078%
125.4586%
165.0858%
183.6298%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1602596 ICARUS INDUSTRIAL PAINTING

2 35-1841931 VENUS PAINTING COMPANY

3 35-2019240 CENTRAL PAINTING, INC.

4 36-2726271 DAGLAS, A.G. PAINTING CO

5 35-1778430 SPANOS, N.I1. PAINTING, INC.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 440 -2
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 440 CONTRACT ID : M -28648-A COUNTIES : VERMILLION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1602596 IC 2 ) 35-1841931 IC 3 ) 35-2019240
[ ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 4.000 MOS | 200.00000 800.00] 80.00000 320.00] 100.00000 400.00
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  15000.00000 15000.00]  30000.00000 30000.00]  15000.00000 15000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 619-05926 LUMP | 500.00000 500.00] 300.00000 300.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL STR. #1 I I |
0008 619-05926 LUMP | 500.00000 500.00] 300.00000 300.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL STR. #2 | | |
0009 619-51859 LUMP |  36000.00000 36000.00]  20000.00000 20000.00]  60000.00000 60000.00
PAINT STEEL BRIDGE STR. #1 | | |
0010 619-51859 LUMP |  31000.00000 31000.00]  20000.00000 20000.00]  60000.00000 60000.00
PAINT STEEL BRIDGE STR. #2 I I |
0011 619-61000 LUMP | 108000.00000 108000.00| 130000.00000 130000.00| 111000.00000 111000.00
CLEAN STEEL BRIDGE STR. #1 | | |
0012 619-61000 LUMP |  97921.00000 97921.00] 130000.00000 130000.00] 113000.00000 113000.00
CLEAN STEEL BRIDGE STR. #2 I I |
0013 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 1000.00000 1000.00
SURFACE SEAL STR. #1 | I |
0014 709-51821 LUMP | 500.00000 500.00] 300.00000 300.00] 1000.00000 1000.00
SURFACE SEAL STR. #2 I I |
0015 801-06640 16.000 EACH | 86.00000 1376.00] 20.00000 320.00] 100.00000 1600.00
CONSTRUCTION SIGN, A I I |
0016 801-06710 150.000 DAY | 11.00000 1650.00] 10.00000 1500.00] 20.00000 3000.00
FLASHING ARROW SIGN I I |
0017 801-06775 LUMP | 500.00000 500.00] 800.00000 800.00] 1000.00000 1000.00
I I |

MAINTAINING TRAFFIC STR. #1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 440 -3
TABULATION OF BIDS
ROUTE : 63
CALL ORDER  : 440 CONTRACT ID : M -28648-A COUNTIES : VERMILLION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1602596 IC 2 ) 35-1841931 I1C 3 ) 35-2019240
[ ICARUS INDUSTRIAL PAINTING  |VENUS PAINTING COMPANY |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-06775 LUMP | 500.00000 500.00] 800.00000 800.00] 1000.00000 1000.00
MAINTAINING TRAFFIC STR. #2 | | |
SECTION TOTALS | $ 295,000.00] $ 335,143.00] $ 370,103.00
------------------------------------------ A
CONTRACT TOTALS | $ 295,000.00] $ 335,143.00] $ 370,103.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 440 -4
TABULATION OF BIDS

ROUTE : 63
CALL ORDER  : 440 CONTRACT ID : M -28648-A COUNTIES : VERMILLION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 36-2726271 IC 5 ) 35-1778430 1C )
IDAGLAS, A.G. PAINTING CO ISPANOS, N.1. PAINTING, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 BRIDGE PAINTING

| | |

0001 105-08520 1.000 EACH | 200.00000 200.00] 250.00000 250.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 4.000 MOS | 100.00000 400.00] 200.00000 800.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  28000.00000 28000.00]  25000.00000 25000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 619-05926 LUMP | 5000.00000 5000.00]  15000.00000 15000.00]
ENVIRONMENTAL CONTROL STR. #1 I I |
0008 619-05926 LUMP | 5000.00000 5000.00]  15000.00000 15000.00]
ENVIRONMENTAL CONTROL STR. #2 I | |
0009 619-51859 LUMP |  70000.00000 70000.00]  70000.00000 70000.00]
PAINT STEEL BRIDGE STR. #1 | | |
0010 619-51859 LUMP |  50000.00000 50000.00]  70000.00000 70000.00]
PAINT STEEL BRIDGE STR. #2 I I |
0011 619-61000 LUMP | 172000.00000 172000.00] 169000.00000 169000.00]
CLEAN STEEL BRIDGE STR. #1 | | |
0012 619-61000 LUMP | 134700.00000 134700.00] 169000.00000 169000.00]|
CLEAN STEEL BRIDGE STR. #2 I I |
0013 709-51821 LUMP | 4000.00000 4000.00] 1000.00000 1000.00]
SURFACE SEAL STR. #1 | | |
0014 709-51821 LUMP | 4000.00000 4000.00]| 1000.00000 1000.00]
SURFACE SEAL STR. #2 I | |
0015 801-06640 16.000 EACH | 200.00000 3200.00] 130.00000 2080.00]
CONSTRUCTION SIGN, A I I |
0016 801-06710 150.000 DAY | 30.00000 4500.00] 10.50000 1575.00]
FLASHING ARROW SIGN I | |
0017 801-06775 LUMP | 3000.00000 3000.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC STR. #1 I I |
0018 801-06775 LUMP | 3000.00000 3000.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC STR. #2 I | |

SECTION TOTALS I $ 487,003.00]| $ 541,708.00]| $

—————————————————————————————————————————— -

|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 455 -1
VENDOR RANKING
CALL ORDER : 455 CONTRACT ID : M -29297-A COUNTIES : DUBOIS
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600755
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J.H. RUDOLPH & COMPANY $ 287,942.00 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 300,000.00 104.1876%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 455 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 455 CONTRACT ID : M -29297-A COUNTIES : DUBOIS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 6 FT. X 3 FT.

IC 1 ) 35-0626844 IC 2 ) 35-2040801 1C )
|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 4500.00000 4500.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP |  14450.00000 14450.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0005 201-52370 LUMP | 2800.00000 2800.00] 2800.00000 2800.00]
CLEARING RIGHT OF WAY I I |
0006 211-07454 74.000 CYS | 45_00000 3330.00] 28.00000 2072.00]
STRUCTURE BACKFILL I | |
0007 303-07449 560.000 TON | 27.00000 15120.00] 30.00000 16800.00]
COMPACTED AGGREGATE, NO. 73 I I |
0008 306-08034 1800.000 SYS | 2.28000 4104.00] 4.00000 7200.00]
MILLING, ASPHALT, 1 1/2 IN. I | |
0009 306-08043 380.000 SYS | 5.50000 2090.00] 8.00000 3040.00]
MILLING, TRANSITION | | |
0010 306-08432 350.000 SYS | 4.40000 1540.00] 9.25000 3237.50]
MILLING, APPROACH I I |
0011 402-07432 3010.000 TON | 49.75000 149747 .50 5400000 162540.00]
HMA SURFACE, TYPE A | | |
0012 406-05520 12.000 TON | 325.00000 3900.00] 305.00000 3660.00]
ASPHALT FOR TACK COAT I I |
0013 616-02320 258.000 SYS | 4.25000 1096.50] 3.00000 774.00]
GEOTEXTILES | | |
0014 616-05689 322.500 TON | 28.00000 9030.00] 32.00000 10320.00]
RIPRAP, CLASS 2 I I |
0015 621-06559 138.000 SYS | 15.60000 2152.80] 15.60000 2152.80]|
MULCHED SEEDING, R I I |
0016 714-04854 56.000 LFT | 471.00000 26376.00] 405.00000 22680.00]
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 7 FT. X 3 FT. I I |
0017 714-26702 56.000 LFT | 435.00000 24360.00] 380.00000 21280.00]
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 455 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 455 CONTRACT ID : M -29297-A COUNTIES : DUBOIS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-2040801 1C )
|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 715-08282 21.130 TON | 140.00000 2958.20] 165.00000 3486.45]
HMA FOR STRUCTURE INSTALLATION, TYPE A | | |
0019 801-04308 2.000 EACH | 295.00000 590.00] 295.00000 590.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0020 801-06640 7.000 EACH | 180.00000 1260.00] 150.00000 1050.00]
CONSTRUCTION SIGN, A | | |
0021 801-06775 LUMP |  11000.00000 11000.00]  11886.25000 11886.25]
MAINTAINING TRAFFIC I | |
0022 801-07118 40.000 LFT | 21.00000 840.00] 20.85000 834.00]
BARRICADE, 111-A I I |
0023 808-06713 150.000 LFT | 1.00000 150.00] 1.00000 150.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0024 808-97664 1.000 EACH | 195.00000 195.00] 195.00000 195.00]
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | I |
HANDICAP SYMBOL I I |
0025 105-07038 3.000 MOS | 1950.00000 5850.00] 1250.00000 3750.00]
FIELD OFFICE, A I I |
SECTION TOTALS | $ 287,942.00| $ 300,000.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 287,942.00] $ 300,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 465 -1
VENDOR RANKING
CALL ORDER : 465 CONTRACT ID : M -29341-A COUNTIES : BENTON
LETTING DATE : 05/16/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 0600789
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2097364 INDIANA RELINE INC $ 123,103.00 100.0000%

2 35-1817574 YARDBERRY LANDSCAPE $ 161,863.00 131.4858%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/13/07
PAGE : 465 -2

ROUTE : US 41

CALL ORDER  : 465 CONTRACT ID : M -29341-A COUNTIES : BENTON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2097364 | 2 ) 35-1817574 1C )
| INDIANA RELINE INC | YARDBERRY LANDSCAPE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PIPE LINING
| | |
0001 105-06845 LUMP | 2000.00000 2000.00] 2000.00000 2000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 200.00000 200.00] 350.00000 350.00]
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 4.000 MOS | 400.00000 1600.00] 300.00000 1200.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 5500.00000 5500.00]| 7500.00000 7500.00]
MOBILIZATION AND DEMOBILIZATION I | |
0008 201-52370 LUMP | 1000.00000 1000.00] 3000.00000 3000.00]
CLEARING RIGHT OF WAY | | |
0009 621-06559 200.000 SYS | 5.00000 1000.00] 2.00000 400.00]
MULCHED SEEDING, R | | |
0010 725-06872 380.000 LFT | 280.00000 106400.00] 373.50000 141930.00]
PIPE LINER, THERMOPLASTIC, 42 IN. I I |
0011 801-06640 12.000 EACH | 200.00000 2400.00] 165.00000 1980.00]
CONSTRUCTION SIGN, A | | |
0012 801-06775 LUMP | 3000.00000 3000.00] 3500.00000 3500.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 123,103.00]| $ 161,863.00]| $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 123,103.00] $ 161,863.00] $




CALL ORDER
LETTING DATE

475
05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
URBAN

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29351-A

63
08/16/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-2097364
2 35-1817574

INDIANA RELINE INC
YARDBERRY LANDSCAPE

DATE : 06/13/07
PAGE : 475 -1
COUNTIES : MARION
PROJECT(S) : 0600801
TOTAL % OVER
BID LOW BID
$ 150,693.04 100.0000%

$ 183,069.00 121.4847%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 475 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 475 CONTRACT ID : M -29351-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-2097364 IC 2 ) 35-1817574 1C )
| INDIANA RELINE INC | YARDBERRY LANDSCAPE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DRAINAGE DITCH CORRECTION
| | |
0001 105-06845 LUMP | 3500.00000 3500.00] 2000.00000 2000.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 5000.00000 5000.00]| 7000.00000 7000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0005 211-07454 50.000 CYS | 75.00000 3750.00] 50.00000 2500.00]
STRUCTURE BACKFILL I I |
0006 213-52830 2.000 CYS | 1200.00000 2400.00] 400.00000 800.00]
FLOWABLE MORTAR I | |
0007 303-01180 2.000 TON | 65.00000 130.00] 100.00000 200.00]
COMPACTED AGGREGATE, NO. 53 , I I |
(NON-COMPACTED PEA-GRAVEL) I | |
0008 616-02320 210.000 SYS | 8.00000 1680.00] 5.00000 1050.00]
GEOTEXTILES | | |
0009 616-05688 25.000 TON | 80.00000 2000.00] 60.00000 1500.00]
RIPRAP, CLASS 1 | | |
0010 616-06405 85.000 TON | 50.00000 4250.00] 60.00000 5100.00]
RIPRAP, REVETMENT I I |
0011 621-06570 60.000 CYS | 100.00000 6000.00] 68.00000 4080.00]
TOP SOIL , ENCASEMENT | | |
0012 715-05048 100.000 LFT | 38.00000 3800.00] 60.00000 6000.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. , I I |
PERFORATED, CORRUGATED | | |
0013 715-05244 20.000 LFT | 120.00000 2400.00] 285.00000 5700.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | | |
Q. FT. I I I
0014 715-07251 20.000 LFT | 100.00000 2000.00] 275.00000 5500.00]
PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 | I |
SQ. FT. | | |
0015 725-06862 89.000 LFT | 329.34000 29311.26] 432.00000 38448.00]
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | I |
0016 725-06863 223.000 LFT | 261.86000 58394 .78 418.00000 93214.00]
PIPE LINER, THERMOPLASTIC, AREA 11.6 SF | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 475 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 475 CONTRACT ID : M -29351-A COUNTIES : MARION
LETTING DATE : 05/16/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-2097364 IC 2 ) 35-1817574 1C )
| INDIANA RELINE INC | YARDBERRY LANDSCAPE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 801-06640 27.000 EACH | 200.00000 5400.00] 150.00000 4050.00]
CONSTRUCTION SIGN, A | | |
0018 801-06710 45.000 DAY | 15.00000 675.00] 65.00000 2925.00]
FLASHING ARROW SIGN I I |
0019 801-06775 LUMP |  20000.00000 20000.00] 3000.00000 3000.00]
MAINTAINING TRAFFIC | | |
SECTION TOTALS | $ 150,693.04] $ 183,069.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 150,693.04] $ 183,069.00] $




CALL ORDER
LETTING DATE

485

05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29413-A

66
07/03/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1357381
2 35-1418333

DAVE O“MARA CONTRACTOR

ROGERS GROUP,

INC.

DATE : 06/13/07
PAGE : 485 -1
COUNTIES : GREENE
PROJECT(S) : 07100205
TOTAL % OVER
BID LOW BID
$ 49,979.24 100.0000%

$ 64,747.60 129.5490%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 485 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 485 CONTRACT ID : M -29413-A COUNTIES : GREENE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 | 2 ) 35-1418333 | )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HMA OVERLAY
| | |
0001 105-06845 LUMP | 650.00000 650.00] 1750.00000 1750.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 2500.00000 2500.00] 2500.00000 2500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 306-08033 6200.000 SYS | 1.25000 7750.00] 1.25000 7750.00]
MILLING, ASPHALT, 1 IN. I | |
0007 306-08043 150.000 SYS | 0.74000 111.00] 11.00000 1650.00]
MILLING, TRANSITION I I |
0008 306-08432 376.000 SYS | 0.74000 278.24] 9.00000 3384.00]
MILLING, APPROACH I | |
0009 401-06264 LUMP | 650.00000 650.00]| 2500.00000 2500.00]
PROFILOGRAPH, HMA | | |
0010 402-07432 550.000 TON | 49_50000 27225.00] 45_00000 24750.00]
HMA SURFACE, TYPE A I I |
0011 406-05520 1.600 TON | 300.00000 480.00] 330.00000 528.00]
ASPHALT FOR TACK COAT | | |
0012 610-07486 32.000 TON | 110.00000 3520.00] 140.00000 4480.00]
HMA FOR APPROACHES, TYPE A I I |
0013 801-06203 264.000 LFT | 0.50000 132.00] 1.65000 435_60]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0014 801-06207 264.000 LFT | 1.00000 264.00] 3.50000 924.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0015 801-06640 12.000 EACH | 115.00000 1380.00] 115.00000 1380.00]
CONSTRUCTION SIGN, A I I |
0016 801-06775 LUMP | 2000.00000 2000.00] 7400.00000 7400.00]
MAINTAINING TRAFFIC I I |
0017 808-06713 5280.000 LFT | 0.25000 1320.00] 0.30000 1584.00]
I I |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 485 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 485 CONTRACT ID = M -29413-A COUNTIES : GREENE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 1C )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 808-06714 5280.000 LFT | 0.25000 1320.00] 0.30000 1584.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0019 808-75996 66.000 EACH | 6.00000 396.00] 32.50000 2145.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS | $ 49,979.24] $ 64,747.60] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 49,979.24] $ 64,747.60] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 490 -1
VENDOR RANKING
CALL ORDER : 490 CONTRACT ID : M -29433-A COUNTIES : PERRY
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710037
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J.H. RUDOLPH & COMPANY $ 61,473.67 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 79,000.00 128.5103%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 490 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 490 CONTRACT ID : M -29433-A COUNTIES : PERRY
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

IC 1 ) 35-0626844 IC 2 ) 35-2040801 1C )
|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE
| | |
0001 105-06845 LUMP | 1219.67000 1219.67] 2500.00000 2500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 1950.00000 7800.00] 1300.00000 5200.00]
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  15000.00000 15000.00] 5113.00000 5113.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 203-02070 20.000 CYS | 75.00000 1500.00] 155.00000 3100.00]
BORROW | | |
0007 205-06937 75.000 LFT | 5.00000 375.00] 11.00000 825.00]
TEMPORARY SILT FENCE I I |
0008 213-08058 15.000 CYS | 245.00000 3675.00] 775.00000 11625.00]
FLOWABLE BACKFILL I | |
0009 213-08068 8.000 EACH | 70.00000 560.00] 170.00000 1360.00]
DRILLED HOLE FOR FLOWABLE BACKFILL | | |
0010 603-06060 25.000 LFT | 45_00000 1125.00] 25.00000 625.00]
FENCE, FARM FIELD, RESET I I |
0011 615-06496 25.000 EACH | 175.00000 4375.00] 260.00000 6500.00]
PARKING BARRIER | | |
0012 616-02305 40.000 CYS | 300.00000 12000.00] 395.00000 15800.00]
GABIONS I | |
0013 616-02320 160.000 SYS | 4.50000 720.00] 7.50000 1200.00]
GEOTEXTILES | | |
0014 616-05689 100.000 TON | 50.00000 5000.00] 75.00000 7500.00]
RIPRAP, CLASS 2 I I |
0015 621-06559 500.000 SYS | 3.90000 1950.00] 3.90000 1950.00]
MULCHED SEEDING, R I I |
0016 702-51863 75.000 EACH | 10.00000 750.00] 38.00000 2850.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0017 703-06028 46.000 LBS | 7.00000 322.00] 25.00000 1150.00]
REINFORCING BARS I I |
0018 801-06640 8.000 EACH | 250.00000 2000.00] 150.00000 1200.00]
| | |

CONSTRUCTION SIGN, A



CALL ORDER : 490
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 490 -3
TABULATION OF BIDS
ROUTE :
CONTRACT ID : M -29433-A COUNTIES : PERRY
DISTRICT : VINCENNES DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 801-06710 20.000 DAY
FLASHING ARROW SIGN

0020 801-06775 LUMP

MAINTAINING TRAFFIC
SECTION TOTALS

CONTRACT TOTALS

IC 1 ) 35-0626844 IC 2 ) 35-2040801 1C )

|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., 1 |

| | |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
e e e
| 30.00000 600.00] 120.00000 2400.00]

| | |

| 2500.00000 2500.00]| 8100.00000 8100.00]

| | |

| $ 61,473.67] $ 79,000.00] $
e A e
|

$ 61,473.67] $ 79,000.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
493 CONTRACT ID : M -29457-A

05/16/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/16/07 COMPLETION DATE

COUNTIES :

PROJECT

LAGRANGE

(S) : 0710071

335,146.00
360,914.00
367,299.50
376,658.50

DATE
PAGE

06/13/07
493 -1

% OVER
LOW BID

100.0000%
107 .6886%
109.5939%
112.3864%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1139301 E & B PAVING INC

2 62-1492793 AP1 CONSTRUCTION CORP.

3 35-0918397 RIETH RILEY CONSTRUCTION

4 35-1065659 BROOKS CONSTRUCTION COMPANY INC

5 35-1185040 NIBLOCK EXCAVATING INC

399,479.50

119.1957%



CALL ORDER : 493

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29457-A

: FT. WAYNE DISTRICT

ROUTE :- US 20

COUNTIES : LAGRANGE

DATE :
PAGE :

06/13/07
493 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

( 1 ) 35-1139301
E

& B PAVING

SECTION 0001 SHOULDER REHABILITATION AND REPAIR

0001 105-07038 5.000 MOS
FIELD OFFICE, A

0002 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 5.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 207-08265 14600.000 SYS
SUBGRADE TREATMENT, TYPE I1IA

0008 303-01180 650.000 TON
COMPACTED AGGREGATE, NO. 53

0009 304-07493 4820.000 TON
WIDENING WITH HMA, TYPE B

0010 406-05520 3.500 TON
ASPHALT FOR TACK COAT

0011 801-06640 16.000 EACH
CONSTRUCTION SIGN, A

0012 801-06775 LUMP
MAINTAINING TRAFFIC

0013 801-92448 60.000 DAY

CONSTRUCTION SIGNS, MOBILE
SECTION TOTALS

CONTRACT TOTALS

— e —— — — —— ——— — ——— —— — ——— ——— ——— —— — — —

1000.

50.

10.

4000.

21.

46.

100.

89.

1000.

00000

00000

00000

.00000

.00000

00000

.00000

00000

00000

00000

00000

00000

.00000

INC

IC 2 ) 62-1492793 |

|AP1 CONSTRUCTION CORP. |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |
5000.00] 2295.00000 11475.00]
| |

50.00] 150.00000 150.00]

| |

50.00] 100.00000 500.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| I
4000.00]  18045.00000 18045.00]
| |
87600.00] 2.50000 36500.00]
| |
13650.00] 10.00000 6500.00]
| |
221720.00] 58.50000 281970.00]
| |

350.00] 100.00000 350.00]

| |
1424.00] 89.00000 1424_00]
| |
1000.00] 3518.00000 3518.00]
| |

300.00] 8.00000 480.00]

| |
335,146.00] $ 360,914.00]
335,146.00] $ 360,914.00]

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

1800.

190.

150.

17200.

13.

48.

00000

00000

00000

.00000

.00000

00000

.00000

00000

00000

-00000

.00000

-00000

.00000

AMOUN

9000.

190.

750.

17200.

87600.

8450.

231360.

T

00

00

00

.00

.00

00

00

00

00

.50

.00

.00

.00

.50

.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 493 -3
TABULATION OF BIDS
ROUTE : US 20
CALL ORDER  : 493 CONTRACT ID : M -29457-A COUNTIES : LAGRANGE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1065659 IC 5 ) 35-1185040 1C )
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SHOULDER REHABILITATION AND REPAIR
| | |
0001 105-07038 5.000 MOS | 145000000 7250.00] 2250.00000 11250.00]
FIELD OFFICE, A I I |
0002 105-08520 1.000 EACH | 80.00000 80.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 5.000 MOS | 40.00000 200.00] 60.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 110-01001 LUMP |  27800.00000 27800.00] 607500000 6075.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 207-08265 14600.000 SYS | 5.10000 74460.00] 8.75000 127750.00]
SUBGRADE TREATMENT, TYPE IIA I I |
0008 303-01180 650.000 TON | 1.00000 650.00] 19.00000 12350.00]
COMPACTED AGGREGATE, NO. 53 I | |
0009 304-07493 4820.000 TON | 4790000 230878.00]| 4850000 233770.00]
WIDENING WITH HMA, TYPE B | | |
0010 406-05520 3.500 TON | 287.00000 1004.50] 315.00000 1102.50]
ASPHALT FOR TACK COAT I I |
0011 801-06640 16.000 EACH | 89.00000 1424.00] 75.00000 1200.00]
CONSTRUCTION SIGN, A | | |
0012 801-06775 LUMP |  32310.00000 32310.00] 5400.00000 5400.00]
MAINTAINING TRAFFIC I I |
0013 801-92448 60.000 DAY | 10.00000 600.00] 3.00000 180.00]
CONSTRUCTION SIGNS, MOBILE | | |
SECTION TOTALS | $ 376,658.50]| $ 399,479.50] $
------------------------------------------ A
CONTRACT TOTALS I $ 376,658.50] $ 399,479.50] $




CALL ORDER
LETTING DATE

INDIANA

495 CONTRACT ID
05/16/07 10:00 AM DISTRICT
CONTRACT TIME :

CONTRACT DESCRIPTION : RURAL

SET-ASIDE :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29467-A

65
05/31/08 COMPLETION DATE

DATE : 06/13/07
PAGE : 495 -1

COUNTIES : DEARBORN DECATUR
FRANKLIN OTHERS

PROJECT(S) : 0710082

RANK VENDOR NO./NAME

1 35-0821499
2 35-1643252
3 35-2110733

JAMES H DREW CORPORATION
C-TECH CORPORATION, INC.
SPECIALTIES COMPANY LLC

TOTAL % OVER
BID LOW BID

$ 238,744.00 100.0000%
$ 268,527.00 112.4749%
$ 299,998.00 125.6568%



GUARDRAIL, THRIE BEAM, RAIL SECTION, 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 495 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 495 CONTRACT ID : M -29467-A COUNTIES : DEARBORN DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT FRANKLIN OTHERS
SET-ASIDE -
IC 1 ) 35-0821499 | 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 105-06904 1.000 EACH | 69.00000 69.00] 100.00000 100.00] 300.00000 300.00
PHONE (SUPERV 1SOR) I I |
0002 105-06906 12.000 MOS | 97.75000 1173.00] 105.00000 1260.00] 200.00000 2400.00
CELLULAR SERVICE(SUPERVISOR) | I |
0003 105-07039 12.000 MOS | 142500000 17100.00] 1500.00000 18000.00] 2300.00000 27600.00
FIELD OFFICE, B I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 4635.00000 4635.00]  13000.00000 13000.00]  15000.00000 15000.00
MOBILIZATION AND DEMOBILIZATION I | |
0008 601-01522 2.000 EACH | 1550.00000 3100.00] 1750.00000 3500.00] 2000.00000 4000.00
GUARDRAIL TRANSITION TYPE TGB | | |
0009 601-02103 120.000 LFT | 17.50000 2100.00] 2400000 2880.00]| 2400000 2880.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | | |
IN. SPACING I | |
0010 601-02212 200.000 EACH | 16.00000 3200.00] 16.25000 3250.00] 22.00000 4400.00
GUARDRAIL POST, BRACKET, 8.5 LBS PER FT | | |
GALVANIZED, 1 FT. 5 IN. | | |
0011 601-03443 5.000 EACH | 325.00000 1625.00] 120.00000 600.00] 150.00000 750.00
CAT UNIT FOUNDATION TUBE, MK ST WITH I I |
SOIL PLATES, MK SP LABOR ONLY | | |
0012 601-03460 2.000 LFT | 3.00000 6.00] 7.00000 14.00] 10.00000 20.00
GUARDRAIL, CHANNEL 6.7 LBS PER LFT., I | |
LABOR ONLY I I |
0013 601-03462 300.000 EACH | 52.00000 15600.00] 65.00000 19500.00] 76.00000 22800.00
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, | I |
7 FT. O IN. | | |
0014 601-03599 100.000 EACH | 125.00000 12500.00] 150.00000 15000.00] 180.00000 18000.00
| | |
I I |

FT. 6 IN



GUARDRAIL THRIE BEAM TERMINAL CONNECTOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 495 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 495 CONTRACT ID : M -29467-A COUNTIES : DEARBORN DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT FRANKLIN OTHERS
SET-ASIDE -
IC 1 ) 35-0821499 l 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION IC-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0015 601-03683 20.000 HRS | 270.00000 5400.00] 260.00000 5200.00] 250.00000 5000.00
COMBINATION ATTENUATING TERMINAL, | | |
REPAIR, LABOR ONLY | | |
0016 601-06247 1.000 EACH |  15500.00000 15500.00]  17500.00000 17500.00]  16500.00000 16500.00
IMPACT ATTENUATOR, R2, W2, TL-3 I I |
0017 601-06773 2.000 EACH | 2935.00000 5870.00]| 3600.00000 7200.00] 5000.00000 10000.00
ENERGY ABSORBING TERMINAL, B, SPARE | I |
PARTS PACKAGE I I |
0018 601-61340 100.000 EACH | 95.00000 9500.00] 4600000 4600.00] 80.00000 8000.00
GUARDRAIL POST, 15.5 LBS PER FT., I I |
GALVANIZED, 6 FT. 3 IN. LONG I I |
0019 601-61350 50.000 EACH | 15.00000 750.00] 16.00000 800.00] 32.00000 1600.00
GUARDRAIL POST BRACKET, 15.5 LBS PER | I |
LFT., GALVANIZED, 1 FT. 2.25 IN. I I |
0020 601-61390 7.000 EACH | 33.00000 231.00] 50.00000 350.00] 50.00000 350.00
GUARDRAIL TERMINAL END SECTION, CURVED, | | |
SINGLE FACE, GALVANIZED I I |
0021 601-62530 1.000 EACH | 4200000 42.00] 100.00000 100.00] 150.00000 150.00
GUARDRAIL PIER CONNECTION, ES I I |
0022 601-62540 500.000 EACH | 18.00000 9000.00] 15.00000 7500.00] 20.00000 10000.00
GUARDRAIL POST, PLUMB | | |
0023 601-91428 12.000 EACH | 245.00000 2940.00] 260.00000 3120.00] 250.00000 3000.00
GUARDRAIL ATTENUATING TERMINAL, NOSE | | |
ASSEMBLY, MKN I I |
0024 601-91432 25.000 EACH | 240.00000 6000.00] 225.00000 5625.00] 250.00000 6250.00
GUARDRAIL ATTENUATING TERMINAL, SIDE | | |
PLATE, MKSD | | |
0025 601-91504 7.000 EACH | 70.00000 490.00] 100.00000 700.00] 110.00000 770.00
GUARDRAIL POST, W1, 10 IN X 10 IN I I |
0026 601-91505 15.000 EACH | 60.00000 900.00] 60.00000 900.00] 80.00000 1200.00
GUARDRAIL POST, W2, 8 IN. X 8 IN. | I |
0027 601-91542 200.000 EACH | 9.00000 1800.00] 16.00000 3200.00] 30.00000 6000.00
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I |
0028 601-91649 5.000 EACH | 115.00000 575.00] 140.00000 700.00] 125.00000 625.00
GUARDRAIL THRIE BEAM TRANSITION SECTION | I |
GALVANIZED I | |
0029 601-91653 5.000 EACH | 95.00000 475.00] 90.00000 450.00] 125.00000 625.00
| | |
I I |

GALVANIZED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 495 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 495 CONTRACT ID : M -29467-A COUNTIES : DEARBORN DECATUR
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT FRANKLIN OTHERS
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION IC-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0030 601-94689 15.000 EACH | 241500000 36225.00] 2625.00000 39375.00] 2600.00000 39000.00
GUARDRAIL END TREATMENT, 0S | | |
0031 601-94690 5.000 EACH | 3660.00000 18300.00] 4200.00000 21000.00] 3600.00000 18000.00
GUARDRAIL END TREATMENT, MS I I |
0032 601-95972 5.000 EACH | 60.00000 300.00] 55.00000 275.00] 75.00000 375.00
GUARDRAIL POST (CRT), 8 IN.X 6 IN. | | |
TREATED LUMBER, 6 FT. O IN. LONG | I |
0033 601-96591 7500.000 LFT | 7.35000 55125_00] 8.25000 61875.00] 8.00000 60000.00
GUARDRAIL PANEL, STEEL BEAM I I |
0034 601-97950 50.000 EACH | 9.00000 450.00] 16.00000 800.00] 20.00000 1000.00
GUARDRAIL POST BRACKET, TREATED TIMBER, | I |
6 IN. X 6 IN. I | |
0035 601-99105 300.000 LFT | 14.20000 4260.00] 18.50000 5550.00] 18.00000 5400.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0036 801-06775 LUMP | 3500.00000 3500.00] 4600.00000 4600.00] 8000.00000 8000.00
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 238,744.00] $ 268,527.00] $ 299,998.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 238,744.00] $ 268,527.00] $ 299,998.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 500 -1
VENDOR RANKING
CALL ORDER : 500 CONTRACT ID : M -29476-A COUNTIES : PERRY
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710088
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J.H. RUDOLPH & COMPANY $ 134,898.90 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 185,000.00 137.1397%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 500 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 500 CONTRACT ID : M -29476-A COUNTIES : PERRY
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

IC 1 ) 35-0626844 IC 2 ) 35-2040801 1C )
|J.H. RUDOLPH & COMPANY |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 WEDGE AND LEVEL
| | |
0001 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 6700.00000 6700.00] 9200.00000 9200.00]
MOBILIZATION AND DEMOBILIZATION I | |
0005 304-07491 350.000 TON | 105.00000 36750.00] 225.00000 78750.00]
HMA PATCHING, TYPE C I I |
0006 402-07452 1000.000 TON | 65.60000 65600.00] 75.00000 75000.00]
HMA WEDGE AND LEVEL, TYPE C I | |
0007 406-05520 4.000 TON | 335.00000 1340.00] 305.00000 1220.00]
ASPHALT FOR TACK COAT I I |
0008 801-06640 23.000 EACH | 142 .00000 3266.00] 115.00000 2645.00]|
CONSTRUCTION SIGN, A I | |
0009 801-06775 LUMP |  14000.00000 14000.00] 8876.40000 8876.40]|
MAINTAINING TRAFFIC | | |
0010 808-06713 6100.000 LFT | 0.15000 915.00] 0.26000 1586.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0011 808-06714 14170.000 LFT | 0.15000 2125.50] 0.26000 3684.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0012 808-75996 82.000 EACH | 12.00000 984.00] 10.00000 820.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0013 808-75998 92.000 EACH | 34.95000 3215.40] 34.95000 3215.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER | I |
SECTION TOTALS I $ 134,898.90]| $ 185,000.00] $
------------------------------------------ A
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

510

05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29504-A

66
08/10/07 COMPLETION DATE

COUNTIES : KNOX

PROJECT(S) : 0710117

RANK VENDOR NO./NAME

1 35-0626844
2 35-1418333
3 35-1139301

J.H. RUDOLPH & COMPANY

ROGERS GROUP,
E & B PAVING

INC.
INC

DATE : 06/13/07
PAGE : 510 -1
TOTAL % OVER
BID LOW BID

145,961.25 100.0000%
156,166.00 106.9914%
212,300.00 145.4496%



CALL ORDER : 510
LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29504-A

: VINCENNES DISTRICT

ROUTE : 61

COUNTIES : KNOX

DATE :
PAGE :

06/13/07

510 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

( 1 ) 35-0626844
J

( 2 ) 35-1418333
R

3 ) 35-1139301
& B PAVING

UNIT PRICE

INC

AMOUNT

------------------------------------------ A
SECTION 0001 DISTRICT MAINTENANCE WORK PROJECT

0001 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0002 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0003 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0005 304-07490 725.000 TON
HMA PATCHING, TYPE B

0006 306-08034 8650.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0007 402-07451 725.000 TON
HMA WEDGE AND LEVEL, TYPE B

0008 406-05520 3.000 TON
ASPHALT FOR TACK COAT

0009 801-06640 37.000 EACH
CONSTRUCTION SIGN, A

0010 801-06775 LUMP
MAINTAINING TRAFFIC

0011 808-06712 7100.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0012 808-06714 7100.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0013 808-75300 71.000 LFT

TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0014 808-75996 98.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0015 808-75998 107.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

10600.

160.

70.

350.

95.

2252.

12.

25.

-00000

.00000

.00000

00000

00000

-50000

00000

00000

00000

25000

.15000

-15000

.00000

00000

25000

1.
10600.
116000.
21625.
50750.
1050.
3515.
2252.
1065.
1065.

497.

1176.

2701.

212,300.

| | |
|J.H. RUDOLPH & COMPANY IROGERS GROUP, INC. |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 7200.00000 7200.00]  12000.00000 12000.00]
| | |
| 85.00000 61625.00] 100.00000 72500.00]
| | |
| 1.10000 9515.00] 1.00000 8650.00]
| | |
| 59.30000 42992 .50 55.00000 39875.00]
| | |
| 325.00000 975.00] 150.00000 450.00]
| | |
| 120.00000 4440.00] 100.00000 3700.00]
| | |
|  13000.00000 13000.00]  13000.00000 13000.00]
| | |
| 0.15000 1065.00] 0.15000 1065.00]
| | |
| 0.15000 1065.00]| 0.15000 1065.00]
| | |
| 7.00000 497.00] 7.00000 497.00]
| | |
| | |
| 9.00000 882.00] 7.00000 686.00]
| | |
| | |
| 25.25000 2701.75| 25.00000 2675.00]
| | |
| $ 145,961.25| $ 156,166.00]|
ey ey ey
I $ 145,961 .25] $ 156,166.00]

.00

.00

00

00

00

00

00

00

00

25

00

00

00

00

75

00

.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : GIBSON

PROJECT(S)

: 0710135

137,612.00
142,882.13
165,500.00

DATE : 06/13/07
PAGE : 515 -1

% OVER
LOW BID

100.0000%
103.8297%
120.2657%

CALL ORDER : 515 CONTRACT ID : M -29513-A
LETTING DATE : 05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/13/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1418333 ROGERS GROUP, INC.

2 35-0626844 J.H. RUDOLPH & COMPANY

3 35-1139301 E & B PAVING INC

4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

183,000.00

132.9826%



CALL ORDER : 515

LETTING DATE : 05/16/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29513-A

: VINCENNES DISTRICT

ROUTE : SR 64

COUNTIES : GIBSON

DATE :
PAGE :

06/13/07
515 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  WEDGE AND LEVEL

0001 105-06845
CONSTRUCTION ENGINEERING
0002 109-08443 1.000

LUMP

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0003 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001
MOBILIZATION AND DEMOBILIZATION

0005 304-07491 500.000
HMA PATCHING, TYPE C

0006 306-08034 7450.000
MILLING, ASPHALT, 1 1/2 IN.

0007 402-07452 625.000
HMA WEDGE AND LEVEL, TYPE C

0008 406-05520 2.300
ASPHALT FOR TACK COAT

0009 801-06640 12.000

CONSTRUCTION SIGN, A
0010 801-06775
MAINTAINING TRAFFIC

LUMP

TON

SYS

TON

TON

EACH

LUMP

LFT

LFT

LFT

EACH

0011 808-06712 11.000
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0012 808-06713 4900.000
LINE, PAINT, SOLID, WHITE, 4 IN.

0013 808-06714 4864 .000
LINE, PAINT, SOLID, YELLOW, 4 IN.

0014 808-75996 62.000
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0015 808-75998 62.000

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

EACH

o —— — —

— e —— — ——— ——— ———— —————— ——— ——— ——— ——— — — —

( 1 ) 35-1418333
R

OGERS GROUP,

UNIT PRICE

3 ) 35-1139301

& B PAVING INC

UNIT PRICE

AMOUN

]
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
:
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
i
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

11000.

125.

65.

150.

100.

7000.

15.

30.

-00000

.00000

.00000

00000

00000

-10000

00000

00000

00000

00000

.20000

.20000

.20000

00000

00000

| 2 ) 35-0626844 1C

|J.H. RUDOLPH & COMPANY |E
| |
AMOUNT] UNIT PRICE AMOUNT]
| |
2000.00] 610.13000 610.13]
| |
1.00] 1.00000 1.00]
I |
| |
1.00] 1.00000 1.00]
| |
11000.00] 7100.00000 7100.00]
| |
62500.00] 130.00000 65000.00]
| |
8195.00] 0.82000 6109.00]
| |
40625.00] 72.90000 45562 .50
| |
345.00] 325.00000 747.50]
| |
1200.00] 120.00000 1440.00]
| |
7000.00]  12000.00000 12000.00]
| |
2.20] 0.20000 2.20]
| |
980.00] 0.20000 980.00]
| |
972.80] 0.20000 972.80]
| |
930.00] 8.00000 496._00]
| |
| |
1860.00] 30.00000 1860.00]
| |
137,612.00] $ 142,882.13]
137,612.00] $ 142,882.13]

8200.

175.

70.

360.

98.

3097.

11.

30.

-00000

.00000

.00000

00000

00000

.00000

00000

00000

00000

40000

.20000

.20000

.20000

80000

00000

8200.

87500.

14900.

43750.

828.

1176.

3097.

980.

972.

731.

T

.00

.00

.00

00

00

00

00

00

00

40

.20

00

80

60

.00

.00

.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 515 -3
TABULATION OF BIDS
ROUTE : SR 64

CALL ORDER : 515 CONTRACT ID : M -29513-A COUNTIES : GIBSON
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-06845 LUMP | 2200.00000 2200.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0003 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 9200.00000 9200.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0005 304-07491 500.000 TON | 199.00000 99500.00] |
HMA PATCHING, TYPE C I I |
0006 306-08034 7450.000 SYS | 0.80000 5960.00]| |
MILLING, ASPHALT, 1 1/2 IN. I I |
0007 402-07452 625.000 TON | 69.00000 43125.00] |
HMA WEDGE AND LEVEL, TYPE C I I |
0008 406-05520 2.300 TON | 300.00000 690.00]| |
ASPHALT FOR TACK COAT I I |
0009 801-06640 12.000 EACH | 98.00000 1176.00] |
CONSTRUCTION SIGN, A | | |
0010 801-06775 LUMP |  16650.00000 16650.00] |
MAINTAINING TRAFFIC | | |
0011 808-06712 11.000 LFT | 0.20000 2.20] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0012 808-06713 4900.000 LFT | 0.20000 980.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0013 808-06714 4864.000 LFT | 0.20000 972.80] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0014 808-75996 62.000 EACH | 11.00000 682.00]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0015 808-75998 62.000 EACH | 30.00000 1860.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 183,000.00] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 183,000.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 520 -1
VENDOR RANKING
CALL ORDER : 520 CONTRACT ID : M -29531-A COUNTIES : VARIOUS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/03/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710159
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 57,983.50 100.0000%
2 35-0844079 PAUL H ROHE COMPANY $ 72,430.00 124.9148%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 82,000.00 141.4195%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 520 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 520 CONTRACT ID : M -29531-A COUNTIES : VARIOUS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

3 ) 35-2040801

( 1 ) 35-1357381
D. OHMANN ASPHALT & CONSTR., IN

IC 2 ) 35-0844079
AVE O MARA CONTRACTOR IP
|

AUL H ROHE COMPANY

[ ¥

LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PATCH AND REHAB BITUMINOUS PAVEMENT
| | |
0001 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 2375.00000 2375.00] 1000.00000 1000.00] 4100.00000 4100.00
MOBILIZATION AND DEMOBILIZATION I | |
0005 304-07489 50.000 TON | 100.00000 5000.00] 140.00000 7000.00] 190.00000 9500.00
HMA PATCHING, TYPE A I I |
0006 306-08042 8451.000 SYS | 0.50000 4225 .50 1.50000 12676.50] 1.30000 10986.30
MILLING, SCARIFICATION/PROFILE I | |
0007 306-08043 500.000 SYS | 0.50000 250.00] 1.50000 750.00] 2.20000 1100.00
MILLING, TRANSITION I I |
0008 306-08432 500.000 SYS | 0.50000 250.00] 1.50000 750.00] 5.25000 2625.00
MILLING, APPROACH I | |
0009 401-07320 698.000 TON | 60.00000 41880.00] 67.00000 46766.00]| 65.00000 45370.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0010 406-05520 2.500 TON | 400.00000 1000.00] 350.00000 875.00] 300.00000 750.00
ASPHALT FOR TACK COAT I | |
0011 801-06640 4.000 EACH | 250.00000 1000.00] 225.00000 900.00] 195.00000 780.00
CONSTRUCTION SIGN, A | | |
0012 801-06775 LUMP | 2000.00000 2000.00] 1709.50000 1709.50] 6785.70000 6785.70
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 57,983.50] $ 72,430.00] $ 82,000.00
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 57,983.50] $ 72,430.00] $ 82,000.00




CALL ORDER
LETTING DATE

525

05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29545-A

65
07/24/07 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : 0710183

RANK VENDOR NO./NAME

1 35-1357381
2 35-1418333
3 35-1558367

DAVE O“MARA CONTRACTOR

ROGERS GROUP,
MYERS PAVING

INC.
INC

DATE : 06/13/07
PAGE : 525 -1
TOTAL % OVER
BID LOW BID

109,700.00 100.0000%
124,926.00 113.8797%
200,002.50 182.3177%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 525 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 525 CONTRACT ID : M -29545-A COUNTIES : VARIOUS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 | 2 ) 35-1418333 IC 3 ) 35-1558367
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. IMYERS PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PATCH AND REHAB BITUMINOUS PAVEMENT
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 3500.00000 3500.00] 1000.00000 1000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 1500.00000 4500.00] 1250.00000 3750.00] 1550.00000 4650.00
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 5000.00000 5000.00] 6000.00000 6000.00]  27749.00000 27749.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 304-07490 100.000 TON | 50.00000 5000.00] 78.50000 7850.00] 151.00000 15100.00
HMA PATCHING, TYPE B I | |
0007 306-08033 4700.000 SYS | 1.00000 4700.00] 1.25000 5875.00] 2.50000 11750.00
MILLING, ASPHALT, 1 IN. I I |
0008 306-08042 9986.000 SYS | 0.50000 4993.00] 0.50000 4993.00] 2.50000 24965 .00
MILLING, SCARIFICATION/PROFILE I | |
0009 306-08043 200.000 SYS | 1.00000 200.00] 4.50000 900.00] 2.50000 500.00
MILLING, TRANSITION | | |
0010 306-08432 1333.000 SYS | 1.00000 1333.00] 2.00000 2666.00]| 2.50000 3332.50
MILLING, APPROACH I I |
0011 402-07433 1212.000 TON | 55.50000 67266.00] 57.50000 69690.00] 7450000 90294.00
HMA SURFACE, TYPE B | | |
0012 402-07451 100.000 TON | 75.00000 7500.00] 54 _75000 5475.00] 80.50000 8050.00
HMA WEDGE AND LEVEL, TYPE B I I |
0013 406-05520 4.000 TON | 190.00000 760.00] 325.00000 1300.00] 800.00000 3200.00
ASPHALT FOR TACK COAT | | |
0014 610-07487 11.000 TON | 100.00000 1100.00] 95_00000 1045_00] 150.00000 1650.00
HMA FOR APPROACHES, TYPE B I | |
0015 615-97768 78.000 EACH | 17.00000 1326.00] 85.00000 6630.00] 20.00000 1560.00
PARKING BARRIER, RESET I I |
0016 801-06640 8.000 EACH | 115.00000 920.00] 75.00000 600.00] 400.00000 3200.00
CONSTRUCTION SIGN, A I | |
0017 801-06775 LUMP | 2500.00000 2500.00] 4000.00000 4000.00] 2500.00000 2500.00
MAINTAINING TRAFFIC I I |
0018 808-06714 200.000 LFT | 0.30000 60.00] 2.75000 550.00] 1.50000 300.00
| | |

LINE, PAINT, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

06/13/07
525 -3

ROUTE :
CALL ORDER  : 525 CONTRACT ID = M -29545-A COUNTIES : VARIOUS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 | 3 ) 35-1558367
IDAVE O MARA CONTRACTOR |ROGERS GROUP, IMYERS PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 808-97222 2.000 EACH | 20.00000 40.00] 50.00000 100.00] 100.00000 200.00
PAVEMENT MESSAGE MARKINGS, PAINT, I I |
HANDICAP SYMBOL I I |
SECTION TOTALS I $ 109,700.00] $ 124,926.00] $ 200,002.50
------------------------------------------ A
CONTRACT TOTALS | $ 109,700.00] $ 124,926.00] $ 200,002.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 530 -1
VENDOR RANKING
CALL ORDER : 530 CONTRACT ID : M -29546-A COUNTIES : SCOTT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710184
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 324,419.50 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 348,000.00 107.2685%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 530 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 530 CONTRACT ID : M -29546-A COUNTIES : SCOTT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

| | |

0001 105-07039 5.000 MOS | 1200.00000 6000.00] 1300.00000 6500.00]
FIELD OFFICE, B I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 100000000 1000.00]  17400.00000 17400.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 304-07490 100.000 TON | 70.00000 7000.00] 112.00000 11200.00]
HMA PATCHING, TYPE B I | |
0007 306-08042 49515.000 SYS | 0.25000 12378.75] 0.35000 17330.25]
MILLING, SCARIFICATION/PROFILE I I |
0008 306-08043 375.000 SYS | 3.00000 1125.00] 1.60000 600.00]
MILLING, TRANSITION I | |
0009 306-08432 830.000 SYS | 4.00000 3320.00] 2.60000 2158.00]
MILLING, APPROACH | | |
0010 401-07320 4085.000 TON | 50.00000 204250.00]| 45_00000 183825.00]|
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0011 402-07451 200.000 TON | 65.00000 13000.00] 65.00000 13000.00]
HMA WEDGE AND LEVEL, TYPE B | | |
0012 406-05520 13.600 TON | 300.00000 4080.00]| 305.00000 4148.00]
ASPHALT FOR TACK COAT I I |
0013 610-07487 1103.000 TON | 55.00000 60665.00] 55.00000 60665.00]
HMA FOR APPROACHES, TYPE B | | |
0014 615-97768 248.000 EACH | 20.00000 4960.00]| 5600000 13888.00]
PARKING BARRIER, RESET I | |
0015 801-06640 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00]
CONSTRUCTION SIGN, A I I |
0016 801-06775 LUMP | 2000.00000 2000.00]  10008.05000 10008.05]
MAINTAINING TRAFFIC I | |
0017 808-04767 120.000 LFT | 2.00000 240.00] 1.00000 120.00]
LINE , PAINT I I |
0018 808-06714 16945.000 LFT | 0.15000 2541_75] 0.26000 4405.70]
| | |

LINE, PAINT, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 530 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER : 530 CONTRACT ID : M -29546-A COUNTIES : SCOTT
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 808-97222 1.000 EACH | 100.00000 100.00] 75.00000 75.00]
PAVEMENT MESSAGE MARKINGS, PAINT, | | |
HANDICAP SYMBOL | | |
0020 808-97643 216.000 LFT | 3.50000 756.00] 7.75000 1674.00]
BUZZ STRIPS I I
SECTION TOTALS I $ 324,419.50] $ 348,000.00] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS

$ 324,419.50] $ 348,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -1
VENDOR RANKING
CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0001069
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 929,704.65 100.0000%

35-0918397 RIETH RILEY CONSTRUCTION IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/13/07
PAGE : 557 -2

ROUTE : 109TH
CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 1 ) 35-1120685 | 1C )
|WALSH & KELLY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  INTERSECTION IMPROVEMENT

| | |

0001 105-06845 LUMP |  10000.00000 10000.00] |
CONSTRUCTION ENGINEERING I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  46000.00000 46000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  20000.00000 20000.00] |
CLEARING RIGHT OF WAY I I |
0007 202-01300 1.000 EACH | 2620.00000 2620.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0008 202-02240 192.000 m2 | 15.00000 2880.00] |
PAVEMENT REMOVAL I I |
0009 202-02250 4.000 EACH | 350.00000 1400.00] |
TREE, 250 mm, REMOVE I | |
0010 202-02279 255.000 m | 25.00000 6375.00] |
CURB AND GUTTER, REMOVE | | |
0011 202-74045 4.000 EACH | 450.00000 1800.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0012 202-96022 4.000 EACH | 425.00000 1700.00] |
CONCRETE FOUNDATION, REMOVE | | |
0013 202-96133 286.000 m | 10.00000 2860.00] |
PIPE, REMOVE I I |
0014 202-96151 LUMP | 500.00000 500.00] |
TRANSPORTATION OF SALVAGEABLE ITEMS | | |
0015 203-02000 1700.000 m3 | 26.00000 44200.00] |
EXCAVATION, COMMON I | |
0016 205-06932 203.000 m I 28.10000 5704.30] |
TEMPORARY CHECK DAM, STRAW BALES I I |
0017 205-06933 4.000 EACH | 90.00000 360.00] |
TEMPORARY DITCH INLET PROTECTION | | |
0018 205-06937 250.000 m I 5.75000 1437.50] |
TEMPORARY SILT FENCE I I |

0019 207-08263 1662.000 m2 | 28.00000 46536.00] |

| | |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -3
TABULATION OF BIDS
ROUTE : 109TH

CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 1C ) 1C )
[WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 211-07454 359.390 m3 | 0.01000 3.59] |
STRUCTURE BACKFILL | | |
0021 301-07448 1504.260 Mg | 25.00000 37606.50] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 304-07493 682.000 Mg | 112.00000 76384.00] |
WIDENING WITH HMA, TYPE B | | |
0023 306-08043 640.000 m2 | 17.00000 10880.00] |
MILLING, TRANSITION I | |
0024 402-07433 912.000 Mg | 82.00000 74784.00] |
HMA SURFACE, TYPE B I I |
0025 402-07438 622.000 Mg | 75.00000 46650.00] |
HMA INTERMEDIATE, TYPE B I | |
0026 402-07451 522.000 Mg | 75.00000 39150.00] |
HMA WEDGE AND LEVEL, TYPE B I I |
0027 406-05520 5.000 Mg | 1200.00000 6000.00] |
ASPHALT FOR TACK COAT I | |
0028 605-06120 120.000 m I 150.00000 18000.00] |
CURB, CONCRETE I I |
0029 605-06140 420.400 m I 90.00000 37836.00] |
CURB AND GUTTER, CONCRETE I | |
0030 607-06335 31.300 m | 225.00000 7042.50] |
PAVED SIDE DITCH, A | | |
0031 610-07487 245.000 Mg | 125.00000 30625.00] |
HMA FOR APPROACHES, TYPE B I I |
0032 610-07712 258.000 m2 | 80.00000 20640.00] |
PCCP FOR APPROACHES, 150 mm | | |
0033 611-06497 3.000 EACH | 165.00000 495.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0034 615-06505 5.000 EACH | 525.00000 2625.00] |
MONUMENT, B | | |
0035 615-06527 1.000 EACH | 425.00000 425.00] |
MONUMENT, SECTION CORNER I | |
0036 616-06451 12.000 Mg | 80.00000 960.00] |
RIPRAP, UNIFORM I I |
0037 621-01004 1.000 EACH | 425.00000 425.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0038 621-06545 8.000 Mg | 805.00000 6440.00] |
I I |

FERTILIZER



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -4
TABULATION OF BIDS
ROUTE : 109TH
CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 1C )
|JWALSH & KELLY INC | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0039 621-06554 1323.000 kg | 9.80000 12965.40] |
SEED MIXTURE, U | | |
0040 621-06565 36.000 Mg | 615.00000 22140.00] |
MULCHING MATERIAL | | |
0041 621-06574 1586.000 m2 | 4.30000 6819.80] |
SODDING | | |
0042 715-05149 8.000 m | 180.00000 1440.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0043 715-05151 18.000 m | 190.00000 3420.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0044 715-05152 23.000 m | 275.00000 6325.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0045 715-05168 286.000 m | 210.00000 60060.00] |
PIPE, TYPE 3, CIRCULAR, 300 mm | | |
0046 715-46000 29.000 EACH | 475.00000 13775.00] |
PIPE END SECTION, 300 mm | | |
0047 720-44040 1.000 EACH | 650.00000 650.00] |
CASTING, 7, FURNISH AND ADJUST TO GRADE | | |
0048 720-45235 2.000 EACH | 2100.00000 4200.00] |
CATCH BASIN, E7 | | |
0049 720-45410 1.000 EACH | 2500.00000 2500.00] |
MANHOLE, C4 | | |
0050 801-01093 4.000 EACH | 995.00000 3980.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0051 801-06207 1100.000 m | 4.66000 5126.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0052 801-06640 12.000 EACH | 195.00000 2340.00] |
CONSTRUCTION SIGN, A | | |
0053 801-06775 LUMP | 25000.00000 25000.00] |
MAINTAINING TRAFFIC | | |
0054 802-05701 29.200 m | 39.36000 1149.31] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0055 802-76025 4.630 m2 | 129.17000 598.06] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0056 802-76035 0.720 m2 | 122.71000 88.35] |
I I |
I I |

LEGEND 2.54 mm THICKNESS 4



LUMINAIRE, ROADWAY, HIGH PRESSURE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -5
TABULATION OF BIDS
ROUTE : 109TH
CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 l 1C )
[WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 805-01842 7.000 EACH | 530.00000 3710.00] |
HANDHOLE, SIGNAL | | |
0059 805-01844 611.000 m | 37.06000 22643.66| |
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0060 805-01879 1.000 EACH | 420.00000 420.00] |
SIGNAL SERVICE, INSTALL | I |
0061 805-02503 1026.000 m I 0.75000 769.50] |
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0062 805-06834 1.000 EACH | 7420.00000 7420.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0063 805-78205 8.000 EACH | 590.00000 4720.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0064 805-78415 4.000 EACH | 1520.00000 6080.00] |
SPAN, CATENARY, AND TETHER I I |
0065 805-78420 4.000 EACH | 310.00000 1240.00] |
DISCONNECT HANGER I | |
0066 805-78467 4.000 m I 6.56000 26.24] |
SIGNAL CABLE, 3C 8GA. | | |
0067 805-78485 92.000 m | 2.62000 241.04] |
SIGNAL CABLE, 5C 14GA. | | |
0068 805-78490 169.000 m I 3.05000 515.45] |
SIGNAL CABLE, 7C 14GA. I I |
0069 805-78510 804.000 m | 2.76000 2219.04| |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0070 805-78785 12.000 EACH | 430.00000 5160.00] |
SIGNAL DETECTOR HOUSING I I |
0071 805-78795 378.000 m | 27.39000 10353.42] |
SAW CUT FOR ROADWAY LOOP AND SEALER | I |
0072 805-78925 1.000 EACH | 610.00000 610.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0073 805-81032 4.000 EACH | 3820.00000 15280.00] |
SIGNAL STRAIN POLE, STEEL, 9.2m I I |
0074 805-92504 6.000 EACH | 300.00000 1800.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0075 807-01878 2.000 EACH | 310.00000 620.00]| |
I | |
| | |

SODIUM, 250 WATT



LINE, THERMOPLASTIC, SOLID, YELLOW, 300

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -6
TABULATION OF BIDS
ROUTE : 109TH
CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 1C )
|JWALSH & KELLY INC | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0076 807-02783 2.000 EACH | 975.00000 1950.00] |
LUMINAIRE MAST ARM, 4.6 m | | |
0077 807-04651 44.000 m | 2.43000 106.92] |
WIRE , 1C/10 CU, THHN, STRANDED | | |
0078 807-04651 200.000 m | 3.94000 788.00] |
WIRE , 1C/6 CU, XHHW, STRANDED | | |
0079 807-86805 1.000 EACH | 1259.01000 1259.01] |
SERVICE POINT, 1 | | |
0080 807-86910 2.000 EACH | 20.00000 40.00] |
CONNECTOR KIT, UNFUSED | | |
0081 807-86915 2.000 EACH | 22.00000 44._00] |
CONNECTOR KIT, FUSED | | |
0082 807-86920 3.000 EACH | 14 .00000 42 .00] |
MULTIPLE COMPRESSION FITTING, NOT | | |
WATERPROOFED | | |
0083 807-86930 4.000 EACH | 14.00000 56.00] |
INSULATION LINK, NONWATERPROOFED | | |
0084 808-06703 1770.000 m | 2.66000 4708.20] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0085 808-06716 427.000 m | 1.80000 768.60] |
LINE, REMOVE | | |
0086 808-75245 560.000 m | 2.66000 1489.60] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0087 808-75297 44_.000 m | 15.96000 702.24] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0088 808-75320 6.000 EACH | 110.00000 660.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0089 808-75325 4.000 EACH | 158.00000 632.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0090 808-92027 1254.000 m | 5.32000 6671.28] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0091 808-96016 93.000 m | 7.98000 742.14] |
| | |
I I |

mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 557 -7
TABULATION OF BIDS
ROUTE : 109TH

CALL ORDER : 557 CONTRACT ID : T -28782-B COUNTIES : LAKE
LETTING DATE : 05/16/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 1C ) 1C )
[WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0092 303-02051 50.000 Mg | 48.00000 2400.00] |
STONE, 2 | | |
0093 805-01815 4.000 EACH | 2200.00000 8800.00]| |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0094 801-06203 2300.000 m I 0.91000 2093.00] |
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0095 105-07039 8.000 MOS | 3500.00000 28000.00] |
FIELD OFFICE, B I I |
SECTION TOTALS I $ 929,704.65| $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 929,704.65] $ 348,000.00] $




CALL ORDER
LETTING DATE

565
05/16/07 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

RURAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -29326-A

61
06/15/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1983873
31-0989223

M A S MARKERS, INC.
TRAFFIC SPECIALISTS

INC

DATE : 06/13/07
PAGE : 565 -1
COUNTIES : VARIOUS
PROJECT(S) : 0600770
TOTAL % OVER
BID LOW BID
$ 358,794.78 100.0000%

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 565 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 565 CONTRACT ID : T -29326-A COUNTIES : VARIOUS
LETTING DATE : 05/16/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1983873 1C ) 1C )
IM A S MARKERS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 1.000 EACH | 100.00000 100.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 12.000 MOS | 60.00000 720.00] |
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  23260.00000 23260.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 801-06710 300.000 DAY | 3.00000 900.00] |
FLASHING ARROW SIGN I | |
0008 801-06775 LUMP |  51750.18000 51750.18] |
MAINTAINING TRAFFIC | | |
0009 801-09133 4.000 EACH | 50.00000 200.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0010 808-75994 41485.000 EACH | 2.60000 107861.00] |
PRISMATIC REFLECTOR I I |
0011 808-75996 400.000 EACH | 10.00000 4000.00]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
0012 808-75998 9130.000 EACH | 18.62000 170000.60] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 358,794.78]| $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 358,794.78] $ 348,000.00] $




CALL ORDER
LETTING DATE

INDIANA

575 CONTRACT ID
05/16/07 10:00 AM DISTRICT
CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -29787-A

65
45 CALENDAR DAYS

RANK VENDOR NO./NAME

1 74-2851603
2 35-0821499

QUANTA SERVICES, INC.
JAMES H DREW CORPORATION

DATE : 06/13/07
PAGE : 575 -1
COUNTIES : FLOYD
PROJECT(S) : 0710375
TOTAL % OVER
BID LOW BID
$ 20,700.00 100.0000%

$ 65,790.59 317.8289%%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 575 -2
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 575 CONTRACT ID : T -29787-A COUNTIES : FLOYD
LETTING DATE : 05/16/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 IC 2 ) 35-0821499 | )
|QUANTA SERVICES, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DYNAMIC MESSAGE SIGN REPLACEMENT
| | |
0001 802-09187 LUMP | 2500.00000 2500.00] 3658.56000 3658.56|
DMS , TRANSPORT AND DELIVER I I |
0002 802-09187 LUMP |  18200.00000 18200.00]  62132.03000 62132.03|
DMS , TRANSPORT AND INSTALL | I |
SECTION TOTALS I $ 20,700.00] $ 65,790.59] $
------------------------------------------ A
CONTRACT TOTALS | $ 20,700.00] $ 65,790.59] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
600 CONTRACT ID : TM-29479-A

05/16/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/01/07 COMPLETION DATE

COUNTIES :

PROJECT

DATE
PAGE

06/13/07
600 -1

GIBSON VANDERBURGH

WARRICK

(S) : 0710038

118,435.00
122,391.70
150,694.21
181,597.50

% OVER
LOW BID

100.0000%
103.3408%
127.2379%
153.3309%
155.9395%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1675187 HUMMEL ELECTRIC, INC.

2 35-1142603 MOUNTS ELECTRIC INC

3 35-0821499 JAMES H DREW CORPORATION

4 35-1262778 MIDWESTERN ELECTRIC

5 74-2851603 QUANTA SERVICES, INC.

184,687.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 600 -2
TABULATION OF BIDS
ROUTE : VAR
CALL ORDER  : 600 CONTRACT ID : TM-29479-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT WARRICK
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 35-1142603 IC 3 ) 35-0821499
|[HUMMEL ELECTRIC, IMOUNTS ELECTRIC INC |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INSTALL LOOP DETECTOR
| | |
0001 105-06845 LUMP | 500.00000 500.00] 669.00000 669.00] 539.21000 539.21
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 80.00000 80.00] 21.00000 21.00] 400.00000 400.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 5.000 MOS | 80.00000 400.00] 21.00000 105.00] 60.00000 300.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 4300.00000 4300.00] 4668.00000 4668.00] 1577.18000 1577.18
MOBILIZATION AND DEMOBILIZATION I | |
0008 202-78515 LUMP | 1500.00000 1500.00] 1305.00000 1305.00] 3235.23000 3235.23
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0009 801-06640 40.000 EACH | 150.00000 6000.00] 139.00000 5560.00]| 131.25000 5250.00
CONSTRUCTION SIGN, A | | |
0010 801-06710 40.000 DAY | 15.00000 600.00] 22.00000 880.00] 21.00000 840.00
FLASHING ARROW SIGN I I |
0011 801-06775 LUMP | 1200.00000 1200.00] 1561 .00000 1561.00] 649.21000 649.21
MAINTAINING TRAFFIC | | |
0012 805-01842 20.000 EACH | 690.00000 13800.00] 655.00000 13100.00] 888.73000 17774.60
HANDHOLE, SIGNAL I I |
0013 805-02087 LUMP | 400.00000 400.00] 714.00000 714.00] 539.21000 539.21
TRANSPORTATION OF SALVAGEABLE SIGNAL | I |
EQUIPMENT I | |
0014 805-06592 3040.000 LFT | 15.00000 45600.00] 13.43000 40827.20] 16.82000 51132.80
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0015 805-78100 1.000 EACH |  11220.00000 11220.00] 9300.00000 9300.00]  12148.41000 12148_41
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0016 805-78470 7080.000 LFT | 0.20000 1416.00] 0.40000 2832.00] 0.49000 3469.20
I I |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 600 -3
TABULATION OF BIDS
ROUTE : VAR
CALL ORDER  : 600 CONTRACT ID : TM-29479-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT ~ : VINCENNES DISTRICT WARRICK
SET-ASIDE :
IC 1 ) 35-1675187 IC 2 ) 35-1142603 1IC 3 ) 35-0821499
[HUMMEL ELECTRIC, INC. IMOUNTS ELECTRIC INC |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 805-78510 10150.000 LFT | 0.80000 8120.00] 0.63000 6394.50] 0.95000 9642.50
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0018 805-78785 18.000 EACH | 480.00000 8640.00] 585.00000 10530.00] 98233000 17681.94
SIGNAL DETECTOR HOUSING | | |
0019 805-78795 2600.000 LFT | 2.60000 6760.00] 7.30000 18980.00]| 8.17000 21242.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0020 805-92504 14.000 EACH | 564.00000 7896.00] 353.00000 4942.00] 304.98000 4269.72
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | I
SECTION TOTALS | $ 118,435.00]| $ 122,391.70] $ 150,694.21
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 118,435.00] $ 122,391.70] $ 150,694.21




INDIANA DEPARTMENT OF TRANSPORTATION : 06/13/07
: 600 -4
TABULATION OF BIDS
ROUTE : VAR
CALL ORDER  : 600 CONTRACT ID : TM-29479-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT WARRICK
SET-ASIDE -
IC 4 ) 35-1262778 IC 5 ) 74-2851603 | )
IMIDWESTERN ELECTRIC |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INSTALL LOOP DETECTOR
| | |
0001 105-06845 LUMP | 3200.00000 3200.00] 2500.00000 2500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 98.00000 98.00] 50.00000 50.00]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 5.000 MOS | 15500000 775.00] 60.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  28744.00000 28744.00] 9000.00000 9000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 202-78515 LUMP | 6780.00000 6780.00]  12000.00000 12000.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0009 801-06640 40.000 EACH | 155.00000 6200.00] 250.00000 10000.00]
CONSTRUCTION SIGN, A | | |
0010 801-06710 40.000 DAY | 50.00000 2000.00] 15.00000 600.00]
FLASHING ARROW SIGN I | |
0011 801-06775 LUMP | 685500000 6855.00] 5000.00000 5000.00]
MAINTAINING TRAFFIC | | |
0012 805-01842 20.000 EACH | 840.00000 16800.00] 900.00000 18000.00]
HANDHOLE, SIGNAL I | |
0013 805-02087 LUMP | 1250.00000 1250.00] 1200.00000 1200.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | I |
0014 805-06592 3040.000 LFT | 15.00000 45600.00] 18.00000 54720.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0015 805-78100 1.000 EACH |  12443.00000 12443.00]  11500.00000 11500.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0016 805-78470 7080.000 LFT | 0.45000 3186.00] 0.30000 2124.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0017 805-78510 10150.000 LFT | 0.93000 9439.50]| 1.80000 18270.00]
| | |

SIGNAL CABLE, 2C 16GA., SHIELDED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 600 -5
TABULATION OF BIDS
ROUTE : VAR
CALL ORDER  : 600 CONTRACT ID : TM-29479-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT WARRICK
SET-ASIDE -
IC 4 ) 35-1262778 IC 5 ) 74-2851603 1C )
IMIDWESTERN ELECTRIC |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-78785 18.000 EACH | 653.00000 11754.00] 550.00000 9900.00]
SIGNAL DETECTOR HOUSING | | |
0019 805-78795 2600.000 LFT | 8.00000 20800.00] 9.20000 23920.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0020 805-92504 14.000 EACH | 405.00000 5670.00] 400.00000 5600.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
SECTION TOTALS | $ 181,597.50] $ 184,687.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 181,597.50] $ 184,687.00] $




CALL ORDER
LETTING DATE

605
05/16/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

CONTRACT TIME :
RURAL

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-29480-A

66
08/31/07 COMPLETION DATE

COUNTIES :

PROJECT

RANK VENDOR NO./NAME

1 35-1675187
2 35-0821499
3 74-2851603

HUMMEL ELECTRIC,

INC.

JAMES H DREW CORPORATION

QUANTA SERVICES,

INC.

DATE : 06/13/07
PAGE : 605 -1
SULLIVAN
(S) : 0710100
TOTAL % OVER
BID LOW BID

100,770.05 100.0000%
115,289.34 114.4083%
124,102.00 123.1537%



TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 605 -2
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER  : 605 CONTRACT ID : TM-29480-A COUNTIES : SULLIVAN
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 35-0821499 IC 3 ) 74-2851603
|[HUMMEL ELECTRIC, INC. |JAMES H DREW CORPORATION |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  TRAFFIC SIGNALS MODENIZATION
| | |
0001 105-06845 LUMP | 500.00000 500.00] 534.09000 534.09] 1000.00000 1000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 3.000 MOS | 1600.00000 4800.00]| 1913.01000 5739.03| 500.00000 1500.00
FIELD OFFICE, B | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 2200.00000 2200.00] 156220000 1562.20] 6000.00000 6000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-78515 LUMP | 800.00000 800.00] 3470.38000 3470.38] 500.00000 500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0007 801-06640 18.000 EACH | 160.00000 2880.00] 126.00000 2268.00] 250.00000 4500.00
CONSTRUCTION SIGN, A I I |
0008 801-06710 40.000 DAY | 20.00000 800.00] 47 .70000 1908.00] 15.00000 600.00
FLASHING ARROW SIGN I | |
0009 801-06775 LUMP | 4720.00000 4720.00] 1064 .09000 1064.09] 3500.00000 3500.00
MAINTAINING TRAFFIC | | |
0010 801-09133 2.000 EACH | 1000.00000 2000.00] 2730.00000 5460.00| 3200.00000 6400.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0011 802-76025 10.000 SFT | 18.00000 180.00] 146.50000 1465.00] 20.00000 200.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0012 805-01842 10.000 EACH | 750.00000 7500.00] 883.73000 8837.30] 900.00000 9000.00
HANDHOLE, SIGNAL I I |
0013 805-02087 LUMP | 500.00000 500.00] 1068.17000 1068.17] 750.00000 750.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | I |
EQUIPMENT I | |
0014 805-06592 1850.000 LFT | 15.00000 27750.00] 14.00000 25900.00] 20.00000 37000.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0015 805-78205 10.000 EACH | 660.00000 6600.00] 689.78000 6897.80]| 710.00000 7100.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0016 805-78215 2.000 EACH | 696.00000 1392.00] 662.28000 1324 .56 680.00000 1360.00
I | |
| | |

AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/13/07
PAGE : 605 -3
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER  : 605 CONTRACT ID : TM-29480-A COUNTIES : SULLIVAN
LETTING DATE : 05/16/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 35-0821499 IC 3 ) 74-2851603
|[HUMMEL ELECTRIC, INC. |JAMES H DREW CORPORATION |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 805-78415 3.000 EACH | 150000000 4500.00] 3521.24000 10563.72] 1750.00000 5250.00
SPAN, CATENARY, AND TETHER | | |
0018 805-78420 3.000 EACH | 266.40000 799.20] 204.26000 612.78] 280.00000 840.00
DISCONNECT HANGER I I |
0019 805-78445 1.000 EACH | 500.00000 500.00] 754.09000 754.09] 550.00000 550.00
SIGNAL SERVICE | | |
0020 805-78467 60.000 LFT | 2.00000 120.00] 2.05000 123.00] 2.00000 120.00
SIGNAL CABLE, 3C 8GA. I I |
0021 805-78470 4000.000 LFT | 0.40000 1600.00] 0.44000 1760.00] 0.40000 1600.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0022 805-78485 1400.000 LFT | 1.30000 1820.00] 1.28000 1792.00] 1.40000 1960.00
SIGNAL CABLE, 5C 14GA. I | |
0023 805-78490 450.000 LFT | 1.60000 720.00] 1.46000 657.00] 1.60000 720.00
SIGNAL CABLE, 7C 14GA. I I |
0024 805-78510 5800.000 LFT | 0.80000 4640.00| 0.95000 5510.00] 1.40000 8120.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0025 805-78785 11.000 EACH | 500.00000 5500.00] 974.78000 10722.58] 600.00000 6600.00
SIGNAL DETECTOR HOUSING I I |
0026 805-78795 1500.000 LFT | 8.00000 12000.00] 7.71000 11565.00] 10.00000 15000.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | |
0027 805-92504 6.000 EACH | 660.10000 3960.60] 343.35000 2060.10] 380.00000 2280.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0028 808-75297 165.000 LFT | 6.25000 1031.25] 5.25000 866.25] 5.20000 858.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0029 808-75320 8.000 EACH | 78.75000 630.00] 66.15000 529.20] 65.00000 520.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0030 808-75325 4.000 EACH | 81.25000 325.00] 68.25000 273.00] 68.00000 272.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
SECTION TOTALS I $ 100,770.05] $ 115,289.34] $ 124,102.00
------------------------------------------ A
CONTRACT TOTALS | $ 100,770.05] $ 115,289.34] $ 124,102.00




